

Format of Submitted Proposal

Cover Sheet

Tab A. Bind Bond

Tab B. Proposal Form

Tab C. Questionnaire

1. Basic information

2. Organization

3. Experience

Tab labeled 3.1) Insert Current Project List

Tab labeled 3.2) Insert Past Project List

Tab labeled 3.5) Insert Claims and Suits Explanation

Tab labeled 3.6) Insert up to ten projects constructed inside Austin-Round Rock MSA

Tab labeled 3.7) Insert 00410 Statement of Bidders Safety Experience and attached OSHA 200/300 Logs

4. Financial Information

Tab labeled 4.1) Insert Financial Statement or provide in sealed envelope

Tab labeled 4.7) Insert Certificate of Insurance(s)

5. Proposed Personnel

Tab labeled 5.1) Insert Personnel Resumes

Tab labeled 5.2) Insert Team Projects

6. Proposed Plan, Schedule, and Quality Control Program

Tab labeled 6.8) Insert Construction Schedule

7. Ability to Meet Project Schedule

Questionnaire Signature/ Acknowledgment

EXHIBIT "A"

FORM 1295 INSTRUCTIONS

Pursuant to Section 2252.90 of the Texas Government Code, as of January 1, 2016, any business entity entering into a contract with a local government that requires approval of the governing body must submit a disclosure of interested parties (Form 1295) to the local government prior to the execution of the contract. The Texas Ethics Commission (TEC) has created an electronic filing application for business entities to submit the required information and generate the required form. **The City of Round Rock may not enter into a contract that requires the approval of the City Council until the business entity files a Form 1295 with the City Clerk.**

Please follow the instructions below to file your Form 1295 with the TEC and the City of Round Rock:

- Upon being notified of a bid award, the award recipient ("business entity") must go to the following website: <https://www.ethics.state.tx.us/filinginfo/1295/> and follow the login instructions on the website application to complete a Form 1295.
 - ✓ If this is a business entity's first time logging on to the website application, the business entity must create a Username and Password and then follow the application's instructions to complete a Form 1295.
 - ✓ The City does not have a Contract ID Number System. Please insert 000000 and the project name in this box. Do not put the resolution number of the initial agreement if this is a supplemental agreement - only put the project name.
 - ✓ Even if a business entity has no interested parties, Form 1295 still must be completed using the website application and filed with the City Clerk. Please note that there are very few instances that a business will not have any interested parties. Visit the [TEC's FAQ page](#) for the definition of an interested party.
 - ✓ If a business is publicly traded, they are exempt from having to complete a Form 1295. Please e-mail the City Clerk stating such.
- The business entity **MUST** print and sign the completed Form 1295 once it has been accepted by the TEC and no longer has DRAFT stamped on it.
 - ✓ **The signed Form 1295 must be scanned and e-mailed directly to the City Clerk at mspinks@roundrocktexas.gov as soon as it is completed. DO NOT** send the form back to the Purchasing Department, Project Manager, or mail it with signed original agreements/contracts.
 - ✓ The City Clerk only has 30 days from receipt to acknowledge the form in the TEC system. If you do not return it to the City Clerk promptly, and the 30 days has expired when she receives it, you **WILL** have to complete another one.
- A new Form 1295 is required for each contract a business entity enters into with the City of Round Rock, including Supplementals, Amendments, and Change Orders.
- A Form 1295 cannot be handwritten. It must be completed electronically through the TEC website application.

If you have any questions regarding the process of filing Form 1295 with the City, please contact:

Meagan Spinks, City Clerk
Phone: (512) 218-6644
E-mail: mspinks@roundrocktexas.gov

If you have questions regarding the actual form or the online filing application, please visit the TEC's FAQ page: https://www.ethics.state.tx.us/resources/FAQs/FAQ_Form1295.php

00150 QUESTIONNAIRE

City of Round Rock, Texas

Questionnaire: Section 00150

**Request for Competitive Sealed Proposals
for Parks and Recreation
Round Rock, Texas 78664**

QUESTIONNAIRE

Please provide the following information in the same sequence and in the same format contained herein. This form may be retyped at the proposer's option. Supplemental materials providing additional information in response to any question may be attached (and must be numbered to correspond to the number of the question), but the information requested below is to be provided in this format.

1. Basic Information:

- 1.1 Name of organization: Patin Construction LLC
- 1.2 Address of principal office: 3800 W. 2nd Street, Taylor, TX 76574
- 1.3 Telephone number and facsimile number of principal office: 512-269-1071
- 1.4 Form of business organization (e.g., corporation, partnership, joint venture):
LLC
- 1.5 Year founded:
2007
- 1.6 Individual named as primary contact (including telephone number if not at principal office):

Tim Patin, President
Jimmy Patin, Vice President

2. Organization:

- 2.1 How many years has your organization been in business in construction in its current capacity? 15
- 2.2 How many years has your organization been in business under its present name? 15
- 2.3 Under what other former names has your organization ever operated? None
- 2.4 If your organization is a corporation, answer the following: (a) date and state of incorporation, and (b) names and titles of all corporate officers.
3-29-2007, Texas. Tim Patin-President, Jimmy Patin-Vice President
- 2.5 If your organization is a partnership, answer the following: (a) date of organization; (b) type of partnership (if applicable); and (c) the names of all general partner(s).
See Above. Limited Liability Company LLC
- 2.6 If your organization is individually owned, answer the following: (a) date of organization; and (b) name of owner.
- 2.7 If the form of your organization is other than those listed above: (a) describe it; and (b) name the appropriate owners, officers, principals, etc.
- 2.8 Is your organization authorized to do business in Texas? Yes

3. Experience:

- 3.1 Current Work: Attach a list of all projects your organization is currently constructing. For each such project provide: See Attached
- (a) the name, and for whom constructed;
 - (b) location;
 - (c) general nature of the project;
 - (d) construction procurement method (e.g., competitive bid);
 - (e) nature of your services (e.g., general contractor);
 - (f) contract amount;
 - (g) size in square feet;
 - (h) percent complete; and
 - (i) scheduled completion date, including name of owner (and contact person with contact information) and architect (and contact person with contact information).

3.2 Work Over Past Five Years: Attach a list of major projects (particularly any facilities related to this project) constructed by your organization over the preceding five-year period. For each such project provide: See Attached

- (a) the name, and for whom constructed;
- (b) location;
- (c) general nature;
- (d) construction procurement method (e.g., competitive bid);
- (e) nature of your services (e.g., general contractor);
- (f) contract amount;
- (g) size in square feet;
- (h) original construction budget and actual cost of construction at completion. Describe difference if necessary.
- (i) start date, completion date, and original construction schedule duration
- (j) name of owner, including contact person and contact information
- (k) name of architect, including contact person and telephone number.
- (l) name of project manager and superintendent

3.3 List the categories of work that your organization normally performs with its own forces. On this project, do you propose to do any work with your own forces? If so, please describe what work you plan to self-perform. Sitework, Concrete, Utilities, Roadway

3.4 List any subcontractors in which your organization has some ownership and list the categories of work those subcontractors normally perform. To be Determined after award

3.5 Claims and Suits: If the answer to any of the questions in this Paragraph 3.5 below is "yes", please attach full details.

3.5.1 Has your organization ever failed to complete any work awarded to it? (Your answer to this question 3.5.1 must include any matters involving your organization and its officers or principals in their current or any past positions) No

3.5.2 Are there any pending or outstanding judgements? No

3.5.3 Are there any pending or outstanding claims? No

3.5.4 Are there any pending or outstanding arbitration proceedings? No

3.5.5 Are there any pending or outstanding lawsuits? No

3.5.6 Within the preceding five years, has your organization filed any lawsuits or requested arbitration with regard to any construction contract? No

3.5.7 Within the preceding five years, has any officer or principal of your organization ever been an officer or principal of another organization when it failed to complete a construction contract? No

3.6 List up to ten projects of like size, scope and complexity your organization has performed, if any, inside the Austin- Round Rock MSA and date those projects were completed.

See Attached

3.7 Describe your firm's job site safety program for this project and specific safety policies in which each employee must be in compliance.

3.7.1 Form 00410 and OSHA 200/300 logs for the last three (3) years.

See Attached

4. Financial Information:

- 4.1 Attach a financial statement, preferably audited, including your organization's latest balance sheet and income statement, showing the following items: Available upon request
- 4.1.1 Current assets (e.g. cash, joint venture accounts, accounts receivable, notes receivable, accrued income, deposits, materials inventory, and prepaid expenses).
 - 4.1.2 Non-current assets (e.g., net fixed assets, other assets).
 - 4.1.3 Current liabilities (e.g., accounts payable, current notes payable, accrued expenses, provision for income taxes, advances, accrued salaries and accrued payroll taxes).
 - 4.1.4 Non-current liabilities (e.g., notes payable).
 - 4.1.5 Capital accounts and retained earnings (e.g., capital, capital stock, authorized and outstanding shares par value, earned surplus and retained earnings).
- 4.2 Name and address of firm that prepared the attached financial statement and date thereof.
- 4.3 Is the attached financial statement for the identical organization named under Question 1.1 above? If not, explain the relationship and financial responsibility of the organization whose financial statement is provided (e.g., parent, subsidiary).
- 4.4 Will the organization whose financial statement is attached act as a guarantor of the proposed contract for construction (answer this question only if your answer to 4.3 is "no")?
- 4.5 Provide name, address, contact person, and phone number for your bank reference.
- 4.6 Surety and Agent: Provide the: (a) name of your bonding company; and (b) the name and address of your agent. Payment and performance bonds for 100% of the Guaranteed Sum will be required.
- 4.7 Insurance: Provide the: (a) types; (b) limits; (c) carriers; (d) expiration dates (or attach a copy of a current Certificate of Insurance) for all insurance policies currently maintained by your organization, including Commercial General Liability, Automobile Liability, Excess (Umbrella) Liability, Worker's Compensation and Employers' Liability, and (e) name, address, and phone number of your insurance agent.

5. Proposed Personnel for this Project:

- 5.1 Personnel: Identify the specific Project Manager(s) and Job Site Superintendent(s) who would work on this project. If any of these individuals will not be assigned on a full time basis to this project, identify those individuals and describe their other responsibilities. Attach a resume with their city of residence listed and list of references with phone numbers, for each individual identified. The identified Project Manager(s) and Job Site Superintendent(s) shall be assigned to the project through final completion of the project.
- 5.2 Has this team worked together on previous projects, list the projects? Were the projects successful? Yes, see attached resumes

6. Proposed Plan, Schedule & Quality Control Program

- 6.1 Describe your proposal work plan for this project, particularly Heritage Trail West and taking over an incomplete project. Detailed schedule will be provided after bid at post interview
- 6.2 If any, identify portions of previously completed construction that you recommend for removal and replacement apart from items already include in the scope of the project. Otherwise, do you accept ownership and associated risk for all previously constructed portions of the project?
- 6.3 Describe your construction management approach and ability to coordinate work with all subcontractors and suppliers in order to meet the deadlines established in the submittal construction schedule.
- 6.4 Describe your ability to complete the project with in the schedule taking into account existing commitments.
- 6.5 Describe your ability to identify and resolve potential issues, delays, etc.
- 6.6 Describe your back up/contingency plan for any unanticipated delays.
- 6.7 Describe your quality control program. Explain the methods used to ensure quality control during the construction phase of the project. Provide specific examples of how these techniques or procedures were used from any of three (3) projects listed in response to Section 1. Background, Experience, Qualifications
- 6.8 Describe how your quality control team will measure the quality of construction performed by Subcontractors on this project, and how will you address non-conforming work.
- 6.9 Provide complete construction schedule assuming a notice to proceed will be provided within 120 days of bid opening (actual notice to proceed will be a different date).

Schedule should reflect the proposed duration but shall not exceed the construction schedule in the Instructions to Proposers Section 1.21 A.

7. Ability to Meet Project Schedule:

7.1 Do you foresee any problem meeting the project schedule? (If answer is yes, please explain.) No

7.2 Does the stipulated time of **480 calendar days** seem reasonable for this project? Yes

7.3 Does the stipulated time effect cost of project and if so please explain? No


7.4 Describe the scheduling techniques, including any scheduling or project management software, you would employ on this project.

7.5 What other projects will your organization be starting during while this project is starting?

7.6 Has your organization been assessed any liquidated damages or other damages for delay on any project during the last five years? If answer is yes, identify project and provide details.

No

By execution hereof the undersigned warrants and represents that the foregoing answers to this Questionnaire are true and correct.



Signature of Proposer

JIMMY PATIN

Printed Name of Proposer

VICE PRESIDENT

Title

Patin Construction LLC

Name of Firm

3800 W. 2nd Street, Taylor, TX 76574

Address of Firm

512-269-1071

Telephone Number of Firm

N/A


Facsimile Number of Firm

Acknowledgement

The State of Texas)

County of Williamson

SUBSCRIBED AND SWORN TO BEFORE ME on this 14 day of the month of December, 2022, in the capacity and for the purposes indicated.



Yvonne Palmer
Notary Public, State of Texas

8/29/23

My Commission Expires:

Resident Agent of Surety:

Kenneth Nitsche

Signature

Kenneth Nitsche

Printed Name

143 E. Austin

Street Address

Giddings, TX 78942

City, State, Zip

POWER OF ATTORNEY
HARCO NATIONAL INSURANCE COMPANY
INTERNATIONAL FIDELITY INSURANCE COMPANY

Bond # N/A

Member companies of IAT Insurance Group, Headquartered: 702 Oberlin Road, Raleigh, North Carolina 27605

KNOW ALL MEN BY THESE PRESENTS: That **HARCO NATIONAL INSURANCE COMPANY**, a corporation organized and existing under the laws of the State of Illinois, and **INTERNATIONAL FIDELITY INSURANCE COMPANY**, a corporation organized and existing under the laws of the State of New Jersey, and having their principal offices located respectively in the cities of Rolling Meadows, Illinois and Newark, New Jersey, do hereby constitute and appoint

GARY A. NITSCHKE, VIOLET J. FROSCHE, NINA K. SMITH, KENNETH NITSCHKE, ROBERT K. NITSCHKE, CRAIG T. PARKER, ROBERT JAMES NITSCHKE

Giddings, TX

their true and lawful attorney(s)-in-fact to execute, seal and deliver for and on its behalf as surety, any and all bonds and undertakings, contracts of indemnity and other writings obligatory in the nature thereof, which are or may be allowed, required or permitted by law, statute, rule, regulation, contract or otherwise, and the execution of such instrument(s) in pursuance of these presents, shall be as binding upon the said **HARCO NATIONAL INSURANCE COMPANY** and **INTERNATIONAL FIDELITY INSURANCE COMPANY**, as fully and amply, to all intents and purposes, as if the same had been duly executed and acknowledged by their regularly elected officers at their principal offices.

This Power of Attorney is executed, and may be revoked, pursuant to and by authority of the By-Laws of **HARCO NATIONAL INSURANCE COMPANY** and **INTERNATIONAL FIDELITY INSURANCE COMPANY** and is granted under and by authority of the following resolution adopted by the Board of Directors of **INTERNATIONAL FIDELITY INSURANCE COMPANY** at a meeting duly held on the 13th day of December, 2018 and by the Board of Directors of **HARCO NATIONAL INSURANCE COMPANY** at a meeting held on the 13th day of December, 2018.

"RESOLVED, that (1) the Chief Executive Officer, President, Executive Vice President, Senior Vice President, Vice President, or Secretary of the Corporation shall have the power to appoint, and to revoke the appointments of, Attorneys-in-Fact or agents with power and authority as defined or limited in their respective powers of attorney, and to execute on behalf of the Corporation and affix the Corporation's seal thereto, bonds, undertakings, recognizances, contracts of indemnity and other written obligations in the nature thereof or related thereto; and (2) any such Officers of the Corporation may appoint and revoke the appointments of joint-control custodians, agents for acceptance of process, and Attorneys-in-fact with authority to execute waivers and consents on behalf of the Corporation; and (3) the signature of any such Officer of the Corporation and the Corporation's seal may be affixed by facsimile to any power of attorney or certification given for the execution of any bond, undertaking, recognizance, contract of indemnity or other written obligation in the nature thereof or related thereto, such signature and seals when so used whether heretofore or hereafter, being hereby adopted by the Corporation as the original signature of such officer and the original seal of the Corporation, to be valid and binding upon the Corporation with the same force and effect as though manually affixed."

IN WITNESS WHEREOF, **HARCO NATIONAL INSURANCE COMPANY** and **INTERNATIONAL FIDELITY INSURANCE COMPANY** have each executed and attested these presents on this 31st day of December, 2018



STATE OF NEW JERSEY
County of Essex

Kenneth Chapman

Executive Vice President, Harco National Insurance Company
and International Fidelity Insurance Company

STATE OF ILLINOIS
County of Cook



On this 31st day of December, 2018, before me came the individual who executed the preceding instrument, to me personally known, and being by me duly sworn, said he is the therein described and authorized officer of **HARCO NATIONAL INSURANCE COMPANY** and **INTERNATIONAL FIDELITY INSURANCE COMPANY**; that the seals affixed to said instrument are the Corporate Seals of said Companies; that the said Corporate Seals and his signature were duly affixed by order of the Boards of Directors of said Companies.



IN TESTIMONY WHEREOF, I have hereunto set my hand affixed my Official Seal, at the City of Newark, New Jersey the day and year first above written.

Shirelle A. Outley a Notary Public of New Jersey
My Commission Expires April 4, 2023

CERTIFICATION

I, the undersigned officer of **HARCO NATIONAL INSURANCE COMPANY** and **INTERNATIONAL FIDELITY INSURANCE COMPANY** do hereby certify that I have compared the foregoing copy of the Power of Attorney and affidavit, and the copy of the Sections of the By-Laws of said Companies as set forth in said Power of Attorney, with the originals on file in the home office of said companies, and that the same are correct transcripts thereof, and of the whole of the said originals, and that the said Power of Attorney has not been revoked and is now in full force and effect.

IN TESTIMONY WHEREOF, I have hereunto set my hand on this day, December 15, 2022

A00134

Irene Martins, Assistant Secretary

00300 PROPOSAL FORM

**Request for Competitive Sealed Proposals
for Construction Services**

PROPOSAL FORM

PROJECT NAME: Heritage Trail West

PROJECT LOCATION: 750 Chisholm Trail Road

PROJECT OWNER: City of Round Rock, Texas

DATE: 12-15-2022

PROPOSER: Firm Name: Patin Construction LLC
Principal Office Address: 3800 W. 2nd Street, Taylor, TX 76574
Telephone Number: 512-269-1071
Facsimile Number: N/A
Primary Contact Name: Tim Patin
Primary Contact Title: President

ADDENDA ACKNOWLEDGMENT:

The undersigned Proposer acknowledges receipt of the following addenda:

Addendum No. 1 dated	11-30-2022	Date Received	11-30-2022
Addendum No. 2 dated	12-1-2022	Date Received	12-1-2022
Addendum No. 3 dated		Date Received	
Addendum No. 4 dated		Date Received	

NO MODIFICATIONS, ADDITIONS, DELETIONS OR ATTACHMENTS SHALL BE MADE TO THIS PROPOSAL FORM. IN SUBMITTING THIS PROPOSAL, THE PROPOSER REPRESENTS THAT ALL LABOR, MATERIALS, EQUIPMENT AND SERVICES ASSOCIATED WITH THE WORK, AS WELL AS THE TERMS AND CONDITIONS OF THE PROPOSED CONTRACT, SHALL BE IN STRICT CONFORMANCE WITH THE CONTRACT DOCUMENTS ON WHICH THIS PROPOSAL IS BASED.

CONTRACTOR PROPOSES:

In response to the Request for Competitive Sealed Proposals for Construction Services for the execution of the work described by the contract documents for the above-described project, and having *examined the site* where the work is to be performed, and being familiar with local conditions as they might in any way affect the cost and/or time for execution of the work, and having carefully examined all of the

contract documents and addenda thereto, the undersigned Proposer agrees to perform all of the work, to provide all services, to furnish all necessary superintendence, labor, machinery, equipment, tools, materials, insurance and miscellaneous items, including transportation and other facilities as may be required for the complete and satisfactory and timely execution of the work for which this proposal is submitted, as provided by the attached supplemental specifications and as shown on the plans for the construction of the project, all for the lump-sum consideration stated as follows:

TOTAL PROPOSED CONTRACT SUM:

NINETEEN MILLION FIVE HUNDRED THOUSAND

Dollars (\$ 19,500,000.00)

PROPOSED ALTERNATE COSTS:

Alternate No. 1: Contractor to include as an alternate price to the Total Proposed Contract Amount the cost to ADD the following:

TOTAL ALTERNATE No. 1 SUM:

N/A

Dollars (\$ _____)

Alternate No. 2: Contractor to include as an alternate price to the Total Proposed Contract Amount the cost to ADD the following:

TOTAL ALTERNATE No. 2 SUM:

N/A

Dollars (\$ _____)

Alternate No. 3: Contractor to include as an alternate price to the Total Proposed Contract Amount the cost to ADD the following:

TOTAL ALTERNATE No. 3 SUM:

N/A

Dollars (\$ _____)

VOLUNTARY ALTERNATE SUM: (Attach description on separate sheet if needed)

N/A

Dollars (\$ _____)

The undersigned Proposer agrees to commence work within ten (10) days after the date of written "Notice to Proceed." The undersigned Proposer further agrees to complete the work in full within 480 calendar days after the date of the written "Notice to Proceed," subject to any extensions of time allowed by the contract documents, and in phases as indicated on the drawings. The undersigned Proposer and the Owner agree that for each and every calendar day on which the work, or any portion thereof, remains incomplete after the stated calendar-day period, the Proposer shall pay the amount of Two Thousand Five

Hundred Dollars (\$2,500.00) per calendar day as liquidated damages, not as a penalty but for delay damages to the Owner. Such amount shall be deducted by the Owner from any payment due to the Proposer.

The undersigned Proposer agrees that this proposal shall be good for and may not be withdrawn for a period of one hundred and twenty (120) calendar days after closing deadline for receiving proposals.

The undersigned Proposer agrees, if notified of the acceptance of this proposal within one hundred and twenty (120) days of the time set for opening of proposals, to execute and deliver to the Owner within five (5) days from the date of such notification the required construction contract, a performance bond and a payment bond for the total amount of the construction agreement, and a certificate of insurance, all as stipulated in the contract documents.

The undersigned Proposer agrees to attach to this proposal a certified check, cashier's check or proposal bond in the amount of five percent (5%) of the total proposed contract sum. Also accompanying this proposal is all information required in the "Instruction to Proposers."

It is understood and agreed by and between the parties that the proposal security accompanying this proposal will be returned to the Proposer, except in the following instance: in the event of acceptance of this proposal, if the Proposer fails to execute the required construction agreement and deliver the required performance and payment bonds within five (5) days after acceptance, then the proposal security shall become the property of the Owner and shall be considered as liquidated damages for the delay and other inconveniences suffered by the Owner because of such failure of the Proposer.

The undersigned Proposer acknowledges that the Owner reserves the right to reject any and/or all proposals covered in this Request for Competitive Sealed Proposals and that the Owner has the right to waive any informalities and/or defects in proposals or to accept such proposals as it shall deem to be in the best interests of the Owner.

In submitting this proposal, the Proposer represents that no person or company other than the Proposer listed below or otherwise indicated hereinafter has any interest whatsoever in this proposal or the construction agreement that may be entered into as a result hereof.

The undersigned Proposer certifies that the proposed contract sum and all prices contained in this proposal have been carefully checked and are submitted as correct and final. The undersigned Proposer further certifies that the unit prices have been shown in words and figures for each item listed in this proposal; and it is understood and agreed that, in the event of a discrepancy, the words shall govern.

The undersigned Proposer affirms that she/he/they are duly authorized to execute this proposal, and that this company, corporation, firm, partnership, and/or individual has not prepared this proposal in collusion with any other Proposer. The undersigned Proposer affirms that the content of this proposal as to prices, terms, and conditions has not been communicated by the undersigned nor by any agents or employees of the undersigned to any other person engaged in this type of business, prior to the official public opening of this proposal.

This Proposal Form shall be signed by the Proposer as follows:

- J. Sole Proprietorship: Signature of sole proprietor in the presence of a notary public who will also sign and affix seal, printed name, and printed title (if any). Insert the printed words "Sole

Proprietor" under the signature.

- K. Partnership or Joint Venture: Signature of all partners or joint venturers in the presence of a notary public who will also sign and affix seal, printed name, and printed title (if any). Insert the printed words "Partner" or "Joint Venturer" under each signature.
- L. Corporation: Signature of duly authorized signing officers, printed names, and printed titles. Under each such signature, insert the capacity in which the signing officer acts. Affix the corporate seal.



Signature of Proposer

JIMMY PATIN

Name of Proposer - Printed

VICE PRESIDENT

Title

Patin Construction LLC

Name of Firm

3800 W. 2nd Street, Taylor, TX 76574

Address of Firm

512-269-1071

Telephone Number of Firm

N/A

Facsimile Number of Firm

[Corporate Seal, if a corporation]

ACKNOWLEDGMENT


THE STATE OF TEXAS

COUNTY OF

Williamson

§
§
§

SUBSCRIBED AND SWORN TO BEFORE ME on this the 14 day of the month of December, 2022, in the capacity and for the purposes indicated.



[Signature]
Notary Public, State of Texas
My Commission Expires: 8/29/23

**00410 STATEMENT OF BIDDER'S SAFETY
EXPERIENCE**

Solicitation Requirements, Contract Forms & Conditions of Contract
Statement of Bidder's Safety Experience Section 00410

Bidder must submit a signed Statement of Bidder's Safety Experience form with his Bid; failure to do so will constitute an incomplete Bid that may be rejected. In order to make a responsive Bid, Bidder must provide evidence that it meets minimum OSHA construction safety program requirements, has not been fined by OSHA for any willful safety violations in the past three years, and has a lost time injury rate that doesn't exceed the limits established below. All questions must be answered and data given must be clear and comprehensive. If necessary, questions may be answered on separate attached sheets.

Company Name: Patin Construction LLC

Address: 3800 W. 2nd Street, Taylor, TX 76574 Phone: 512-269-1071

Completed by: Tim Patin Date: 12-15-2022

1. Does the company have a written construction Safety program? Yes No
2. Does the company conduct construction safety inspections? Yes No
3. Does the company have an active construction safety-training program? Yes No
4. Has the company been fined by OSHA for any willful safety violations in the past three years? Yes No
5. Does the company have a lost time injury rate of 7.8 for SIC 15, or 7.6 for SIC 16, or less over the past three years? Yes No

Attach the company's OSHA 200/300 logs for the past three years.

6. Does the company or affected subcontractors have competent persons in the following Areas?
 - A. Scaffolding Yes No N/A
 - B. Excavation Yes No N/A
 - C. Cranes Yes No N/A
 - D. Electrical Yes No N/A
 - E. Fall Protection Yes No N/A
 - F. Confined Spaces Yes No N/A

I hereby certify that the above information is true and correct.

Signature  Title VICE PRESIDENT

OSHA's Form 300A (Rev. 01/2004)

Summary of Work-Related Injuries and Illnesses

All establishments covered by Part 1904 must complete this Summary page, even if no injuries or illnesses occurred during the year. Remember to review the Log to verify that the entries are complete. Using the Log, count the individual entries you made for each category. Then write the totals below, making sure you've added the entries from every page of the Log. If you had no cases write "0".

Employees former employees, and their representatives have the right to review the OSHA Form 300 in its entirety. They also have limited access to the OSHA Form 301 or its equivalent. See 29 CFR 1904.35, an OSHA's Recordkeeping rule, for further details on the access provisions for these forms.

Number of Cases

Total number of deaths	Total number of cases with days away from work	Total number of cases with job transfer or restriction	Total number of other recordable cases
0 (G)	1 (H)	0 (I)	0 (J)

Number of Days

Total number of days away from work	Total number of days of job transfer or restriction
113 (K)	0 (L)

Injury and Illness Types

Total number of... (M)	(1) Injury	(2) Skin Disorder	(3) Respiratory Condition	(4) Poisoning	(5) Hearing Loss	(6) All Other illnesses
	1	0	0	0	0	0

Post this Summary page from February 1 to April 30 of the year following the year covered by the form

Public reporting burden for this collection of information is estimated to average 50 minutes per response, including time to review the instruction, search and gather the data needed, and complete and review the collection of information. Persons are not required to respond to the collection of information unless it displays a currently valid OMB control number. If you have any comments about these estimates or any aspects of this data collection, contact: US Department of Labor, OSHA, Office of Statistics, Room N-3644, 200 Constitution Ave NW, Washington, DC 20710. Do not send the completed form to this office.



Year 2021

U.S. Department of Labor
Occupational Safety and Health Administration

Form approved OMB no. 1215-0176

Establishment information

Your establishment name Pain Construction, LLC

Street 3800 W. 2nd Street

City Taylor State Texas Zip 76574

Industry description (e.g., Manufacture of motor truck trailers)
Construction

Standard Industrial Classification (SIC), if known (e.g., SIC 3715)
1711

OR North American Industrial Classification (NAICS), if known (e.g., 336212)
2371110

Employment information

Annual average number of employees 146

Total hours worked by all employees last year
345,279.16

Sign here

Knowingly falsifying this document may result in a fine.

I certify that I have examined this document and that to the best of my knowledge the entries are true, accurate, and complete.

Tim Parin Company executive
President

512-289-1071 Phone
1/7/2022 Date

OSHA's Form 300A (Rev. 01/2004)

Summary of Work-Related Injuries and Illnesses

All establishments covered by Part 1904 must complete this Summary page, even if no injuries or illnesses occurred during the year. Remember to review the Log to verify that the entries are complete. Using the Log, count the individual entries you made for each category. Then write the totals below, making sure you've added the entries from every page of the log. If you had no cases write "0."

Employees former employees, and their representatives have the right to review the OSHA Form 300 in its entirety. They also have limited access to the OSHA Form 301 or its equivalent. See 29 CFR 1904.35, in OSHA's Recordkeeping rule, for further details on the access provisions for these forms.

Total number of deaths	Total number of cases with days away from work	Total number of cases with job transfer or restriction	Total number of other recordable cases
0 (G)	0 (H)	1 (I)	0 (J)

Total number of days away from work	Total number of days of job transfer or restriction
0 (K)	16 (L)

Total number of... (M)	(4) Poisoning	(5) Hearing Loss	(6) All Other illnesses
(1) Injury	1	0	0
(2) Skin Disorder	0	0	0
(3) Respiratory Condition	0	0	0

Post this Summary page from February 1 to April 30 of the year following the year covered by the form

Public reporting burden for this collection of information is estimated to average 50 minutes per response, including time to review the instruction, search and gather the data needed, and complete and review the collection of information. Persons are not required to respond to the collection of information unless it displays a currently valid OMB control number. If you have any comments about these estimates or any aspects of this data collection, contact: US Department of Labor, OSHA Office of Statistics, Room N-3644, 200 Constitution Ave, NW, Washington, DC 20210. Do not send the completed forms to this office.



Year 2020

U.S. Department of Labor
Occupational Safety and Health Administration

Form approved OMB no. 1218-0178

Establishment information

Your establishment name Patn Construction, LLC.

Street 3800 W. 2nd Street

City Taylor State Texas Zip 76574

Industry description (e.g., Manufacture of motor truck trailers)
Construction

Standard Industrial Classification (SIC), if known (e.g., SIC 3715)

OR North American Industrial Classification (NAICS), if known (e.g., 336212)

1 7 7 1 0 0

Employment information

Annual average number of employees 145

Total hours worked by all employees last year 213,255.57

Sign here

Knowingly falsifying this document may result in a fine.

I certify that I have examined this document and that to the best of my knowledge the entries are true, accurate, and complete.

John P. Cannon, CSHO SSH Safety Director
Company executive Title

214-287-8131 Phone 1/8/2021 Date

Summary of Work-Related Injuries and Illnesses



Year 20 19

U.S. Department of Labor
Occupational Safety and Health Administration

Form approved OMB no. 1218-0126

All establishments covered by Part 1904 must complete this Summary page, even if no work-related injuries or illnesses occurred during the year. Remember to review the Log to verify that the entries are complete and accurate before completing this summary.

Using the Log, count the individual entries you made for each category. Then write the totals below, making sure you've added the entries from every page of the Log. If you had no cases, write "0".

Employees, former employees, and their representatives have the right to review the OSHA Form 300 in its entirety. They also have limited access to the OSHA Form 301 or its equivalent. See 29 CFR Part 1904.35. In OSHA's recordkeeping rule, for further details on the access provisions for these forms.

Number of Cases			
Total number of deaths	Total number of cases with days away from work	Total number of cases with job transfer or restriction	Total number of other recordable cases
0 (G)	0 (H)	1 (I)	1 (J)

Number of Days	
Total number of days away from work	Total number of days of job transfer or restriction
0 (K)	16 (L)

Injury and Illness Types	
Total number of (M)	
2	(4) Poisonings
0	(5) Hearing loss
0	(6) All other illnesses
0	(2) Skin disorders
0	(3) Respiratory conditions

Post this Summary page from February 1 to April 30 of the year following the year covered by the form.

Public reporting burden for this collection of information is estimated to average 40 minutes per response, including time for reviewing the instructions, searching existing data sources, gathering the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this data collection, including suggestions for reducing the burden, to Washington, DC 20503. Do not send the completed forms to this office.

Establishment information	
Your establishment name	<u>Patin Construction LLC</u>
Street	<u>3800 W. 2nd Street</u>
City	<u>Taylor</u> State <u>TX</u> ZIP <u>76574</u>
Industry description (e.g., manufacturer of motor (heavy) vehicles)	<u>Construction</u>
Standard Industrial Classification (SIC), if known (e.g., 3715)	_____
OR	_____
North American Industrial Classification (NAICS), if known (e.g., 336217)	_____
Employment information (If you don't have these figures, see the footnote on the back of this page to estimate.)	
Annual average number of employees	<u>120</u>
Total hours worked by all employees last year	<u>297,085</u>
Sign here	
Knowingly falsifying this document may result in a fine.	
I certify that I have examined this document and that to the best of my knowledge the entries are true, accurate, and complete.	
<u>[Signature]</u>	<u>President</u>
<u>512-244-1071</u>	<u>1/19/20</u>

Patin Construction LLC

3800 W. 2nd Street
Taylor, Texas 76574
O: (512) 269-1071
F: (512) 269-1072



October 21, 2022

Per your request, below is a list of current and completed projects in the last year.

1. Owner- KB Homes

- Project- Salerno Ph. 5- Round Rock, TX
Project Value- \$9,646,785.50
Project End Date- December 2022
- Project- Salerno Ph. 14- Round Rock, TX
Project Value- \$1,611,452.00
Project End Date- December 2022
- Project- Salerno Ph. 7- Round Rock, TX
Project Value- \$7,316,607.30
Project End Date- May 2023
- Project- Salerno Ph. 11- Round Rock, TX
Project Value- \$3,295,636.70
Project End Date- April 2023

David Garza
Senior Project Manager
10800 Pecan Park Blvd. STE 200
Austin, TX. 78750
(512)651-8057 Email: dagarza@kbhome.com

2. Owner – RABH 12 LLC

- Project- Ridge at Blackhawk Ph. 1, Sect. 1 & 2
Project Value - \$7,366,175.85
Project End Date- October 2022

Matt Tiemann
Tiemann Land and Cattle Development Inc.
21100 Carries Ranch Rd.
Pflugerville, TX 78660
(512)990-1933 Email: mtiemann@tlcdevelopment.net

3. Owner- City of San Marcos

- Project- Uhland Road Improvements
Project Value-\$6,495,711.54
Project End Date- February 2023

4. **Owner- Sunfield Development LLC**
 - Project- Sunfield 5-3 Mass Grading
 - Project Value- \$1,375,980.00
 - Project End Date- December 2022
 - Project- Sunfield 5-3 Paving
 - Project Value- \$2,125,990.00
 - Project End Date- February 2023
 - Project- Sunfield Subaru- Public Improvements and Lift Station
 - Project Value- \$2,781,832.00
 - Project End Date- April 2023

Scot Whitwer
(512)-578-3103
Sunfield Development LLC

5. **Owner- Carma Easton LLC**
 - Project- Colton Bluff Springs Roadway and Union Park Lane
 - Project Value-\$3,648,201.25
 - Project End Date- December 2022
 - Project- North Fork Dry Creek WW Interceptor Seg. 3- Ph. A
 - Project Value-\$940,585.00
 - Project End Date- December 2022
 - Project- North Fork Dry Creek WW Interceptor Seg. 3- Ph. B
 - Project Value-\$1,295,383.00
 - Project End Date- May 2023

Aaron Googins
Carma Easton LLC
(512) 809-5118
Email: aarongoogins@outlook.com

6. **Owner- City of Round Rock**
 - Project- FM 1460/AW Grimes Northbound Turn Lanes
 - Project Value-\$611,487.60
 - Project End Date- October 2022

JC Montelongo
Project Manager
City of Round Rock- Transportation Department
Austin, TX. 78758
(512) 218-7026
Email: jmontelongo@roundrocktexas.gov

7. **Owner- City of Belton**
 - Project- 2021 Street and Utility Improvements
 - Project Value-\$1,539,685.00
 - Project End Date- December 2022

8. **Owner- City of Elgin**
 - Project- County Line Road Phase 1
 - Project Value-\$6,789,518.20
 - Project End Date- October 2023

Patin Construction LLC

3800 West 2nd Street
Taylor, Texas 76574
O: (512) 269-1071
F: (512) 269-1072



February 16, 2022

Per your request, below is a list of References for Patin Construction.

1. Owner – City of Round Rock, Texas

Project – Cypress Blvd Realignment

Project Description – Removal of 1,800 lf of Existing Cypress Blvd and realign 2,100 lf of new boulevard. Completed August 2016

Contract Amount \$1,678,000

Project – Seton Parkway Extension

Project Description – 4,600 lf of boulevard extension, Water, Sewer, Storm, Roadway. Completed March 2016

Contract Amount - \$3,237,000

Project – Southwest Downtown Infrastructure Improvements

San Saba and West Liberty

Project Description - Streetscape, Electrical Conduct, Water, Sewer, Storm Sewer, New Streets, Concrete.

Contract Amount - \$4,190,000

Project – Municipal Office Plaza, Brown & Florence Street

Project Description – City Office Plaza Courtyard, Brown & Florence Street Rehabilitation. Completed February 2013

Contract Amount - \$1,972,000

Project - Sports Center Wastewater - Completed February 2016 - \$200,000

Project - Stella Park - Completed May 2016 - \$260,000

Project - Dove Creek Drainage - Completed December 2015 - \$291,000

Project - RM 1431 Water Line - Completed September 2014 - \$199,000

Project - Red Bud Turn Lane - Completed September 2014 - \$181,000

Project - Gattis School Turn Lane - Completed September 2014 - \$344,000

Project- Various SMP projects since 2017 as subcontractor performing concrete work

Reference: Jeff Bell, City Project Manager – (512) 801-4461;
jbell@roundrocktexas.gov

Reference: Eddie Zapata, City Project Manager – (512) 218-6605;
ezapata@roundrocktexas.gov

2. Owner - City of Georgetown, Texas

Project- San Gabriel Lift Station Improvements

Project Description – Lift Station and Wastewater improvements

Contract Value - \$2,079,250.00

Reference – Rick Kasberg, President of KPA Engineering – (254) 773-3731;
RKasberg@kpaengineers.com

Project – 17th Street Rehab and Old Town Curb and Gutter

Project Description – Roadway and Curb and Gutter rehab. Completed June 2020.

Contract Value - \$926,440.00

Reference – Trae Sutton, Engineer – (254) 760-1052; Tsutton@kpaengineers.com

Project – Shell Road Sidewalks

Project Description – Sidewalk Improvements. Completed August 2020

Contract Value - \$229,825.00

Reference – Trae Sutton, Engineer – (254) 760-1052; Tsutton@kpaengineers.com

Project – Airport Road Improvements

Project Description – Roadway, Drainage, Utility, Traffic Signal Improvements
Completed November 2019

Contract Value - \$2,409,389.70

Project – 9th Street Reconstruction

Project Description – Streetscape, Electrical Conduit, Drainage, Sewer, Water
Pipe, Roadways, Landscaping and Lighting. Completed September 2015

Contract Value - \$784,000.00

Reference – Trae Sutton, Engineer – (254) 760-1052; Tsutton@kpaengineers.com

Project – Curb and Gutter Replacement

Project Description – Remove and Replace Curb & Gutter, Driveways, Sidewalks
and Valley Gutters to improve drainage. Completed September 2015

Contract Amount \$532,000.

Reference: Joel Weaver, Project Manager – (512) 931-7698;
joel.weaver@georgetown.org

Project – 2011 Street and Drainage Improvements

Project Description – Remove and Replace Curb & Gutter, Driveways, Sidewalks
and Valley Gutters to improve drainage.

Contract Amount \$640,000.

Reference: Joel Weaver, Project Manager – (512) 931-7698;
joel.weaver@georgetown.org

Project – Tin Barn Alley & 8th Street Improvements

Project Description – Streetscape, Electrical Conduit, Drainage, Sewer, Water
Pipe, Roadways, Landscaping and Lighting. Completed October 2015

Contract Amount \$839,000.

Reference: Joel Weaver, Project Manager – (512) 931-7698
joel.weaver@georgetown.org

3. Owner – HEB

General Contractor - Joeris General Contractors

Project – HEB Public Utility Improvements

Project Description – Sanitary Sewer, Water and Storm Sewer Improvements for a new HEB. Completed September 2016. Project Value - \$1,720,000

Project – Muirfield & Gattis School

Project Description – New Street, Turn Lane and Traffic Signal. Completed November 2016. Project Value - \$1,850,000

Reference – Nick Beuke - Joeris General Contractors (512) 990-6341;

Reference - Patrick Stanchak - HEB Construction (210) 938-7911;

Engineer References:

Kasberg, Patrick & Associates, LP - Trae Sutton, PE, CFM (512) 819-9478;

Tsutton@kpaengineers.com

Murfee Engineering, Inc. – Ken Martin, (512) 968-6373

BEFCO Engineering, Inc. - Gene Kruppa, PE, RPLS (979) 968-6474

School Project References:

Texas School for the Blind - Lisa Peterson (previously employed by Walton Construction a CORE Company) (512) 937-4125

Giddings ISD - Jason Locke - Gaeke Construction Company (979) 542-2943;

Developer References:

KB Home Lone Star Inc.- Laurie Lara (512) 651-8064, David Garza (512) 651-8057

Tiemann Land and Cattle- Bryan Holubec (512) 922-5470

Tim Timmerman – (512) 306-0500; timmerman@sbcglobal.net

Sunfield Development LLC- Scot Whitwer, (214)-578-3103

Other Recent Completed Projects: (projects not shown on current project list)

KB Home Lone Star Inc.- Colton Bluff Phase 1, Condos and Drainage Improvements- Completed March 2021- \$15,000,000

Tiemann Land and Cattle- Lakeside at Blackhawk Phase 4- Completed August 2020- \$1,471,000

KB Home Lone Star Inc.- Star Ranch Parcel 22- Completed August 2018 \$3,408,474.60

Tim Timmerman-Timmerman Pond- Completed July 2018- \$596,07.55

City of Pflugerville- Helios Water Line- Completed May 2018-\$254,137.50

City of Round Rock-Old Castle Round Rock Road Improvements-Completed May 2018-\$685,200.00

City of Georgetown- Scenic Sidewalk Improvement- Completed May 2018-\$149,286.45

KB Home Lone Star Inc.- Meadows @ Clear fork sec. 3-Completed April 2018
Williamson County- Arterial H. BLVD- Completed March 2018-\$3,401,849.67
City of Taylor- Edmond and Mills street improvement- Completed January 2018-
\$1,074,073.00
KB Home Lone Star Inc.- Presidential Meadows sec.13- Completed December
2017- \$1,724,637
KB Home Lone Star Inc.- Presidential Meadows sec.7-Completed November
2017- \$133,874
City of Temple – Crossroads Park – Completed September 2017 \$5,526,000
City of Georgetown-Sidewalk Construction along I-35 Completed September
2017-\$631,65.25
City of Pflugerville - 1849 Park - Completed October 2017 \$3,510,000
City of Cedar Park – Little Elm Trail Improvements- Completed January 2017 –
\$5,082,000.00
Bastrop County – Stony Point Wastewater – Completed February 2017 –
\$220,000.00
KB Home Lone Star inc. - Freeman Tract 3 Subdivision, Streets & Utilities.
Completed March 2016 - \$1,720,000
KB Home Lone Star inc. - Star Ranch Parcel 23 Subdivision, Streets & Utilities.
Completed October 2015 - \$2,855,000
City of Leander - Bagdad Road Sidewalk Construction. Completed April 2016 -
\$584,000
Luminant Kosse Mine – Coal Mine Surface Reclamation Project ongoing

Our workman's compensation modifier is 0.68. Our total equipment value owned to date is \$7,000,000. We currently have 150 employees, completed over 175 Bonded jobs to date and have been in the construction business for 15 years.

If you need any more information please let us know.

Thank you,

Patin Construction LLC

**PATIN CONSTRUCTION LLC
AVAILABLE EQUIPMENT - OWNED**

Equipment	Year	Make
Air Compressor	2001	Ingram Rand
Air Compressor	2000	John Deere
Articulated Truck		Volvo
Articulated Truck		Volvo
Backhoe	2006	John Deere Backhoe
Backhoe	2012	John Deere Backhoe
Backhoe	2006	John Deere BH Load
Blade Motor Grader	2006	John Deere Blade
Blade Motor Grader	2013	John Deere
Blade Motor Grader	2015	John Deere
Compactor	1989	Caterpillar
Compactor Vibratory	2014	Bomag Roller
Curb Machine	2003	Gomaco Curb Mach
Dozer	2015	John Deere Bulldozer
Dozer		Caterpillar
Excavator		Hitachi
Excavator	2010	Komatsu Excavator
Excavator	2008	Komatsu Excavator
Excavator	2013	Caterpillar
Excavator	2017	Volvo
Excavator mini	2018	Volvo
Fork Lift	2000	Harlo
GPS	2015	Topcon ASSY, MCR3 SGL
GPS	2015	Topcon GX-55 SINGLE GPS
GPS	2015	Topcon Hiper V Dual GD
GPS	2015	Topcon MC2 Dozer GPS
GPS	2015	Topcon Hiper V Base & Rover
GPS	2017	Topcon FC-5000 Atom GEO
GPS	2017	Topcon Dual GD FH915
GPS	2018	Topcon Hiper V Base Receiver
GPS	2018	Topcon Robotic Total Station
GPS	2017	Topcon Hiper V Dual GD FH91
GPS	2018	Single GPS
GPS	2018	Assembly
GPS	2018	Hiper V Dual FH91
Hoe Ram		Allied
Hoe Ram		No brand Hydraulic hammer
Hoe Ram		No brand Hydraulic hammer
Loader	2007	Komatsu Loader
Loader		Komatsu Loader
Loader	2016	Volvo Wheel Loader
Loader	2017	Volvo
Mower		Cub Cadet
Pressure Washer		Hotsy Carlson
Pressure Washer		Hotsy Carlson
Roller	2004	Bomag Sheeps Hoof

**PATIN CONSTRUCTION LLC
AVAILABLE EQUIPMENT - OWNED**

Equipment	Year	Make
Roller	2006	Bomag Roller
Roller	2004	Bomag Roller
Roller	1998	Ingram Roller
Shaker Buckett	2017	TAG Manufacturing
Skid Steer	2007	Cat Skid Steer
Skid Steer		Skid Steer
Skid Steer	2013	Cat
Survey	2017	Leica Geo Systems 5 Second R500 Survey Equipment Viva & Leica Captivate
Trac Water Wagon	2012	CAT W00
Water Tank	2015	Niece
Husqvarna Saw	2016	Husqvarna (Yamner engine)

▶ Jimmy Patin of Patin Construction

3800 W 2nd Street Taylor, TX 76574

Phone: 512-269-1071

Website: www.patinconstruction.com

Current Status – Vice President and 50% Owner in Patin Construction – Field Operations / Estimating

I have thirty-six years in the Central Texas Commercial Construction Industry. My experience has provided me with a thorough understanding of all aspects of construction work and the ability to succeed in a high pressure environment.

I started Patin Construction LLC in March 2007

- ▶ Our goal is to safely provide quality work and stability for our employees, clients and community.
- ▶ We currently have over 150 employees that perform Site Work, Utilities and Concrete Work for the State of Texas, Local Counties, Central Texas Cities as well as Private Customers
- ▶ Our workman's compensation modifier is 0.76.
- ▶ Our total equipment value owned is \$9,000,000
- ▶ We have completed over 220 Bonded jobs to date.
- ▶ We have performed Reclamation Services at Kosse Mine for 5 years.

Todd A. Keltgen
250 Adina Church Road
Thrall, Texas 76578
(512)-923-9270 keltgent@yahoo.com

BACKGROUND INFORMATION

I am an efficient and motivated Transportation Construction Project Manager with proven sound business sense and extensive experience in the Transportation Construction and Operations, staff supervision and hiring, implementing administrative policies, design and construction of transportation systems. I have keen logistical, analytical and problem-solving skills which can be of immense value to the Transportation construction field. My involvement in the areas of Transportation Engineering, Planning and Construction Management along with the management of the Operations and Maintenance division have uniquely positioned me to use my 32 years of experience and knowledge in the construction of public and private infrastructure.

PROFESSIONAL EXPERIENCE

PATIN CONSTRUCTION LLC

Current

Construction Project Manager

Key Responsibilities:

- Ensure timely execution of all phases of multi-faceted construction and/or rehabilitation projects for Public infrastructure from inception to completion. Coordinates the construction of transportation or utility projects; to include storm water, water, wastewater and dry utility facilities. Work involves coordinating and or attending project meetings; reviewing plan specifications for assigned projects; reviewing and maintaining schedules for each project assigned; and coordinating construction processes for assigned projects.
- Establishing, reviewing and maintaining schedules for each project assigned; Performs support and project management by attending and managing project related meetings including construction progress meetings; handles other meetings including pre-bid, bid openings, and pre-construction meetings.
- Performs construction phase monitoring by conducting regular construction site visits of existing projects to provide technical oversight; works closely and successfully with the assigned Construction Inspector; investigates construction problems and situations; assists in resolving and coordinating solutions.
- Reviews, negotiates, and recommends change orders and or quantity adjustments; monitors quality and progress of sub- contractors, and dry utility providers.

CITY OF ROUND ROCK

1996 to 2018

Transportation Operations Manager

Key Responsibilities:

- Directing a major functional area of the Transportation Department (Project Development, Project Management, Street Division Operations, Drainage Division Operations and Vehicle Maintenance Facility Operations) and manage highly complex and multi-disciplinary activities.
- Managed the implementation of the Building and Facilities maintenance division and managed the day to day operations of the division. Developed the annual maintenance contracts for the City of Round Rock's assets as well as the Janitorial contracts needed for City of Round Rock's Facilities. (2001-2003)

- Exercise considerable independence in working with department heads and division managers of other City departments on problems relating to Transportation activities. Work involves representing major program areas of the department in liaison activities and coordinating special projects across divisions.
- Work assignments are broad in scope and require the use of independent judgment and initiative in making technical and managerial decisions of considerable difficulty.
- Direct divisions and responsibilities, which may include street and sidewalk maintenance, flood control, Commercial Franchise agreements for refuse collection, street sweeping, traffic signal maintenance, parking lot maintenance and the Fleet Maintenance Division and serve as a Project Manager of CIP, GO Bond and General fund projects.
- Plan work programs, manage employees, develop and control budgets, and develop and implement policies and procedures for assigned divisions; and performs other related work as assigned.

CITY OF ROUND ROCK
Street and Drainage Superintendent

1995 to 1996

Key Responsibilities:

- Managed, directed, and coordinated the activities of the Street & Drainage Division; I coordinated maintenance activities with other City divisions and departments.

I directed the work groups and responsibilities, which included street, sidewalk maintenance and flood control.

CITY OF ROUND ROCK
Street Department

1986 to 1995

Key Responsibilities:

I began my career with the City of Round Rock as a Laborer in the Street Department and within this nine-year period I moved from this entry level position to a Senior Maintenance worker in the Drainage section of the Street Department. This equipped me with the training and expertise to perform a variety of semi-skilled and skilled tasks in the construction, maintenance, and/or repair of City streets, sidewalks, driveways, curbs, gutters, drainage easements, storm drains, signs, striping, brush chipping, paving and the maintenance of right of ways and easements.

AFFILIATIONS

- Served as President of the Central Texas Chapter to the American Public Works Association
- Member of the American Public Works Association
- Member of the International Municipal Signal Association

PROFESSIONAL TRAINING / EDUCATION

Texas Department of Transportation

- Local Government Project Procedures certified 2018

Federal Emergency Management Agency

- Incident Command System 2006
- Single Recourses and Initial Action Incidents 2006
- National Incident Management System 2006
- National Response Plan 2006
- Hazard Mitigation (G170) 2002

University of Virginia

Weldon Cooper Center for Public Service

- LEAD Training 2004

International Municipal Signal Association

- Traffic Signal Preventive Maintenance 2001
- NEMA Cabinet Trouble Shooting 2001
- Traffic Signal Certification (Traffic Signal Inspector) 2001
- Traffic Signal Certification (Work Zone Safety) 2000
- Traffic Signal Certification (Signal Tech) 2000

Texas A&M University

Texas Engineering Extension Service

- Traffic Signal Cabinet Systems 2001
- Trouble Shooting Traffic Signal Control Systems 2000
- Traffic Signal Electronics 1999
- Street Maintenance 1988

Round Rock High School

1982

INTEREST AND ACTIVITIES

Family, hunting, fishing, hiking, sports and traveling

REFERENCES

Available on request



December 1, 2021

RE: Patin Construction, LLC

To Whom It May Concern:

We are pleased to confirm our surety relationship with Patin Construction, LLC. Harco National Insurance Company (HARCO), as surety, considers Patin Construction, LLC a valued surety client and hold them in our highest regard.

Over its years in business, Patin Construction, LLC has developed an impressive portfolio of successfully completed construction projects. They have been awarded projects through competitive hard bid and direct negotiation and have delivered these projects via the traditional method whether general contractor or subcontractor. Patin Construction, LLC has always performed their obligations satisfactorily.

Subject to normal underwriting considerations and upon satisfactory review of contract terms and documents, HARCO will be prepared to provide bonding support for Patin Construction, LLC. HARCO has provided a \$10MM single / \$35MM aggregate surety program for Patin Construction, LLC. Of course, higher limits could be considered. As always, HARCO reserves the rights to perform underwriting at the time of any bond request including, without limitations, prior review and approval of relevant contract documents, bond forms and project financing.

This letter is intended to be a bonding reference. It is not an assumption of liability, nor is it to be construed as a bid, performance or payment bond.

HARCO is licensed to do business in the State of Texas and has an A.M. Best Rating of A- (Excellent), Size Group XI (\$750 Million to \$1 Billion), a Governmental Treasury Listing in excess of \$63,162,000. Our home address is 4200 Six Forks Road, Raleigh, North Carolina 27609.

We hold Patin Construction, LLC in the highest possible regard and it is our pleasure and privilege to recommend them for your consideration. Should you have any questions, please do not hesitate to call.

Sincerely,

A handwritten signature in blue ink, appearing to read "S. E. White". The signature is fluid and cursive, with a long horizontal stroke at the beginning.

Steven E. White
Manager – Houston Regional Office