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CITY OF ROUND ROCK 
CONTRACT FOR ENGINEERING SERVICES 

 
 

FIRM: CAS CONSULTING & SERVICES, INC.         (“Engineer”) 
ADDRESS: 7908 Cameron Road, Austin, TX 78754    
PROJECT: South Interceptor Manhole Rehabilitation   
 
 
 
THE STATE OF TEXAS       § 
            § 
COUNTY OF WILLIAMSON     § 
 
 THIS CONTRACT FOR ENGINEERING SERVICES (“Contract”) is made and entered into on 
this the         day of                         , 2019 by and between the CITY OF ROUND ROCK, a Texas home-
rule municipal corporation, whose offices are located at 221 East Main Street, Round Rock, Texas 
78664-5299, (hereinafter referred to as “City”), and Engineer, and such Contract is for the purpose of 
contracting for professional engineering services. 
 

RECITALS: 
 
 WHEREAS, V.T.C.A., Government Code §2254.002(2)(A)(vii) under Subchapter A entitled 
“Professional Services Procurement Act” provides for the procurement by municipalities of services of 
professional engineers; and 
 
 WHEREAS, City and Engineer desire to contract for such professional engineering services; and 
  
 WHEREAS, City and Engineer wish to document their agreement concerning the requirements 
and respective obligations of the parties; 
  
 NOW, THEREFORE, WITNESSETH: 
  
 That for and in consideration of the mutual promises contained herein and other good and 
valuable considerations, and the covenants and agreements hereinafter contained to be kept and 
performed by the respective parties hereto, it is agreed as follows: 
 
 

swhite
Exhibit A



2 

CONTRACT DOCUMENTS 
 
 The Contract Documents consist of this Contract and any exhibits attached hereto (which 
exhibits are hereby incorporated into and made a part of this Contract) and all Supplemental Contracts 
(as defined herein in Article 13) which are subsequently issued. These form the entire contract, and all 
are as fully a part of this Contract as if attached to this Contract or repeated herein. 

 
ARTICLE 1 

CITY SERVICES 
 

 City shall perform or provide services as identified in Exhibit A entitled “City Services.” 
 

ARTICLE 2 
ENGINEERING SERVICES 

 
 Engineer shall perform Engineering Services as identified in Exhibit B entitled “Engineering 
Services.” 
 
 Engineer shall perform the Engineering Services in accordance with the Work Schedule as 
identified in Exhibit C entitled “Work Schedule.” Such Work Schedule shall contain a complete 
schedule so that the Engineering Services under this Contract may be accomplished within the specified 
time and at the specified cost. The Work Schedule shall provide specific work sequences and definite 
review times by City and Engineer of all Engineering Services. Should the review times or Engineering 
Services take longer than shown on the Work Schedule, through no fault of Engineer, Engineer may 
submit a timely written request for additional time, which shall be subject to the approval of the City 
Manager. 
 

ARTICLE 3 
CONTRACT TERM 

 
 (1)  Term.  The Engineer is expected to complete the Engineering Services described herein in 
accordance with the above described Work Schedule. If Engineer does not perform the Engineering 
Services in accordance with the Work Schedule, then City shall have the right to terminate this Contract 
as set forth below in Article 20. So long as the City elects not to terminate this Contract, it shall continue 
from day to day until such time as the Engineering Services are completed. Any Engineering Services 
performed or costs incurred after the date of termination shall not be eligible for reimbursement. 
Engineer shall notify City in writing as soon as possible if he/she/it determines, or reasonably 
anticipates, that the Engineering Services will not be completed in accordance with the Work Schedule. 
 
 (2)  Work Schedule.  Engineer acknowledges that the Work Schedule is of critical importance, 
and agrees to undertake all necessary efforts to expedite the performance of Engineering Services 
required herein so that construction of the project will be commenced and completed as scheduled. In 
this regard, and subject to adjustments in the Work Schedule as provided in Article 2 herein, Engineer 
shall proceed with sufficient qualified personnel and consultants necessary to fully and timely 
accomplish all Engineering Services required under this Contract in a professional manner. 
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 (3)  Notice to Proceed.  After execution of this Contract, Engineer shall not proceed with 
Engineering Services until authorized in writing by City to proceed as provided in Article 7. 
 

ARTICLE 4 
COMPENSATION 

 
 City shall pay and Engineer agrees to accept the amount shown below as full compensation for 
all engineering services performed and to be performed under this Contract. 
 
 Engineer shall be paid on the basis of actual hours worked by employees performing work 
associated with this Contract, in accordance with the Fee Schedule attached hereto as Exhibit D.  
Payment of monies due for the Engineer’s subconsultant’s services shall be based on the actual amount 
billed to the Engineer by the subconsultant.  Payment of monies due for direct cost expenses shall be 
based on the actual costs. 
 
 The maximum amount payable under this Contract, without modification of this Contract as 
provided herein, is the sum of Eighty-Seven Thousand Six Hundred Eighty and No/100 Dollars, 
($87,680.00). Engineer shall prepare and submit to City monthly progress reports in sufficient detail to 
support the progress of the work and to support invoices requesting monthly payment. Any preferred 
format of City for such monthly progress reports shall be identified in Exhibit B entitled “Engineering 
Services”. Satisfactory progress of work shall be an absolute condition of payment. 
 
 The maximum amount payable herein may be adjusted for additional work requested and 
performed only if approved by written Supplemental Agreement. 

 
ARTICLE 5 

METHOD OF PAYMENT 
 
 Payments to Engineer shall be made while Engineering Services are in progress. Engineer shall 
prepare and submit to City, not more frequently than once per month, a progress report as referenced in 
Article 4 above. Such progress report shall state the percentage of completion of Engineering Services 
accomplished during that billing period and to date. Simultaneous with submission of such progress 
report, Engineer shall prepare and submit one (1) original and one (1) copy of a certified invoice in a 
form acceptable to City. This submittal shall also include a progress assessment report in a form 
acceptable to City. 
 
 Progress payments shall be made in proportion to the percentage of completion of Engineering 
Services identified in Exhibit D. Progress payments shall be made by City based upon Engineering 
Services actually provided and performed. Upon timely receipt and approval of each statement, City 
shall make a good faith effort to pay the amount which is due and payable within thirty (30) days. City 
reserves the right to withhold payment pending verification of satisfactory Engineering Services 
performed. Engineer has the responsibility to submit proof to City, adequate and sufficient in its 
determination, that tasks were completed. 
 
 The certified statements shall show the total amount earned to the date of submission and shall 
show the amount due and payable as of the date of the current statement. Final payment does not relieve 
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Engineer of the responsibility of correcting any errors and/or omissions resulting from his/her/its 
negligence. 
 

ARTICLE 6 
PROMPT PAYMENT POLICY 

 
 In accordance with Chapter 2251, V.T.C.A., Texas Government Code, payment to Engineer 
will be made within thirty (30) days of the day on which the performance of services was complete, or 
within thirty (30) days of the day on which City receives a correct invoice for services, whichever is 
later. Engineer may charge a late fee (fee shall not be greater than that which is permitted by Texas law) 
for payments not made in accordance with this prompt payment policy; however, this policy does not 
apply in the event: 
 

A. There is a bona fide dispute between City and Engineer concerning the supplies, 
materials, or equipment delivered or the services performed that causes the payment to be 
late; or  

B. The terms of a federal contract, grant, regulation, or statute prevent City from making a 
timely payment with federal funds; or 

C. There is a bona fide dispute between Engineer and a subcontractor or between a 
subcontractor and its supplier concerning supplies, materials, or equipment delivered or 
the Engineering Services performed which causes the payment to be late; or 

D. The invoice is not mailed to City in strict accordance with instructions, if any, on the 
purchase order, or this Contract or other such contractual agreement. 

 
  City shall document to Engineer the issues related to disputed invoices within ten (10) calendar 

days of receipt of such invoice. Any non-disputed invoices shall be considered correct and payable per 
the terms of Chapter 2251, V.T.C.A., Texas Government Code. 

 
ARTICLE 7 

NOTICE TO PROCEED 
 
 The Engineer shall not proceed with any task listed on Exhibit B until the City has issued a 
written Notice to Proceed regarding such task. The City shall not be responsible for work performed or 
costs incurred by Engineer related to any task for which a Notice to Proceed has not been issued. 
 

ARTICLE 8 
PROJECT TEAM 

 
 City’s Designated Representative for purposes of this Contract is as follows: 
 
 Eddie Zapata 
 Project Manager 
 2008 Enterprise Drive 
 Round Rock, TX 78664 
 Telephone Number (512) 218-6605 
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 Mobile Number (512) 801-2059 
 Fax Number (512) 218-5536 
 Email Address ezapata@roundrocktexas.gov 
 
 
 City’s Designated Representative shall be authorized to act on City’s behalf with respect to this 
Contract. City or City’s Designated Representative shall render decisions in a timely manner pertaining 
to documents submitted by Engineer in order to avoid unreasonable delay in the orderly and sequential 
progress of Engineering Services. 
 
 Engineer’s Designated Representative for purposes of this Contract is as follows: 
 
 Michael Meriwether, PE 
 Project Manager 
 7908 Cameron Road 
 Austin, TX  78754 
 Telephone Number (512) 222-1253 
 Fax Number (512) 836-4515 
 Email Address Michael.Meriwether@casengineers.com 
 

ARTICLE 9 
PROGRESS EVALUATION 

 
 Engineer shall, from time to time during the progress of the Engineering Services, confer with 
City at City’s election. Engineer shall prepare and present such information as may be pertinent and 
necessary, or as may be requested by City, in order for City to evaluate features of the Engineering 
Services. At the request of City or Engineer, conferences shall be provided at Engineer's office, the 
offices of City, or at other locations designated by City. When requested by City, such conferences shall 
also include evaluation of the Engineering Services. 
 
 Should City determine that the progress in Engineering Services does not satisfy the Work 
Schedule, then City shall review the Work Schedule with Engineer to determine corrective action 
required. 
 
 Engineer shall promptly advise City in writing of events which have or may have a significant 
impact upon the progress of the Engineering Services, including but not limited to the following: 
 

(1) Problems, delays, adverse conditions which may materially affect the ability to meet the 
objectives of the Work Schedule, or preclude the attainment of project Engineering Services 
units by established time periods; and such disclosure shall be accompanied by statement of 
actions taken or contemplated, and City assistance needed to resolve the situation, if any; 
and 

 
(2) Favorable developments or events which enable meeting the Work Schedule goals sooner 

than anticipated. 
 

mailto:Michael.Meriwether@casengineers.com
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ARTICLE 10 
SUSPENSION 

 
 Should City desire to suspend the Engineering Services, but not to terminate this Contract, then 
such suspension may be effected by City giving Engineer thirty (30) calendar days’ verbal notification 
followed by written confirmation to that effect. Such thirty-day notice may be waived in writing by 
agreement and signature of both parties. The Engineering Services may be reinstated and resumed in 
full force and effect within sixty (60) days of receipt of written notice from City to resume the 
Engineering Services. Such sixty-day notice may be waived in writing by agreement and signature of 
both parties. If this Contract is suspended for more than thirty (30) days, Engineer shall have the option 
of terminating this Contract. 
 
 If City suspends the Engineering Services, the contract period as determined in Article 3, and 
the Work Schedule, shall be extended for a time period equal to the suspension period. 
 
 City assumes no liability for Engineering Services performed or costs incurred prior to the date 
authorized by City for Engineer to begin Engineering Services, and/or during periods when Engineering 
Services is suspended, and/or subsequent to the contract completion date. 

 
ARTICLE 11 

ADDITIONAL ENGINEERING SERVICES 
 
 If Engineer forms a reasonable opinion that any work he/she/it has been directed to perform is 
beyond the scope of this Contract and as such constitutes extra work, he/she/it shall promptly notify 
City in writing. In the event City finds that such work does constitute extra work and exceeds the 
maximum amount payable, City shall so advise Engineer and a written Supplemental Contract will be 
executed between the parties as provided in Article 13. Engineer shall not perform any proposed 
additional work nor incur any additional costs prior to the execution, by both parties, of a written 
Supplemental Contract. City shall not be responsible for actions by Engineer nor for any costs incurred 
by Engineer relating to additional work not directly associated with the performance of the Engineering 
Services authorized in this Contract or any amendments thereto. 
 

ARTICLE 12 
CHANGES IN ENGINEERING SERVICES 

 
 If City deems it necessary to request changes to previously satisfactorily completed Engineering 
Services or parts thereof which involve changes to the original Engineering Services or character of 
Engineering Services under this Contract, then Engineer shall make such revisions as requested and as 
directed by City. Such revisions shall be considered as additional Engineering Services and paid for as 
specified under Article 11. 
 
 Engineer shall make revisions to Engineering Services authorized hereunder as are necessary to 
correct errors appearing therein, when required to do so by City. No additional compensation shall be 
due for such Engineering Services. 
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ARTICLE 13 
SUPPLEMENTAL CONTRACTS 

 
 The terms of this Contract may be modified by written Supplemental Contract if City 
determines that there has been a significant change in (1) the scope, complexity or character of the 
Engineering Services, or (2) the duration of the Engineering Services. Any such Supplemental Contract 
must be duly authorized by the City.  Engineer shall not proceed until the Supplemental Contract has 
been executed. Additional compensation, if appropriate, shall be identified as provided in Article 4. 
 
 It is understood and agreed by and between both parties that Engineer shall make no claim for 
extra work done or materials furnished until the City authorizes full execution of the written 
Supplemental Contract and authorization to proceed. City reserves the right to withhold payment 
pending verification of satisfactory Engineering Services performed. 

 
ARTICLE 14 

USE OF DOCUMENTS 
 

    
All documents, including but not limited to drawings, specifications and data or programs stored 

electronically, (hereinafter referred to as “Instruments of Service”) prepared by Engineer and its 
subcontractors are related exclusively to the services described in this Contract and are intended to be 
used with respect to this Project.  However, it is expressly understood and agreed by and between the 
parties hereto that all of Engineer’s designs under this Contract (including but not limited to tracings, 
drawings, estimates, specifications, investigations, studies and other documents, completed or partially 
completed), shall be the property of City to be thereafter used in any lawful manner as City elects.  Any 
such subsequent use made of documents by City shall be at City’s sole risk and without liability to 
Engineer, and, to the extent permitted by law, City shall indemnify, defend and hold harmless Engineer 
from all claims, damages, losses and expenses, including but not limited to attorneys fees, resulting 
therefrom. 

 
  By execution of this Contract and in confirmation of the fee for services to be paid under this 
Contract, Engineer hereby conveys, transfers and assigns to City all rights under the Federal Copyright 
Act of 1976 (or any successor copyright statute), as amended, all common law copyrights and all other 
intellectual property rights acknowledged by law in the Project designs and work product developed 
under this Contract. Copies may be retained by Engineer.  Engineer shall be liable to City for any loss or 
damage to any such documents while they are in the possession of or while being worked upon by 
Engineer or anyone connected with Engineer, including agents, employees, Engineers or subcontractors. 
All documents so lost or damaged shall be replaced or restored by Engineer without cost to City. 
 

  Upon execution of this Contract, Engineer grants to City permission to reproduce Engineer’s 
work and documents for purposes of constructing, using and maintaining the Project, provided that City 
shall comply with its obligations, including prompt payment of all sums when due, under this Contract. 
Engineer shall obtain similar permission from Engineer’s subcontractors consistent with this Contract. If 
and upon the date Engineer is adjudged in default of this Contract, City is permitted to authorize other 
similarly credentialed design professionals to reproduce and, where permitted by law, to make changes, 
corrections or additions to the work and documents for the purposes of completing, using and 
maintaining the Project. 
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 City shall not assign, delegate, sublicense, pledge or otherwise transfer any permission granted 

herein to another party without the prior written contract of Engineer. However, City shall be permitted 
to authorize the contractor, subcontractors and material or equipment suppliers to reproduce applicable 
portions of the Instruments of Service appropriate to and for use in their execution of the Work.  
Submission or distribution of Instruments of Service to meet official regulatory requirements or for 
similar purposes in connection with the Project is permitted.  Any unauthorized use of the Instruments of 
Service shall be at City's sole risk and without liability to Engineer and its Engineers. 
 

 Prior to Engineer providing to City any Instruments of Service in electronic form or City 
providing to Engineer any electronic data for incorporation into the Instruments of Service, City and 
Engineer shall by separate written contract set forth the specific conditions governing the format of such 
Instruments of Service or electronic data, including any special limitations not otherwise provided in this 
Contract.  Any electronic files are provided by Engineer for the convenience of City, and use of them is 
at City’s sole risk.  In the case of any defects in electronic files or any discrepancies between them and 
any hardcopy of the same documents prepared by Engineer, the hardcopy shall prevail.  Only printed 
copies of documents conveyed by Engineer shall be relied upon.   

 
 Engineer shall have no liability for changes made to the drawings by other engineers subsequent 

to the completion of the Project.  Any such change shall be sealed by the engineer making that change 
and shall be appropriately marked to reflect what was changed or modified. 
 
 

ARTICLE 15 
PERSONNEL, EQUIPMENT AND MATERIAL 

 
 Engineer shall furnish and maintain, at its own expense, quarters for the performance of all 
Engineering Services, and adequate and sufficient personnel and equipment to perform the Engineering 
Services as required. All employees of Engineer shall have such knowledge and experience as will 
enable them to perform the duties assigned to them. Any employee of Engineer who, in the opinion of 
City, is incompetent or whose conduct becomes detrimental to the Engineering Services shall 
immediately be removed from association with the project when so instructed by City. Engineer 
certifies that it presently has adequate qualified personnel in its employment for performance of the 
Engineering Services required under this Contract, or will obtain such personnel from sources other 
than City. Engineer may not change the Project Manager without prior written consent of City. 
 

ARTICLE 16 
SUBCONTRACTING 

 
 Engineer shall not assign, subcontract or transfer any portion of the Engineering Services under 
this Contract without prior written approval from City. All subcontracts shall include the provisions 
required in this Contract and shall be approved as to form, in writing, by City prior to Engineering 
Services being performed under the subcontract.  No subcontract shall relieve Engineer of any 
responsibilities under this Contract. 
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ARTICLE 17 
EVALUATION OF ENGINEERING SERVICES 

 
 City, or any authorized representatives of it, shall have the right at all reasonable times to review 
or otherwise evaluate the Engineering Services performed or being performed hereunder and the 
premises on which it is being performed. If any review or evaluation is made on the premises of 
Engineer or a subcontractor, then Engineer shall provide and require its subcontractors to provide all 
reasonable facilities and assistance for the safety and convenience of City or other representatives in the 
performance of their duties. 
 

ARTICLE 18 
SUBMISSION OF REPORTS 

 
 All applicable study reports shall be submitted in preliminary form for approval by City before 
any final report is issued. City’s comments on Engineer’s preliminary reports shall be addressed in any 
final report. 
 

ARTICLE 19 
VIOLATION OF CONTRACT TERMS/BREACH OF CONTRACT 

 
 Violation of contract terms or breach of contract by Engineer shall be grounds for termination of 
this Contract, and any increased costs arising from Engineer’s default, breach of contract, or violation 
of contract terms shall be paid by Engineer. 

 
ARTICLE 20 

TERMINATION 
 
 This Contract may be terminated as set forth below. 
 

(1) By mutual agreement and consent, in writing, of both parties. 
 

(2) By City, by notice in writing to Engineer, as a consequence of failure by Engineer to 
perform the Engineering Services set forth herein in a satisfactory manner. 

 
(3) By either party, upon the failure of the other party to fulfill its obligations as set forth 

herein. 
 

(4) By City, for reasons of its own and not subject to the mutual consent of Engineer, upon 
not less than thirty (30) days’ written notice to Engineer. 

 
(5) By satisfactory completion of all Engineering Services and obligations described herein. 

 
 Should City terminate this Contract as herein provided, no fees other than fees due and payable 
at the time of termination shall thereafter be paid to Engineer. In determining the value of the 
Engineering Services performed by Engineer prior to termination, City shall be the sole judge. 
Compensation for Engineering Services at termination will be based on a percentage of the Engineering 
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Services completed at that time. Should City terminate this Contract under Subsection (4) immediately 
above, then the amount charged during the thirty-day notice period shall not exceed the amount charged 
during the preceding thirty (30) days. 
 
 If Engineer defaults in the performance of this Contract or if City terminates this Contract for 
fault on the part of Engineer, then City shall give consideration to the actual costs incurred by Engineer 
in performing the Engineering Services to the date of default, the amount of Engineering Services 
required which was satisfactorily completed to date of default, the value of the Engineering Services 
which are usable to City, the reasonable and necessary cost to City of employing another firm to 
complete the Engineering Services required and the time required to do so, and other factors which 
affect the value to City of the Engineering Services performed at the time of default. 
 
 The termination of this Contract and payment of an amount in settlement as prescribed above 
shall extinguish all rights, duties, and obligations of City and Engineer under this Contract, except the 
obligations set forth herein in Article 21 entitled “Compliance with Laws.” If the termination of this 
Contract is due to the failure of Engineer to fulfill his/her/its contractual obligations, then City may take 
over the project and prosecute the Engineering Services to completion. In such case, Engineer shall be 
liable to City for any additional and reasonable costs incurred by City. 
 
 Engineer shall be responsible for the settlement of all contractual and administrative issues 
arising out of any procurements made by Engineer in support of the Engineering Services under this 
Contract. 
 

ARTICLE 21 
COMPLIANCE WITH LAWS 

 
 (1)  Compliance.  Engineer shall comply with all applicable federal, state and local laws, 
statutes, codes, ordinances, rules and regulations, and the orders and decrees of any court, or 
administrative bodies or tribunals in any manner affecting the performance of this Contract, including 
without limitation, minimum/maximum salary and wage statutes and regulations, and licensing laws 
and regulations. Engineer shall furnish City with satisfactory proof of his/her/its compliance. 
 
 Engineer shall further obtain all permits and licenses required in the performance of the 
Engineering Services contracted for herein. 
 
 (2)  Taxes.  Engineer will pay all taxes, if any, required by law arising by virtue of the 
Engineering Services performed hereunder. City is qualified for exemption pursuant to the provisions 
of Section 151.309 of the Texas Limited Sales, Excise, and Use Tax Act. 
 

ARTICLE 22 
INDEMNIFICATION 

 
 Engineer shall save and hold harmless City and its officers and employees from all claims and 
liabilities due to activities of his/her/itself and his/her/its agents or employees, performed under this 
Contract, which are caused by or which result from the negligent error, omission, or negligent act of 
Engineer or of any person employed by Engineer or under Engineer’s direction or control. 



11 

 
 Engineer shall also save and hold City harmless from any and all expenses, including but not 
limited to reimbursement of reasonable attorney’s fees which may be incurred by City in litigation or 
otherwise defending claims or liabilities which may be imposed on City as a result of such negligent 
activities by Engineer, its agents, or employees. 

 
ARTICLE 23 

ENGINEER’S RESPONSIBILITIES 
 
 Engineer shall be responsible for the accuracy of his/her/its Engineering Services and shall 
promptly make necessary revisions or corrections to its work product resulting from errors, omissions, 
or negligent acts, and same shall be done without compensation. City shall determine Engineer’s 
responsibilities for all questions arising from design errors and/or omissions. Engineer shall not be 
relieved of responsibility for subsequent correction of any such errors or omissions in its work product, 
or for clarification of any ambiguities until after the construction phase of the project has been 
completed. 
 

ARTICLE 24 
ENGINEER’S SEAL 

 
 The responsible engineer shall sign, seal and date all appropriate engineering submissions to 
City in accordance with the Texas Engineering Practice Act and the rules of the State Board of 
Registration for Professional Engineers. 
 

ARTICLE 25 
NON-COLLUSION, FINANCIAL INTEREST PROHIBITED 

 
 (1)  Non-collusion.  Engineer warrants that he/she/it has not employed or retained any company 
or persons, other than a bona fide employee working solely for Engineer, to solicit or secure this 
Contract, and that he/she/it has not paid or agreed to pay any company or engineer any fee, 
commission, percentage, brokerage fee, gifts, or any other consideration, contingent upon or resulting 
from the award or making of this Contract. For breach or violation of this warranty, City reserves and 
shall have the right to annul this Contract without liability or, in its discretion and at its sole election, to 
deduct from the contract price or compensation, or to otherwise recover, the full amount of such fee, 
commission, percentage, brokerage fee, gift or contingent fee. 
 
 (2)  Financial Interest Prohibited.  Engineer covenants and represents that Engineer, 
his/her/its officers, employees, agents, consultants and subcontractors will have no financial interest, 
direct or indirect, in the purchase or sale of any product, materials or equipment that will be 
recommended or required for the construction of the project. 
 

ARTICLE 26 
INSURANCE 

 
 (1)  Insurance.  Engineer, at Engineer’s sole cost, shall purchase and maintain during the entire 
term while this Contract is in effect professional liability insurance coverage in the minimum amount of 
One Million Dollars per claim from a company authorized to do insurance business in Texas and 
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otherwise acceptable to City. Engineer shall also notify City, within twenty-four (24) hours of receipt, of 
any notices of expiration, cancellation, non-renewal, or material change in coverage it receives from its 
insurer. 
 
 (2)  Subconsultant Insurance.  Without limiting any of the other obligations or liabilities of 
Engineer, Engineer shall require each subconsultant performing work under this Contract to maintain 
during the term of this Contract, at the subconsultant’s own expense, the same stipulated minimum 
insurance required in Article 26, Section (1) above, including the required provisions and additional 
policy conditions as shown below in Article 26, Section (3). 
 

Engineer shall obtain and monitor the certificates of insurance from each subconsultant in order 
to assure compliance with the insurance requirements. Engineer must retain the certificates of insurance 
for the duration of this Contract, and shall have the responsibility of enforcing these insurance 
requirements among its subconsultants. City shall be entitled, upon request and without expense, to 
receive copies of these certificates of insurance. 
 
 (3)  Insurance Policy Endorsements.  Each insurance policy shall include the following 
conditions by endorsement to the policy: 

 
(a) Engineer shall notify City thirty (30) days prior to the expiration, cancellation, non-

renewal or any material change in coverage, and such notice thereof shall be given to 
City by certified mail to: 
 
   City Manager, City of Round Rock 
   221 East Main Street 
   Round Rock, Texas     78664 

 
(b) The policy clause “Other Insurance” shall not apply to any insurance coverage currently 

held by City, to any such future coverage, or to City’s Self-Insured Retentions of 
whatever nature. 

 
(4)  Cost of Insurance.  The cost of all insurance required herein to be secured and maintained 

by Engineer shall be borne solely by Engineer, with certificates of insurance evidencing such minimum 
coverage in force to be filed with City. Such Certificates of Insurance are evidenced as Exhibit E herein 
entitled “Certificates of Insurance.” 

 
ARTICLE 27 

COPYRIGHTS 
 
 City shall have the royalty-free, nonexclusive and irrevocable right to reproduce, publish or 
otherwise use, and to authorize others to use, any reports developed by Engineer for governmental 
purposes. 
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ARTICLE 28 

SUCCESSORS AND ASSIGNS 
 
 This Contract shall be binding upon and inure to the benefit of the parties hereto, their 
successors, lawful assigns, and legal representatives. Engineer may not assign, sublet or transfer any 
interest in this Contract, in whole or in part, by operation of law or otherwise, without obtaining the 
prior written consent of City. 

 
ARTICLE 29 

SEVERABILITY 
 
 In the event any one or more of the provisions contained in this Contract shall for any reason be 
held to be invalid, illegal or unenforceable in any respect, then such invalidity, illegality or 
unenforceability shall not affect any other provision thereof and this Contract shall be construed as if 
such invalid, illegal or unenforceable provision had never been contained herein. 
 

ARTICLE 30 
PRIOR AGREEMENTS SUPERSEDED 

 
 This Contract constitutes the sole agreement of the parties hereto, and supersedes any prior 
understandings or written or oral contracts between the parties respecting the subject matter defined 
herein. This Contract may only be amended or supplemented by mutual agreement of the parties hereto 
in writing. 

 
ARTICLE 31 

ENGINEER’S ACCOUNTING RECORDS 
 
 Records pertaining to the project, and records of accounts between City and Engineer, shall be 
kept on a generally recognized accounting basis and shall be available to City or its authorized 
representatives at mutually convenient times. The City reserves the right to review all records it deems 
relevant which are related to this Contract. 
 

ARTICLE 32 
NOTICES 

 
 All notices to either party by the other required under this Contract shall be personally delivered 
or mailed to such party at the following respective addresses: 
 
 City: 
 
 City of Round Rock 
 Attention: City Manager 
 221 East Main Street 
 Round Rock, TX   78664 
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 and to: 
 
 Stephan L. Sheets 
 City Attorney 
 309 East Main Street 
 Round Rock, TX    78664 
 
 Engineer: 
 
 Michael Meriwether, PE 
 Project Manager 
 7908 Cameron Road 
 Austin, TX  78754 

 
ARTICLE 33 

GENERAL PROVISIONS 
 
 (1)  Time is of the Essence.  Engineer understands and agrees that time is of the essence and 
that any failure of Engineer to complete the Engineering Services for each phase of this Contract within 
the agreed Work Schedule may constitute a material breach of this Contract. Engineer shall be fully 
responsible for his/her/its delays or for failures to use his/her/its reasonable efforts in accordance with 
the terms of this Contract and the Engineer’s standard of performance as defined herein. Where damage 
is caused to City due to Engineer’s negligent failure to perform City may accordingly withhold, to the 
extent of such damage, Engineer’s payments hereunder without waiver of any of City’s additional legal 
rights or remedies. 
 
 (2)  Force Majeure.  Neither City nor Engineer shall be deemed in violation of this Contract if 
prevented from performing any of their obligations hereunder by reasons for which they are not 
responsible or circumstances beyond their control. However, notice of such impediment or delay in 
performance must be timely given, and all reasonable efforts undertaken to mitigate its effects. 
 
 (3)  Enforcement and Venue.  This Contract shall be enforceable in Round Rock, Williamson 
County, Texas, and if legal action is necessary by either party with respect to the enforcement of any or 
all of the terms or conditions herein, exclusive venue for same shall lie in Williamson County, Texas. 
This Contract shall be governed by and construed in accordance with the laws and court decisions of 
the State of Texas. 
 
 (4)  Standard of Performance.  The standard of care for all professional engineering, 
consulting and related services performed or furnished by Engineer and its employees under this 
Contract will be the care and skill ordinarily used by members of Engineer’s profession practicing 
under the same or similar circumstances at the same time and in the same locality. Excepting Articles 
25 and 34 herein, Engineer makes no warranties, express or implied, under this Contract or otherwise, 
in connection with the Engineering Services. 
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 (5)  Opinion of Probable Cost.  Any opinions of probable project cost or probable construction 
cost provided by Engineer are made on the basis of information available to Engineer and on the basis 
of Engineer’s experience and qualifications and represents its judgment as an experienced and qualified 
professional engineer. However, since Engineer has no control over the cost of labor, materials, 
equipment or services furnished by others, or over the contractor(s’) methods of determining prices, or 
over competitive bidding or market conditions, Engineer does not guarantee that proposals, bids or 
actual project or construction cost will not vary from opinions of probable cost Engineer prepares. 
 
 (6)  Opinions and Determinations.  Where the terms of this Contract provide for action to be 
based upon opinion, judgment, approval, review, or determination of either party hereto, such terms are 
not intended to be and shall never be construed as permitting such opinion, judgment, approval, review, 
or determination to be arbitrary, capricious, or unreasonable. 
 

ARTICLE 34 
SIGNATORY WARRANTY 

 
 The undersigned signatory for Engineer hereby represents and warrants that the signatory is an 
officer of the organization for which he/she has executed this Contract and that he/she has full and 
complete authority to enter into this Contract on behalf of the firm. The above-stated representations 
and warranties are made for the purpose of inducing City to enter into this Contract. 
 
 IN WITNESS WHEREOF, the City of Round Rock has caused this Contract to be signed in its 
corporate name by its duly authorized City Manager or Mayor, as has Engineer, signing by and through 
its duly authorized representative(s), thereby binding the parties hereto, their successors, assigns and 
representatives for the faithful and full performance of the terms and provisions hereof. 
 
CITY OF ROUND ROCK, TEXAS    APPROVED AS TO FORM: 
         
By: ______________________________________         
       Craig Morgan, Mayor     Stephan L. Sheets, City Attorney 
         
ATTEST:        
 
By: ______________________________________ 
       Sara L. White, City Clerk 
 
CAS CONSULTING & SERVICES, INC. 
 
By: ______________________________________   
       Signature of Principal      
       Printed Name: __________________________   
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LIST OF EXHIBITS ATTACHED 
 

 
(1) Exhibit A                City Services 
 
(2) Exhibit B                Engineering Services 
 
(3) Exhibit C                Work Schedule 
 
(4) Exhibit D                Fee Schedule 
 
(5) Exhibit E                 Certificates of Insurance 



EXHIBIT A 

City Services 
 

The City will furnish the following information to the Engineer and/or perform the following tasks: 
 

1. Provide existing reports or data the City has on file concerning the project, if available. 
2. Provide any available as-built plans for previous facility projects impacting the project.  
3. Provide any available as-built plans for any utility lines that are near to, tie into or might affect the 

design of the project. 
4. Provide any available utility, parcel and/or topographic mapping information of the project area. 
5. Assist the Engineer, as necessary, in obtaining any required data and information from the State, 

County, neighboring Cities and/or other franchise utility companies. 
6. Assist the Engineer by requiring appropriate utility companies to expose underground utilities within 

the right-of-way, when required. 
7. Give prompt written notice to the Engineer whenever the City observes or otherwise becomes aware 

of any development that affects the scope of the Engineer’s services. 
8. Meet on an as needed basis to answer questions, provide guidance and offer comment. 
9. Pay all fees associated with approvals and/or permits from entities when such approvals and/or 

permits are necessary as determined by the City. 
10. Assist with property owner coordination for Right-of Entry. 
11. Secure easements (using documents prepared by Engineer) as required for construction of 

improvements described in Engineer's final design plans.  
12. Obtain necessary permits, including TxDOT permits, as required for performing work and installing 

water lines in the state right-of-way. 
13. Pay for costs associated with newspaper public notice for bid advertisement. 
14. Provide construction inspection and construction testing services including coordination and scope 

of services. 
15. Review the Application for Payment and supporting documentation submitted by the Contractor. 
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EXHIBIT B 
Engineering Services 

 
The City of Round Rock has retained CAS to provide limited evaluation and manhole rehabilitation 
construction documents for approximately 55 manholes east of I35 and north of TX-45 in Round Rock, 
Texas. Up to two weeks of field work is assumed to review and document manhole conditions. CAS will 
prepare a basis of design memo and present rehabilitation recommendations for each manhole. The memo 
will identify manholes planned for cementitious repairs, fiberglass manhole liner inserts, or full replacement 
(if required). Full replacement design, including surveying, erosion control, and other services can be added to 
the scope as additional services if desired. The preferred method of rehabilitation is fiberglass manhole liner 
inserts. CAS will prepare construction documents (plans, specifications, opinion of probable cost (OPCC), 
and schedule).  
 

SCOPE OF WORK 

Project Management 

1. Project Controls and Reporting: CAS will prepare monthly Project Summary Reports and submit with 
monthly invoice. For the five (5) month design phase duration, the reporting will include the following 
elements unless otherwise noted: 

a) Project Budget Summary 

b) Summary of Work Completed to Date 

c) Upcoming Project Activities 

Items a, b, and c to be included in the monthly email update.  

2. Design Meetings 

3. Monthly Invoicing and Administration 
 

Manhole Review & Rehabilitation Design  

The following specific tasks and deliverables will be prepared and submitted as part of 60%, 90%, and 100% 
deliverables: 

1. One to two weeks of field work to review and document manhole conditions.  

2. 60% Basis of Design Memo, OPCC, Sheet List, Specification List, Construction Schedule 

3. TxDOT Utility Permit Support 

4. 90% Plans, OPCC, Specifications, Construction Schedule 

5. 100% Plans, OPCC, Specifications, Construction Schedule 
 

Bid Phase Services 

The following tasks are included for bid phase services: 

1. Attendance at bid opening meeting. 
2. Review bids for completeness with respect to the scopes of work for which CAS is responsible. 
 
Construction Phase Services 
The following tasks are included for construction phase services: 

1. Attendance at monthly construction meetings (6). 
2. Conduct two (2) site visits. 
3. Review construction submittals for conformance with construction documents. 
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Assumptions 
All submittals will be provided to the City of Round Rock digitally for reproduction. City of Round Rock 
staff will provide access, transportation, and staff for field work. 

CAS Scope excludes: 

• Survey  

• Right of entry is not required (the project is accessible) 

• Odor control services 

• SUE/potholing services 

• Full manhole replacement is not included in this scope of work 

• Traffic control plan 

• Payment application review 

• Rights of entry 

• Preparation of drawings and documents for any permits other than the TxDOT Utility Permit 
 

Fee 
See Exhibit D for the proposed lump sum fee schedule. Field work will be performed on a not-to-exceed 
time and materials basis. CAS appreciates the opportunity to work with the City of Round Rock on this 
project. Should you have any questions or need additional information please do not hesitate to contact our 
office. 

 



 

 

EXHIBIT C 
Work Schedule 

 

Task  Duration Completion Date 

Notice to Proceed N/A 8/15/2019 
Field Work  4 weeks 9/12/2019 
60% Basis of Design Memo  3 weeks 10/3/2019 
Review / Meeting 1 week 10/11/2019 
90% Submittal 1 month 11/11/2019 
Review / Meeting  2 weeks 11/25/2019 
100% Submittal  4 weeks 12/20/2019 
Advertise 1 month 2/3/2020 
Bid & Award  2 months 4/3/2020 
Construction  5 months 9/21/2020 

 



Exhibit D

Fee Schedule
Project Name: South Round Rock Interceptor Manhole Rehabilitation

Total Total Other

Task Labor Hours Loaded Labor Cost Direct Costs Subconsultants

Task 1: Project Management 18 $2,140.00 $0.00 $0.00 $2,140.00

Task 2: Design Services 568 $72,780.00 $0.00 $0.00 $72,780.00

Task 3: Bid Phase Services 26 $3,860.00 $0.00 $0.00 $3,860.00

Task 4: Construction Phase Services 62 $8,900.00 $0.00 $0.00 $8,900.00

GRAND TOTAL: 674 $87,680.00 $0.00 $0.00 $87,680.00

TOTALS



 

EXHIBIT E 
 

Certificates of Insurance 
 

Attached Behind This Page 



INSR ADDL SUBR
LTR INSR WVD

DATE (MM/DD/YYYY)

PRODUCER CONTACT
NAME:

FAXPHONE
(A/C, No):(A/C, No, Ext):

E-MAIL
ADDRESS:

INSURER A :

INSURED INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

POLICY NUMBER
POLICY EFF POLICY EXP

TYPE OF INSURANCE LIMITS(MM/DD/YYYY) (MM/DD/YYYY)

COMMERCIAL GENERAL LIABILITY

AUTOMOBILE LIABILITY

UMBRELLA LIAB

EXCESS LIAB

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

AUTHORIZED REPRESENTATIVE

INSURER(S) AFFORDING COVERAGE NAIC #

Y / N

N / A
(Mandatory in NH)

ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED?

EACH OCCURRENCE $
DAMAGE TO RENTED

$PREMISES (Ea occurrence)CLAIMS-MADE OCCUR

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GENERAL AGGREGATE $GEN'L AGGREGATE LIMIT APPLIES PER:

PRODUCTS - COMP/OP AGG $

$

PRO-

OTHER:

LOCJECT

COMBINED SINGLE LIMIT
$(Ea accident)

BODILY INJURY (Per person) $ANY AUTO
OWNED SCHEDULED BODILY INJURY (Per accident) $AUTOS ONLY AUTOS

AUTOS ONLY
HIRED PROPERTY DAMAGE $

AUTOS ONLY (Per accident)

$

OCCUR EACH OCCURRENCE $

CLAIMS-MADE AGGREGATE $

DED RETENTION $ $
PER OTH-
STATUTE ER

E.L. EACH ACCIDENT $

E.L. DISEASE - EA EMPLOYEE $
If yes, describe under

E.L. DISEASE - POLICY LIMIT $DESCRIPTION OF OPERATIONS below

POLICY

NON-OWNED

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE    EXPIRATION   DATE    THEREOF,    NOTICE   WILL   BE   DELIVERED   IN
ACCORDANCE   WITH   THE   POLICY   PROVISIONS.

THIS  IS  TO  CERTIFY  THAT  THE  POLICIES  OF  INSURANCE  LISTED  BELOW  HAVE BEEN ISSUED  TO THE  INSURED  NAMED ABOVE  FOR THE  POLICY PERIOD
INDICATED.   NOTWITHSTANDING  ANY   REQUIREMENT,  TERM  OR  CONDITION OF  ANY  CONTRACT OR  OTHER  DOCUMENT  WITH  RESPECT  TO  WHICH  THIS
CERTIFICATE  MAY  BE  ISSUED  OR  MAY  PERTAIN,   THE  INSURANCE  AFFORDED  BY  THE  POLICIES  DESCRIBED  HEREIN  IS  SUBJECT  TO  ALL  THE  TERMS,
EXCLUSIONS  AND  CONDITIONS  OF  SUCH  POLICIES.   LIMITS  SHOWN  MAY  HAVE  BEEN  REDUCED  BY  PAID  CLAIMS.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer any rights to the certificate holder in lieu of such endorsement(s).

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

CERTIFICATE HOLDER CANCELLATION

© 1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORDACORD 25 (2016/03)

ACORDTM CERTIFICATE OF LIABILITY INSURANCE

Travelers Property Cas. Co. of America

Travelers Indemnity Company

Travelers Indemnity Company of CT

XL Specialty Insurance Company

7/16/2019

USI Southwest
9811 Katy Freeway, Suite 500
Houston, TX  77024
713 490-4600

713 490-4600 713-490-4700

CAS Consulting and Services, Inc.
7908 Cameron Road, Ste. 405
Austin, TX  78754

25674
25658
25682
37885

A X
X

X

680003G1984991847 09/28/2018 09/28/2019 2,000,000
1,000,000
5,000
2,000,000
4,000,000
4,000,000

C
X

X X

BA3G20010118 09/28/2018 09/28/2019 1,000,000

B X X

X 10000

CUP2N952727 02/26/2019 09/28/2019 5,000,000
5,000,000

C

Y

UB5J8318501847G 09/28/2018 09/28/2019 X
1,000,000

1,000,000
1,000,000

D Professional Liab
Claims Made &
Reported Pol

DPR9938376
Retro:02/12/2002

02/12/2019 02/12/2020 $2,000,000 per claim
$2,000,000 annl aggr.

RE: The General Liability and Auto Liability policy(s) include a blanket automatic Additional Insured  
endorsement that provides Additional Insured status to the Certificate Holder only when there is a  
written contract that requires such status, and only with regard to work performed on behalf of the named  
insured. All policy(s) provide a Blanket Waiver of Subrogation when required by written contract.  
The Gen Liab. policy contains a special endorsement with "Primary and Noncontributory" wording, when  
(See Attached Descriptions)
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CASCONSUClient#: 159064
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City of Round Rock
2008 Enterprise Drive
Round Rock, TX  78664



SAGITTA 25.3 (2016/03)      

DESCRIPTIONS (Continued from Page 1)
required by written contract.  Umbrella follows form.  
** Workers Comp Information ** 
Proprietors/Partners/Executive Officers/Members Excluded: 
CHANNY SOEUR, ELECOFC 
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RE: South Interceptor Manhole Rehabilitation.
The General Liability policy includes an endorsement providing that 30 days notice of cancellation will be
given to the Certificate Holder by the Insurance Carrier.


	ARTICLE 25
	ARTICLE 26
	00428153.PDF
	Job 1: City of Round Rock


