
City of Round Rock

Greenlawn Blvd

Bid Tabulation

Engineer's Estimate

ITEM NO. ITEM DESCRIPTION UNIT QUANTITY UNIT COST ITEM COST UNIT COST ITEM COST DIFFERENCE % UNIT COST ITEM COST DIFFERENCE % UNIT COST ITEM COST DIFFERENCE %

1 PREPARING ROW STA 53.26 4,250.00$                           226,348.20$               2,000.00$           106,516.80$               (119,831.40)$      -52.94% 2,000.60$        106,548.76$               (119,799.44)$        -52.93% 2,000.00$           106,516.80$               (119,831.40)$        -52.94%

2 REMOV CONC (DRIVEWAYS) SY 1476 15.00$                                22,140.00$                 44.00$                64,944.00$                 42,804.00$         193.33% 15.00$             22,140.00$                 -$                      0.00% 43.00$                63,468.00$                 41,328.00$           186.67%

3 REMOV CONC (SIDEWALK, RAMP OR SUP) SY 1135 10.00$                                11,350.00$                 40.00$                45,400.00$                 34,050.00$         300.00% 15.00$             17,025.00$                 5,675.00$             50.00% 23.00$                26,105.00$                 14,755.00$           130.00%

4 REMOV CONC (CURB) LF 5219 8.00$                                  41,752.00$                 6.00$                  31,314.00$                 (10,438.00)$        -25.00% 2.00$               10,438.00$                 (31,314.00)$          -75.00% 13.40$                69,934.60$                 28,182.60$           67.50%

5 REMOV CONC (RETAINING WALLS) SY 27 250.00$                              6,750.00$                   170.00$              4,590.00$                   (2,160.00)$          -32.00% 78.00$             2,106.00$                   (4,644.00)$            -68.80% 300.00$              8,100.00$                   1,350.00$             20.00%

6 REMOV CONC (RAIL) LF 240 60.00$                                14,400.00$                 40.00$                9,600.00$                   (4,800.00)$          -33.33% 32.00$             7,680.00$                   (6,720.00)$            -46.67% 37.00$                8,880.00$                   (5,520.00)$            -38.33%

7 RMV (6"-10") TRT/UNTRT BASE & ASPH PAV SY 13172 7.00$                                  92,204.00$                 12.00$                158,064.00$               65,860.00$         71.43% 2.50$               32,930.00$                 (59,274.00)$          -64.29% 10.00$                131,720.00$               39,516.00$           42.86%

8 EXCAV (ROADWAY) CY 31338.93474 18.00$                                564,100.83$               20.00$                626,778.69$               62,677.87$         11.11% 8.00$               250,711.48$               (313,389.35)$        -55.56% 23.00$                720,795.50$               156,694.67$         27.78%

9 EXCAV (SPECIAL) CY 8800 20.00$                                176,000.00$               34.00$                299,200.00$               123,200.00$       70.00% 12.00$             105,600.00$               (70,400.00)$          -40.00% 26.55$                233,640.00$               57,640.00$           32.75%

10 EMBANK (FNL)(OC)(TY A) CY 8990 20.00$                                179,800.00$               55.00$                494,450.00$               314,650.00$       175.00% 5.00$               44,950.00$                 (134,850.00)$        -75.00% 45.00$                404,550.00$               224,750.00$         125.00%

11 EMBANK (FNL)(DC)(TY A) CY 36890 20.00$                                737,800.00$               65.00$                2,397,850.00$            1,660,050.00$    225.00% 28.00$             1,032,920.00$            295,120.00$         40.00% 37.00$                1,364,930.00$            627,130.00$         85.00%

12 FURN & PLACE TOPSOIL (4") SY 25944 1.50$                                  38,916.00$                 3.00$                  77,832.00$                 38,916.00$         100.00% 3.00$               77,832.00$                 38,916.00$           100.00% 5.00$                  129,720.00$               90,804.00$           233.33%

13 BROADCAST SEED (PERM_URBAN_CLAY) SY 25944 1.00$                                  25,944.00$                 0.30$                  7,783.20$                   (18,160.80)$        -70.00% 0.20$               5,188.80$                   (20,755.20)$          -80.00% 0.30$                  7,783.20$                   (18,160.80)$          -70.00%

14 BROADCAST SEED (TEMP_WARM) SY 12972 0.50$                                  6,486.00$                   0.20$                  2,594.40$                   (3,891.60)$          -60.00% 0.20$               2,594.40$                   (3,891.60)$            -60.00% 0.20$                  2,594.40$                   (3,891.60)$            -60.00%

15 BROADCAST SEED (TEMP_COOL) SY 12972 0.50$                                  6,486.00$                   0.30$                  3,891.60$                   (2,594.40)$          -40.00% 0.20$               2,594.40$                   (3,891.60)$            -60.00% 0.25$                  3,243.00$                   (3,243.00)$            -50.00%

16 VEGETATIVE WATERING TGL 3860 15.00$                                57,900.00$                 63.00$                243,180.00$               185,280.00$       320.00% 9.00$               34,740.00$                 (23,160.00)$          -40.00% 1.15$                  4,439.00$                   (53,461.00)$          -92.33%

17 FL BS (CMP IN PLC)(TY A GR 5)(FNAL POS) CY 9229 55.00$                                507,595.00$               79.00$                729,091.00$               221,496.00$       43.64% 71.00$             655,259.00$               147,664.00$         29.09% 64.00$                590,656.00$               83,061.00$           16.36%

18 GEOGRID BASE REINFORCEMENT (TYPE 2) SY 27677 5.00$                                  138,385.00$               5.00$                  138,385.00$               -$                    0.00% 3.00$               83,031.00$                 (55,354.00)$          -40.00% 4.50$                  124,546.50$               (13,838.50)$          -10.00%

19 PRIME COAT(MC-30 OR AE-P) GAL 4337 6.00$                                  26,022.00$                 4.00$                  17,348.00$                 (8,674.00)$          -33.33% 4.00$               17,348.00$                 (8,674.00)$            -33.33% 3.85$                  16,697.45$                 (9,324.55)$            -35.83%

20 D-GR HMA TY-B PG64-22 TON 7351 120.00$                              882,120.00$               120.00$              882,120.00$               -$                    0.00% 116.00$           852,716.00$               (29,404.00)$          -3.33% 104.00$              764,504.00$               (117,616.00)$        -13.33%

21 D-GR HMA TY-C PG70-22 TON 2452 140.00$                              343,280.00$               157.00$              384,964.00$               41,684.00$         12.14% 151.00$           370,252.00$               26,972.00$           7.86% 136.00$              333,472.00$               (9,808.00)$            -2.86%

22 TACK COAT GAL 2170 5.00$                                  10,850.00$                 4.00$                  8,680.00$                   (2,170.00)$          -20.00% 4.00$               8,680.00$                   (2,170.00)$            -20.00% 3.70$                  8,029.00$                   (2,821.00)$            -26.00%

23 PLANE & TEXT ASPH CONC PAV(0" TO 2") SY 2869 20.00$                                57,380.00$                 4.00$                  11,476.00$                 (45,904.00)$        -80.00% 4.00$               11,476.00$                 (45,904.00)$          -80.00% 3.45$                  9,898.05$                   (47,481.95)$          -82.75%

24 CUT & RESTORING PAV SY 473 400.00$                              189,200.00$               305.00$              144,265.00$               (44,935.00)$        -23.75% 97.00$             45,881.00$                 (143,319.00)$        -75.75% 137.00$              64,801.00$                 (124,399.00)$        -65.75%

25 CEM STABIL BKFL CY 280 265.00$                              74,200.00$                 223.00$              62,440.00$                 (11,760.00)$        -15.85% 237.00$           66,360.00$                 (7,840.00)$            -10.57% 236.00$              66,080.00$                 (8,120.00)$            -10.94%

26 TRENCH EXCAVATION PROTECTION LF 2602 8.00$                                  20,816.00$                 3.00$                  7,806.00$                   (13,010.00)$        -62.50% 5.00$               13,010.00$                 (7,806.00)$            -37.50% 10.30$                26,800.60$                 5,984.60$             28.75%

27 DRILL SHAFT (36 IN) LF 1514 395.00$                              598,030.00$               550.00$              832,700.00$               234,670.00$       39.24% 375.00$           567,750.00$               (30,280.00)$          -5.06% 249.00$              376,986.00$               (221,044.00)$        -36.96%

28 DRILL SHAFT (RDWY ILL POLE) (30 IN) LF 392 450.00$                              176,400.00$               319.00$              125,048.00$               (51,352.00)$        -29.11% 311.00$           121,912.00$               (54,488.00)$          -30.89% 270.00$              105,840.00$               (70,560.00)$          -40.00%

29 DRILL SHAFT (TRF SIG POLE) (36 IN) LF 13 559.00$                              7,267.00$                   543.00$              7,059.00$                   (208.00)$             -2.86% 145.00$           1,885.00$                   (5,382.00)$            -74.06% 450.00$              5,850.00$                   (1,417.00)$            -19.50%

30 DRILL SHAFT (TRF SIG POLE) (48 IN) LF 44 800.00$                              35,200.00$                 702.00$              30,888.00$                 (4,312.00)$          -12.25% 694.00$           30,536.00$                 (4,664.00)$            -13.25% 580.00$              25,520.00$                 (9,680.00)$            -27.50%

31 CL A CONC (COLLAR) EA 1 1,850.00$                           1,850.00$                   2,270.00$           2,270.00$                   420.00$              22.70% 632.00$           632.00$                      (1,218.00)$            -65.84% 4,500.00$           4,500.00$                   2,650.00$             143.24%

32 CL C CONC (ABUT) CY 102.9 1,500.00$                           154,350.00$               1,200.00$           123,480.00$               (30,870.00)$        -20.00% 1,358.00$        139,738.20$               (14,611.80)$          -9.47% 1,140.00$           117,306.00$               (37,044.00)$          -24.00%

33 CL C CONC (CAP) CY 102.1 1,675.00$                           171,017.50$               1,200.00$           122,520.00$               (48,497.50)$        -28.36% 1,200.00$        122,520.00$               (48,497.50)$          -28.36% 1,500.00$           153,150.00$               (17,867.50)$          -10.45%

34 CL C CONC (COLUMN) CY 24.1 1,675.00$                           40,367.50$                 1,400.00$           33,740.00$                 (6,627.50)$          -16.42% 1,458.00$        35,137.80$                 (5,229.70)$            -12.96% 3,310.00$           79,771.00$                 39,403.50$           97.61%

35 REINF CONC SLAB SF 12961 32.00$                                414,752.00$               25.00$                324,025.00$               (90,727.00)$        -21.88% 26.00$             336,986.00$               (77,766.00)$          -18.75% 22.00$                285,142.00$               (129,610.00)$        -31.25%

36 BRIDGE SIDEWALK SF 2652 60.00$                                159,120.00$               12.00$                31,824.00$                 (127,296.00)$      -80.00% 13.00$             34,476.00$                 (124,644.00)$        -78.33% 12.60$                33,415.20$                 (125,704.80)$        -79.00%

37 APPROACH SLAB CY 213.9 775.00$                              165,772.50$               785.00$              167,911.50$               2,139.00$           1.29% 893.00$           191,012.70$               25,240.20$           15.23% 950.00$              203,205.00$               37,432.50$           22.58%

38 PRESTR CONC X-BEAM (5XB20) LF 1303.08 332.00$                              432,622.56$               370.00$              482,139.60$               49,517.04$         11.45% 410.00$           534,262.80$               101,640.24$         23.49% 300.00$              390,924.00$               (41,698.56)$          -9.64%

39 RIPRAP (CONC)(6 IN) CY 99 675.00$                              66,825.00$                 604.00$              59,796.00$                 (7,029.00)$          -10.52% 1,240.00$        122,760.00$               55,935.00$           83.70% 860.00$              85,140.00$                 18,315.00$           27.41%

40 RIPRAP (MOW STRIP)(4 IN) CY 16 750.00$                              12,000.00$                 723.00$              11,568.00$                 (432.00)$             -3.60% 870.00$           13,920.00$                 1,920.00$             16.00% 1,100.00$           17,600.00$                 5,600.00$             46.67%

41 RIPRAP (STONE PROTECTION)(18 IN) CY 828 235.00$                              194,580.00$               157.00$              129,996.00$               (64,584.00)$        -33.19% 150.00$           124,200.00$               (70,380.00)$          -36.17% 118.00$              97,704.00$                 (96,876.00)$          -49.79%

42 STR STEEL (MISC NON-BRIDGE) LB 397 27.00$                                10,719.00$                 27.00$                10,719.00$                 -$                    0.00% 29.00$             11,513.00$                 794.00$                7.41% 22.80$                9,051.60$                   (1,667.40)$            -15.56%

43 RAIL (TY T411) LF 268 335.00$                              89,780.00$                 190.00$              50,920.00$                 (38,860.00)$        -43.28% 201.00$           53,868.00$                 (35,912.00)$          -40.00% 244.00$              65,392.00$                 (24,388.00)$          -27.16%

44 RAIL (TY C411) LF 368 345.00$                              126,960.00$               198.00$              72,864.00$                 (54,096.00)$        -42.61% 210.00$           77,280.00$                 (49,680.00)$          -39.13% 245.00$              90,160.00$                 (36,800.00)$          -28.99%

45 RAIL (HANDRAIL)(TY B) LF 667 200.00$                              133,400.00$               119.00$              79,373.00$                 (54,027.00)$        -40.50% 118.00$           78,706.00$                 (54,694.00)$          -41.00% 97.70$                65,165.90$                 (68,234.10)$          -51.15%

46 SEALED EXPANSION JOINT (4 IN) (SEJ - M) LF 191 285.00$                              54,435.00$                 295.00$              56,345.00$                 1,910.00$           3.51% 313.00$           59,783.00$                 5,348.00$             9.82% 248.00$              47,368.00$                 (7,067.00)$            -12.98%

47 CONC BOX CULV (5 FT X 4 FT) LF 584 800.00$                              467,200.00$               674.00$              393,616.00$               (73,584.00)$        -15.75% 472.00$           275,648.00$               (191,552.00)$        -41.00% 600.00$              350,400.00$               (116,800.00)$        -25.00%

48 CONC BOX CULV (6 FT X 4 FT) LF 636 725.00$                              461,100.00$               811.00$              515,796.00$               54,696.00$         11.86% 595.00$           378,420.00$               (82,680.00)$          -17.93% 700.00$              445,200.00$               (15,900.00)$          -3.45%

49 RC PIPE (CL III)(18 IN) LF 1376 120.00$                              165,120.00$               106.00$              145,856.00$               (19,264.00)$        -11.67% 113.00$           155,488.00$               (9,632.00)$            -5.83% 180.00$              247,680.00$               82,560.00$           50.00%

50 RC PIPE (CL III)(24 IN) LF 1761 150.00$                              264,150.00$               135.00$              237,735.00$               (26,415.00)$        -10.00% 104.00$           183,144.00$               (81,006.00)$          -30.67% 210.00$              369,810.00$               105,660.00$         40.00%

51 RC PIPE (CL III)(30 IN) LF 71 185.00$                              13,135.00$                 158.00$              11,218.00$                 (1,917.00)$          -14.59% 121.00$           8,591.00$                   (4,544.00)$            -34.59% 340.00$              24,140.00$                 11,005.00$           83.78%

52 RC PIPE (CL III)(36 IN) LF 1453 220.00$                              319,660.00$               228.00$              331,284.00$               11,624.00$         3.64% 158.00$           229,574.00$               (90,086.00)$          -28.18% 270.00$              392,310.00$               72,650.00$           22.73%

53 RC PIPE (CL III)(42 IN) LF 153 335.00$                              51,255.00$                 323.00$              49,419.00$                 (1,836.00)$          -3.58% 204.00$           31,212.00$                 (20,043.00)$          -39.10% 290.00$              44,370.00$                 (6,885.00)$            -13.43%

54 RC PIPE (CL IV)(24 IN) LF 225 200.00$                              45,000.00$                 154.00$              34,650.00$                 (10,350.00)$        -23.00% 112.00$           25,200.00$                 (19,800.00)$          -44.00% 245.00$              55,125.00$                 10,125.00$           22.50%

55 MANH (COMPL)(PRM)(60IN) EA 2 8,000.00$                           16,000.00$                 5,854.00$           11,708.00$                 (4,292.00)$          -26.83% 4,100.00$        8,200.00$                   (7,800.00)$            -48.75% 8,600.00$           17,200.00$                 1,200.00$             7.50%

56 MANH (COMPL)(PRM)(72IN) EA 1 8,500.00$                           8,500.00$                   8,892.00$           8,892.00$                   392.00$              4.61% 4,800.00$        4,800.00$                   (3,700.00)$            -43.53% 10,400.00$         10,400.00$                 1,900.00$             22.35%

57 JCTBOX(COMPL)(PJB)(6FTX6FT) EA 1 13,500.00$                         13,500.00$                 12,353.00$         12,353.00$                 (1,147.00)$          -8.50% 9,500.00$        9,500.00$                   (4,000.00)$            -29.63% 10,400.00$         10,400.00$                 (3,100.00)$            -22.96%

58 JCTBOX(COMPL)(PJB)(8FTX8FT) EA 2 22,000.00$                         44,000.00$                 29,766.00$         59,532.00$                 15,532.00$         35.30% 23,000.00$      46,000.00$                 2,000.00$             4.55% 15,200.00$         30,400.00$                 (13,600.00)$          -30.91%

59 INLET (COMPL)(PCO)(3FT)(LEFT) EA 22 6,500.00$                           143,000.00$               8,415.00$           185,130.00$               42,130.00$         29.46% 6,320.00$        139,040.00$               (3,960.00)$            -2.77% 8,200.00$           180,400.00$               37,400.00$           26.15%

60 INLET (COMPL)(PCO)(3FT)(RIGHT) EA 8 6,500.00$                           52,000.00$                 8,255.00$           66,040.00$                 14,040.00$         27.00% 6,342.00$        50,736.00$                 (1,264.00)$            -2.43% 8,200.00$           65,600.00$                 13,600.00$           26.15%

61 INLET (COMPL)(PCO)(3FT)(BOTH) EA 5 7,500.00$                           37,500.00$                 10,838.00$         54,190.00$                 16,690.00$         44.51% 7,428.00$        37,140.00$                 (360.00)$               -0.96% 9,300.00$           46,500.00$                 9,000.00$             24.00%

62 INLET (COMPL)(PCO)(4FT)(LEFT) EA 5 8,500.00$                           42,500.00$                 9,702.00$           48,510.00$                 6,010.00$           14.14% 7,470.00$        37,350.00$                 (5,150.00)$            -12.12% 9,400.00$           47,000.00$                 4,500.00$             10.59%
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63 INLET (COMPL)(PSL)(RC)(6FTX6FT) EA 1 14,500.00$                         14,500.00$                 13,101.00$         13,101.00$                 (1,399.00)$          -9.65% 8,700.00$        8,700.00$                   (5,800.00)$            -40.00% 8,100.00$           8,100.00$                   (6,400.00)$            -44.14%

64 INLET (COMPL)(PSL)(RC)(8FTX8FT) EA 2 20,500.00$                         41,000.00$                 27,049.00$         54,098.00$                 13,098.00$         31.95% 19,000.00$      38,000.00$                 (3,000.00)$            -7.32% 14,000.00$         28,000.00$                 (13,000.00)$          -31.71%

65 INLET (COMPL)(PSL)(FG)(4FTX4FT-4FTX4FT) EA 7 8,500.00$                           59,500.00$                 6,322.00$           44,254.00$                 (15,246.00)$        -25.62% 6,400.00$        44,800.00$                 (14,700.00)$          -24.71% 5,900.00$           41,300.00$                 (18,200.00)$          -30.59%

66 INLET (COMPL)(PSL)(FG)(5FTX5FT-5FTX5FT) EA 1 12,500.00$                         12,500.00$                 7,691.00$           7,691.00$                   (4,809.00)$          -38.47% 7,100.00$        7,100.00$                   (5,400.00)$            -43.20% 6,800.00$           6,800.00$                   (5,700.00)$            -45.60%

67 HEADWALL (CH - PW - 0) (DIA= 24 IN) EA 2 8,100.00$                           16,200.00$                 10,189.00$         20,378.00$                 4,178.00$           25.79% 8,600.00$        17,200.00$                 1,000.00$             6.17% 8,200.00$           16,400.00$                 200.00$                1.23%

68 SET (TY I)(S= 5 FT)(HW= 7 FT)(3:1)(C) EA 1 6,000.00$                           6,000.00$                   74,585.00$         74,585.00$                 68,585.00$         1143.08% 26,000.00$      26,000.00$                 20,000.00$           333.33% 13,600.00$         13,600.00$                 7,600.00$             126.67%

69 SET (TY I)(S= 6 FT)(HW= 5 FT)(3:1)(C) EA 1 8,000.00$                           8,000.00$                   21,212.00$         21,212.00$                 13,212.00$         165.15% 20,000.00$      20,000.00$                 12,000.00$           150.00% 13,700.00$         13,700.00$                 5,700.00$             71.25%

70 REMOV STR (BOX CULVERT) EA 6 6,200.00$                           37,200.00$                 1,632.00$           9,792.00$                   (27,408.00)$        -73.68% 1,100.00$        6,600.00$                   (30,600.00)$          -82.26% 4,130.00$           24,780.00$                 (12,420.00)$          -33.39%

71 REMOV STR (INLET) EA 10 1,550.00$                           15,500.00$                 1,502.00$           15,020.00$                 (480.00)$             -3.10% 1,000.00$        10,000.00$                 (5,500.00)$            -35.48% 1,930.00$           19,300.00$                 3,800.00$             24.52%

72 REMOV STR (HEADWALL) EA 2 1,925.00$                           3,850.00$                   1,687.00$           3,374.00$                   (476.00)$             -12.36% 1,300.00$        2,600.00$                   (1,250.00)$            -32.47% 15,100.00$         30,200.00$                 26,350.00$           684.42%

73 REMOV STR (PIPE) LF 2697 50.00$                                134,850.00$               40.00$                107,880.00$               (26,970.00)$        -20.00% 37.00$             99,789.00$                 (35,061.00)$          -26.00% 14.00$                37,758.00$                 (97,092.00)$          -72.00%

74 REMOV WIRE FENCE LF 2724 40.00$                                108,960.00$               6.00$                  16,344.00$                 (92,616.00)$        -85.00% 3.00$               8,172.00$                   (100,788.00)$        -92.50% 6.00$                  16,344.00$                 (92,616.00)$          -85.00%

75 MOBILIZATION LS 1 1,903,000.00$                    1,903,000.00$            1,100,000.00$    1,100,000.00$            (803,000.00)$      -42.20% 350,000.00$    350,000.00$               (1,553,000.00)$     -81.61% 1,220,000.00$    1,220,000.00$            (683,000.00)$        -35.89%

76 BARRICADES, SIGNS AND TRAFFIC HANDLING MO 14 8,000.00$                           112,000.00$               3,126.00$           43,764.00$                 (68,236.00)$        -60.93% 7,900.00$        110,600.00$               (1,400.00)$            -1.25% 8,000.00$           112,000.00$               -$                      0.00%

77 ROCK FILTER DAMS (INSTALL) (TY 2) LF 125 35.00$                                4,375.00$                   54.00$                6,750.00$                   2,375.00$           54.29% 53.00$             6,625.00$                   2,250.00$             51.43% 35.05$                4,381.25$                   6.25$                    0.14%

78 ROCK FILTER DAMS (REMOVE) LF 125 20.00$                                2,500.00$                   34.00$                4,250.00$                   1,750.00$           70.00% 6.00$               750.00$                      (1,750.00)$            -70.00% 18.90$                2,362.50$                   (137.50)$               -5.50%

79 TEMP SEDMT CONT FENCE (INSTALL) LF 5912 4.00$                                  23,648.00$                 5.00$                  29,560.00$                 5,912.00$           25.00% 4.00$               23,648.00$                 -$                      0.00% 3.80$                  22,465.60$                 (1,182.40)$            -5.00%

80 TEMP SEDMT CONT FENCE (REMOVE) LF 5912 1.00$                                  5,912.00$                   1.00$                  5,912.00$                   -$                    0.00% 1.00$               5,912.00$                   -$                      0.00% 0.50$                  2,956.00$                   (2,956.00)$            -50.00%

81 BIODEG EROSN CONT LOGS (INSTL) (8") LF 740 6.00$                                  4,440.00$                   5.00$                  3,700.00$                   (740.00)$             -16.67% 4.00$               2,960.00$                   (1,480.00)$            -33.33% 5.95$                  4,403.00$                   (37.00)$                 -0.83%

82 BIODEG EROSN CONT LOGS (INSTL) (18") LF 400 8.00$                                  3,200.00$                   17.00$                6,800.00$                   3,600.00$           112.50% 16.00$             6,400.00$                   3,200.00$             100.00% 15.65$                6,260.00$                   3,060.00$             95.63%

83 BIODEG EROSN CONT LOGS (REMOVE) LF 1140 2.00$                                  2,280.00$                   1.00$                  1,140.00$                   (1,140.00)$          -50.00% 1.00$               1,140.00$                   (1,140.00)$            -50.00% 1.60$                  1,824.00$                   (456.00)$               -20.00%

84 CONSTRUCTING DETOURS (TY1) SY 1182 145.00$                              171,390.00$               35.00$                41,370.00$                 (130,020.00)$      -75.86% 110.00$           130,020.00$               (41,370.00)$          -24.14% 109.00$              128,838.00$               (42,552.00)$          -24.83%

85 PORT CTB (FUR & INST)(LOW PROF)(TY 1) LF 8000 55.00$                                440,000.00$               91.00$                728,000.00$               288,000.00$       65.45% 62.00$             496,000.00$               56,000.00$           12.73% 21.00$                168,000.00$               (272,000.00)$        -61.82%

86 PORT CTB (FUR & INST)(LOW PROF)(TY 2) LF 200 58.00$                                11,600.00$                 91.00$                18,200.00$                 6,600.00$           56.90% 71.00$             14,200.00$                 2,600.00$             22.41% 21.00$                4,200.00$                   (7,400.00)$            -63.79%

87 PORT CTB (MOVE)(LOW PROF)(TY 1) LF 7710 10.00$                                77,100.00$                 14.00$                107,940.00$               30,840.00$         40.00% 9.00$               69,390.00$                 (7,710.00)$            -10.00% 9.00$                  69,390.00$                 (7,710.00)$            -10.00%

88 PORT CTB (MOVE)(LOW PROF)(TY 2) LF 160 10.00$                                1,600.00$                   14.00$                2,240.00$                   640.00$              40.00% 8.00$               1,280.00$                   (320.00)$               -20.00% 9.00$                  1,440.00$                   (160.00)$               -10.00%

89 PORT CTB (STKPL)(LOW PROF)(TY 1) LF 8000 10.00$                                80,000.00$                 15.00$                120,000.00$               40,000.00$         50.00% 8.00$               64,000.00$                 (16,000.00)$          -20.00% 8.50$                  68,000.00$                 (12,000.00)$          -15.00%

90 PORT CTB (STKPL)(LOW PROF)(TY 2) LF 160 10.00$                                1,600.00$                   28.00$                4,480.00$                   2,880.00$           180.00% 8.00$               1,280.00$                   (320.00)$               -20.00% 8.50$                  1,360.00$                   (240.00)$               -15.00%

91 PORT CTB (REMOVE)(LOW PROF)(TY 1) LF 8000 16.00$                                128,000.00$               15.00$                120,000.00$               (8,000.00)$          -6.25% 8.00$               64,000.00$                 (64,000.00)$          -50.00% 21.00$                168,000.00$               40,000.00$           31.25%

92 PORT CTB (REMOVE)(LOW PROF)(TY 2) LF 200 22.00$                                4,400.00$                   20.00$                4,000.00$                   (400.00)$             -9.09% 8.00$               1,600.00$                   (2,800.00)$            -63.64% 21.00$                4,200.00$                   (200.00)$               -4.55%

93 CONC CURB & GUTTER (TY II) LF 13917 30.00$                                417,510.00$               30.00$                417,510.00$               -$                    0.00% 31.00$             431,427.00$               13,917.00$           3.33% 27.00$                375,759.00$               (41,751.00)$          -10.00%

94 CONC CURB (TY F3) LF 667 30.00$                                20,010.00$                 690.00$              460,230.00$               440,220.00$       2200.00% 259.00$           172,753.00$               152,743.00$         763.33% 350.00$              233,450.00$               213,440.00$         1066.67%

95 DRIVEWAYS (CONC) SY 2378 100.00$                              237,800.00$               185.00$              439,930.00$               202,130.00$       85.00% 154.00$           366,212.00$               128,412.00$         54.00% 154.00$              366,212.00$               128,412.00$         54.00%

96 CONC SIDEWALKS (4") SY 4622 80.00$                                369,760.00$               108.00$              499,176.00$               129,416.00$       35.00% 85.00$             392,870.00$               23,110.00$           6.25% 60.00$                277,320.00$               (92,440.00)$          -25.00%

97 CURB RAMPS (TY 1) EA 3 2,150.00$                           6,450.00$                   2,900.00$           8,700.00$                   2,250.00$           34.88% 3,100.00$        9,300.00$                   2,850.00$             44.19% 1,640.00$           4,920.00$                   (1,530.00)$            -23.72%

98 CURB RAMPS (TY 7) EA 17 2,200.00$                           37,400.00$                 6,200.00$           105,400.00$               68,000.00$         181.82% 3,800.00$        64,600.00$                 27,200.00$           72.73% 2,230.00$           37,910.00$                 510.00$                1.36%

99 CURB RAMPS (TY 10) EA 9 2,550.00$                           22,950.00$                 3,000.00$           27,000.00$                 4,050.00$           17.65% 3,400.00$        30,600.00$                 7,650.00$             33.33% 4,120.00$           37,080.00$                 14,130.00$           61.57%

100 CURB RAMPS (TY 21) EA 2 2,750.00$                           5,500.00$                   5,300.00$           10,600.00$                 5,100.00$           92.73% 3,300.00$        6,600.00$                   1,100.00$             20.00% 4,170.00$           8,340.00$                   2,840.00$             51.64%

101 CURB RAMPS (TY 22) EA 1 3,900.00$                           3,900.00$                   8,100.00$           8,100.00$                   4,200.00$           107.69% 5,700.00$        5,700.00$                   1,800.00$             46.15% 5,300.00$           5,300.00$                   1,400.00$             35.90%

102 CONC MEDIAN SY 1102 240.00$                              264,480.00$               150.00$              165,300.00$               (99,180.00)$        -37.50% 104.00$           114,608.00$               (149,872.00)$        -56.67% 115.00$              126,730.00$               (137,750.00)$        -52.08%

103 MTL W-BEAM GD FEN (TIM POST) LF 62.5 30.00$                                1,875.00$                   34.00$                2,125.00$                   250.00$              13.33% 35.00$             2,187.50$                   312.50$                16.67% 30.75$                1,921.88$                   46.88$                  2.50%

104 MTL BEAM GD FEN TRANS (THRIE-BEAM) EA 5 2,500.00$                           12,500.00$                 1,945.00$           9,725.00$                   (2,775.00)$          -22.20% 1,900.00$        9,500.00$                   (3,000.00)$            -24.00% 1,740.00$           8,700.00$                   (3,800.00)$            -30.40%

105 DOWNSTREAM ANCHOR TERMINAL SECTION EA 3 2,000.00$                           6,000.00$                   1,693.00$           5,079.00$                   (921.00)$             -15.35% 1,650.00$        4,950.00$                   (1,050.00)$            -17.50% 1,510.00$           4,530.00$                   (1,470.00)$            -24.50%

106 GUARDRAIL END TREATMENT (INSTALL) EA 2 3,250.00$                           6,500.00$                   4,160.00$           8,320.00$                   1,820.00$           28.00% 4,000.00$        8,000.00$                   1,500.00$             23.08% 3,710.00$           7,420.00$                   920.00$                14.15%

107 CHAIN LINK FENCE (INSTALL) (6') LF 8800 35.00$                                308,000.00$               29.00$                255,200.00$               (52,800.00)$        -17.14% 5.00$               44,000.00$                 (264,000.00)$        -85.71% 32.30$                284,240.00$               (23,760.00)$          -7.71%

108 WIRE FENCE (TY B) LF 587.1446 50.00$                                29,357.23$                 14.00$                8,220.02$                   (21,137.21)$        -72.00% 30.00$             17,614.34$                 (11,742.89)$          -40.00% 18.95$                11,126.39$                 (18,230.84)$          -62.10%

109 REMOVE RD IL ASM (TRANS-BASE) EA 24 1,200.00$                           28,800.00$                 958.00$              22,992.00$                 (5,808.00)$          -20.17% 888.00$           21,312.00$                 (7,488.00)$            -26.00% 800.00$              19,200.00$                 (9,600.00)$            -33.33%

110 IN RD IL (TY AL) 40T-8 (250W EQ) LED EA 30 11,000.00$                         330,000.00$               7,025.00$           210,750.00$               (119,250.00)$      -36.14% 6,516.00$        195,480.00$               (134,520.00)$        -40.76% 5,800.00$           174,000.00$               (156,000.00)$        -47.27%

111 IN RD IL (TY AL) 40T-8-8 (250W EQ) LED EA 19 12,000.00$                         228,000.00$               7,663.00$           145,597.00$               (82,403.00)$        -36.14% 7,108.00$        135,052.00$               (92,948.00)$          -40.77% 6,400.00$           121,600.00$               (106,400.00)$        -46.67%

112 CONDT (PVC) (SCH 80) (2") LF 7238 25.00$                                180,950.00$               19.00$                137,522.00$               (43,428.00)$        -24.00% 17.00$             123,046.00$               (57,904.00)$          -32.00% 15.95$                115,446.10$               (65,503.90)$          -36.20%

113 CONDT (PVC) (SCH 80) (2") (BORE) LF 773 40.00$                                30,920.00$                 49.00$                37,877.00$                 6,957.00$           22.50% 45.00$             34,785.00$                 3,865.00$             12.50% 40.40$                31,229.20$                 309.20$                1.00%

114 CONDT (PVC) (SCH 80) (3") LF 95 33.00$                                3,135.00$                   32.00$                3,040.00$                   (95.00)$               -3.03% 29.00$             2,755.00$                   (380.00)$               -12.12% 26.55$                2,522.25$                   (612.75)$               -19.55%

115 CONDT (PVC) (SCH 80) (3") (BORE) W/ PRESSURE GROUT CONCRETE LF 780 50.00$                                39,000.00$                 64.00$                49,920.00$                 10,920.00$         28.00% 59.00$             46,020.00$                 7,020.00$             18.00% 53.10$                41,418.00$                 2,418.00$             6.20%

116 CONDT (PVC) (SCH 80) (6") (BORE) LF 1162 85.00$                                98,770.00$                 100.00$              116,200.00$               17,430.00$         17.65% 92.00$             106,904.00$               8,134.00$             8.24% 82.90$                96,329.80$                 (2,440.20)$            -2.47%

117 CONDT (PVC) (SCH 80) (4") LF 4848 35.00$                                169,680.00$               31.00$                150,288.00$               (19,392.00)$        -11.43% 28.00$             135,744.00$               (33,936.00)$          -20.00% 25.50$                123,624.00$               (46,056.00)$          -27.14%

118 CONDT (PVC) (SCH 80) (4") (BORE) LF 384 65.00$                                24,960.00$                 96.00$                36,864.00$                 11,904.00$         47.69% 89.00$             34,176.00$                 9,216.00$             36.92% 79.70$                30,604.80$                 5,644.80$             22.62%

119 ELEC CONDR (NO.8) BARE LF 9276 2.75$                                  25,509.00$                 2.00$                  18,552.00$                 (6,957.00)$          -27.27% 2.00$               18,552.00$                 (6,957.00)$            -27.27% 1.60$                  14,841.60$                 (10,667.40)$          -41.82%

120 ELEC CONDR (NO.8) INSULATED LF 16192 3.00$                                  48,576.00$                 3.00$                  48,576.00$                 -$                    0.00% 2.00$               32,384.00$                 (16,192.00)$          -33.33% 2.15$                  34,812.80$                 (13,763.20)$          -28.33%

121 TRAY CABLE (3 CONDR) (12 AWG) LF 860 2.25$                                  1,935.00$                   3.00$                  2,580.00$                   645.00$              33.33% 2.00$               1,720.00$                   (215.00)$               -11.11% 2.15$                  1,849.00$                   (86.00)$                 -4.44%

122 GROUND BOX TY D (162922)W/APRON EA 30 2,500.00$                           75,000.00$                 2,810.00$           84,300.00$                 9,300.00$           12.40% 2,600.00$        78,000.00$                 3,000.00$             4.00% 2,340.00$           70,200.00$                 (4,800.00)$            -6.40%

123 REMOVE GROUND BOX EA 3 500.00$                              1,500.00$                   639.00$              1,917.00$                   417.00$              27.80% 592.00$           1,776.00$                   276.00$                18.40% 530.00$              1,590.00$                   90.00$                  6.00%

124 REMOVE ELECTRICAL SERVICES EA 1 1,900.00$                           1,900.00$                   830.00$              830.00$                      (1,070.00)$          -56.32% 770.00$           770.00$                      (1,130.00)$            -59.47% 690.00$              690.00$                      (1,210.00)$            -63.68%

125 ELC SRV TY A 240/480 060(NS)AL(E)PS(U) EA 3 7,800.00$                           23,400.00$                 8,302.00$           24,906.00$                 1,506.00$           6.44% 7,700.00$        23,100.00$                 (300.00)$               -1.28% 6,900.00$           20,700.00$                 (2,700.00)$            -11.54%

126 ELC SRV TY D 120/240 100(NS)AL(E)SP(U) EA 1 12,000.00$                         12,000.00$                 8,302.00$           8,302.00$                   (3,698.00)$          -30.82% 7,700.00$        7,700.00$                   (4,300.00)$            -35.83% 6,900.00$           6,900.00$                   (5,100.00)$            -42.50%

127 IN SM RD SN SUP&AM TY10BWG(1)SA(P) EA 51 800.00$                              40,800.00$                 737.00$              37,587.00$                 (3,213.00)$          -7.88% 967.00$           49,317.00$                 8,517.00$             20.88% 880.00$              44,880.00$                 4,080.00$             10.00%

128 REMOVE SM RD SN SUP&AM EA 22 175.00$                              3,850.00$                   121.00$              2,662.00$                   (1,188.00)$          -30.86% 111.00$           2,442.00$                   (1,408.00)$            -36.57% 102.00$              2,244.00$                   (1,606.00)$            -41.71%

129 WK ZN PAV MRK NON-REMOV (W)4"(DOT) LF 502 0.50$                                  251.00$                      3.00$                  1,506.00$                   1,255.00$           500.00% 2.00$               1,004.00$                   753.00$                300.00% 5.35$                  2,685.70$                   2,434.70$             970.00%

130 WK ZN PAV MRK NON-REMOV (W)4"(SLD) LF 7002 0.75$                                  5,251.50$                   3.00$                  21,006.00$                 15,754.50$         300.00% 2.00$               14,004.00$                 8,752.50$             166.67% 2.50$                  17,505.00$                 12,253.50$           233.33%

131 WK ZN PAV MRK NON-REMOV (Y)4"(SLD) LF 5556 0.75$                                  4,167.00$                   3.00$                  16,668.00$                 12,501.00$         300.00% 2.00$               11,112.00$                 6,945.00$             166.67% 2.50$                  13,890.00$                 9,723.00$             233.33%

2/26/2025 Page 2 of 16



132 REFL PAV MRK TY I (W)8"(DOT)(100MIL) LF 13 2.00$                                  26.00$                        4.00$                  52.00$                        26.00$                100.00% 2.00$               26.00$                        -$                      0.00% 21.45$                278.85$                      252.85$                972.50%

133 REFL PAV MRK TY I (W)8"(SLD)(100MIL) LF 3085 2.00$                                  6,170.00$                   3.00$                  9,255.00$                   3,085.00$           50.00% 3.00$               9,255.00$                   3,085.00$             50.00% 2.85$                  8,792.25$                   2,622.25$             42.50%

134 REFL PAV MRK TY I (W)24"(SLD)(100MIL) LF 661 6.00$                                  3,966.00$                   15.00$                9,915.00$                   5,949.00$           150.00% 12.00$             7,932.00$                   3,966.00$             100.00% 10.45$                6,907.45$                   2,941.45$             74.17%

135 REFL PAV MRK TY I (Y)12"(SLD)(100MIL) LF 332 8.00$                                  2,656.00$                   8.00$                  2,656.00$                   -$                    0.00% 6.00$               1,992.00$                   (664.00)$               -25.00% 5.65$                  1,875.80$                   (780.20)$               -29.38%

136 REFL PAV MRK TY I (W)(ARROW)(100MIL) EA 30 215.00$                              6,450.00$                   151.00$              4,530.00$                   (1,920.00)$          -29.77% 236.00$           7,080.00$                   630.00$                9.77% 270.00$              8,100.00$                   1,650.00$             25.58%

137 REFL PAV MRK TY I (W)(WORD)(100MIL) EA 24 195.00$                              4,680.00$                   181.00$              4,344.00$                   (336.00)$             -7.18% 266.00$           6,384.00$                   1,704.00$             36.41% 350.00$              8,400.00$                   3,720.00$             79.49%

138 REF PAV MRK TY I(W)36"(YLD TRI)(100MIL) EA 3 7.00$                                  21.00$                        91.00$                273.00$                      252.00$              1200.00% 130.00$           390.00$                      369.00$                1757.14% 188.00$              564.00$                      543.00$                2585.71%

139  PAVEMENT SLER 6"                     LF 5655 1.00$                                  5,655.00$                   0.40$                  2,262.00$                   (3,393.00)$          -60.00% 0.60$               3,393.00$                   (2,262.00)$            -40.00% 0.90$                  5,089.50$                   (565.50)$               -10.00%

140  PAVEMENT SLER 8"                     LF 3085 1.00$                                  3,085.00$                   1.00$                  3,085.00$                   -$                    0.00% 0.70$               2,159.50$                   (925.50)$               -30.00% 1.60$                  4,936.00$                   1,851.00$             60.00%

141  PAVEMENT SLER 12"                    LF 332 1.20$                                  398.40$                      3.00$                  996.00$                      597.60$              150.00% 2.00$               664.00$                      265.60$                66.67% 2.70$                  896.40$                      498.00$                125.00%

142  PAVEMENT SLER 24"                    LF 661 1.40$                                  925.40$                      7.00$                  4,627.00$                   3,701.60$           400.00% 3.00$               1,983.00$                   1,057.60$             114.29% 4.85$                  3,205.85$                   2,280.45$             246.43%

143  PAVEMENT SLER (ARROW)                EA 30 70.00$                                2,100.00$                   91.00$                2,730.00$                   630.00$              30.00% 26.00$             780.00$                      (1,320.00)$            -62.86% 107.00$              3,210.00$                   1,110.00$             52.86%

144  PAVEMENT SLER (WORD)                 EA 24 70.00$                                1,680.00$                   115.00$              2,760.00$                   1,080.00$           64.29% 29.00$             696.00$                      (984.00)$               -58.57% 188.00$              4,512.00$                   2,832.00$             168.57%

145 REFL PAV MRK TY I (W)6" (BRK)(100MIL) LF 4427 2.00$                                  8,854.00$                   3.00$                  13,281.00$                 4,427.00$           50.00% 2.50$               11,067.50$                 2,213.50$             25.00% 1.65$                  7,304.55$                   (1,549.45)$            -17.50%

146 REFL PAV MRK TY I (Y)6" (SLD)(100MIL) LF 1228 6.00$                                  7,368.00$                   3.00$                  3,684.00$                   (3,684.00)$          -50.00% 2.00$               2,456.00$                   (4,912.00)$            -66.67% 2.10$                  2,578.80$                   (4,789.20)$            -65.00%

147  REFL PAV MRKR TY II-C-C                EA 217 8.00$                                  1,736.00$                   8.00$                  1,736.00$                   -$                    0.00% 2.00$               434.00$                      (1,302.00)$            -75.00% 8.30$                  1,801.10$                   65.10$                  3.75%

148  REFL PAV MRKR TY II-C-R                EA 57 8.00$                                  456.00$                      8.00$                  456.00$                      -$                    0.00% 17.00$             969.00$                      513.00$                112.50% 8.30$                  473.10$                      17.10$                  3.75%

149  ELIM EXT PM & MRKS (4")                LF 7161 1.50$                                  10,741.50$                 2.00$                  14,322.00$                 3,580.50$           33.33% 1.00$               7,161.00$                   (3,580.50)$            -33.33% 1.80$                  12,889.80$                 2,148.30$             20.00%

150 PAV SURF PREP FOR MRK (6") LF 5655 1.50$                                  8,482.50$                   0.10$                  565.50$                      (7,917.00)$          -93.33% 0.12$               678.60$                      (7,803.90)$            -92.00% 0.25$                  1,413.75$                   (7,068.75)$            -83.33%

151 PAV SURF PREP FOR MRK (8") LF 3085 1.50$                                  4,627.50$                   0.15$                  462.75$                      (4,164.75)$          -90.00% 0.18$               555.30$                      (4,072.20)$            -88.00% 0.40$                  1,234.00$                   (3,393.50)$            -73.33%

152 PAV SURF PREP FOR MRK (12") LF 332 2.00$                                  664.00$                      0.20$                  66.40$                        (597.60)$             -90.00% 0.25$               83.00$                        (581.00)$               -87.50% 0.60$                  199.20$                      (464.80)$               -70.00%

153 PAV SURF PREP FOR MRK (24") LF 661 2.00$                                  1,322.00$                   0.40$                  264.40$                      (1,057.60)$          -80.00% 0.35$               231.35$                      (1,090.65)$            -82.50% 1.20$                  793.20$                      (528.80)$               -40.00%

154 PAV SURF PREP FOR MRK (ARROW) EA 30 70.00$                                2,100.00$                   48.00$                1,440.00$                   (660.00)$             -31.43% 1.00$               30.00$                        (2,070.00)$            -98.57% 26.85$                805.50$                      (1,294.50)$            -61.64%

155 PAV SURF PREP FOR MRK (WORD) EA 24 55.00$                                1,320.00$                   60.00$                1,440.00$                   120.00$              9.09% 1.00$               24.00$                        (1,296.00)$            -98.18% 69.80$                1,675.20$                   355.20$                26.91%

156 INSTALL HWY TRF SIG (ISOLATED) EA 1 65,000.00$                         65,000.00$                 10,218.00$         10,218.00$                 (54,782.00)$        -84.28% 9,500.00$        9,500.00$                   (55,500.00)$          -85.38% 8,500.00$           8,500.00$                   (56,500.00)$          -86.92%

157 REMOVING TRAFFIC SIGNALS EA 1 20,000.00$                         20,000.00$                 3,832.00$           3,832.00$                   (16,168.00)$        -80.84% 3,554.00$        3,554.00$                   (16,446.00)$          -82.23% 3,190.00$           3,190.00$                   (16,810.00)$          -84.05%

158 TEMP TRAF SIGNALS EA 1 50,000.00$                         50,000.00$                 93,238.00$         93,238.00$                 43,238.00$         86.48% 100,000.00$    100,000.00$               50,000.00$           100.00% 78,000.00$         78,000.00$                 28,000.00$           56.00%

159 VEH SIG SEC (12")LED(GRN) EA 8 750.00$                              6,000.00$                   473.00$              3,784.00$                   (2,216.00)$          -36.93% 444.00$           3,552.00$                   (2,448.00)$            -40.80% 390.00$              3,120.00$                   (2,880.00)$            -48.00%

160 VEH SIG SEC (12")LED(GRN ARW) EA 4 750.00$                              3,000.00$                   473.00$              1,892.00$                   (1,108.00)$          -36.93% 438.00$           1,752.00$                   (1,248.00)$            -41.60% 390.00$              1,560.00$                   (1,440.00)$            -48.00%

161 VEH SIG SEC (12")LED(YEL) EA 8 750.00$                              6,000.00$                   473.00$              3,784.00$                   (2,216.00)$          -36.93% 438.00$           3,504.00$                   (2,496.00)$            -41.60% 390.00$              3,120.00$                   (2,880.00)$            -48.00%

162 VEH SIG SEC (12")LED(YEL ARW) EA 4 650.00$                              2,600.00$                   473.00$              1,892.00$                   (708.00)$             -27.23% 438.00$           1,752.00$                   (848.00)$               -32.62% 390.00$              1,560.00$                   (1,040.00)$            -40.00%

163 VEH SIG SEC (12")LED(RED) EA 8 750.00$                              6,000.00$                   473.00$              3,784.00$                   (2,216.00)$          -36.93% 438.00$           3,504.00$                   (2,496.00)$            -41.60% 390.00$              3,120.00$                   (2,880.00)$            -48.00%

164 VEH SIG SEC (12")LED(RED ARW) EA 2 750.00$                              1,500.00$                   473.00$              946.00$                      (554.00)$             -36.93% 438.00$           876.00$                      (624.00)$               -41.60% 390.00$              780.00$                      (720.00)$               -48.00%

165 PED SIG SEC (LED)(COUNTDOWN) EA 3 1,100.00$                           3,300.00$                   575.00$              1,725.00$                   (1,575.00)$          -47.73% 533.00$           1,599.00$                   (1,701.00)$            -51.55% 480.00$              1,440.00$                   (1,860.00)$            -56.36%

166 BACK PLATE (12")(3 SECT) EA 6 190.00$                              1,140.00$                   179.00$              1,074.00$                   (66.00)$               -5.79% 165.00$           990.00$                      (150.00)$               -13.16% 149.00$              894.00$                      (246.00)$               -21.58%

167 BACK PLATE (12")(4 SECT) EA 4 250.00$                              1,000.00$                   224.00$              896.00$                      (104.00)$             -10.40% 207.00$           828.00$                      (172.00)$               -17.20% 186.00$              744.00$                      (256.00)$               -25.60%

168 TRF SIG CBL (TY A)(14 AWG)(5 CONDR) LF 562 4.50$                                  2,529.00$                   4.00$                  2,248.00$                   (281.00)$             -11.11% 3.50$               1,967.00$                   (562.00)$               -22.22% 3.20$                  1,798.40$                   (730.60)$               -28.89%

169 TRF SIG CBL (TY A)(14 AWG)(7 CONDR) LF 1370 3.50$                                  4,795.00$                   4.00$                  5,480.00$                   685.00$              14.29% 4.00$               5,480.00$                   685.00$                14.29% 3.70$                  5,069.00$                   274.00$                5.71%

170 TRF SIG CBL (TY A)(14 AWG)(20 CONDR) LF 780 8.00$                                  6,240.00$                   9.00$                  7,020.00$                   780.00$              12.50% 8.00$               6,240.00$                   -$                      0.00% 7.45$                  5,811.00$                   (429.00)$               -6.88%

171 TRF SIG CBL (TY C)(14 AWG)(2 CONDR) EA 1180 1.90$                                  2,242.00$                   3.00$                  3,540.00$                   1,298.00$           57.89% 3.00$               3,540.00$                   1,298.00$             57.89% 2.65$                  3,127.00$                   885.00$                39.47%

172 INS TRF SIG PL AM(S)1 ARM(48')LUM EA 1 40,000.00$                         40,000.00$                 17,881.00$         17,881.00$                 (22,119.00)$        -55.30% 1,650.00$        1,650.00$                   (38,350.00)$          -95.88% 14,900.00$         14,900.00$                 (25,100.00)$          -62.75%

173 INS TRF SIG PL AM(S)1 ARM(60')LUM EA 1 60,000.00$                         60,000.00$                 48,535.00$         48,535.00$                 (11,465.00)$        -19.11% 45,000.00$      45,000.00$                 (15,000.00)$          -25.00% 40,400.00$         40,400.00$                 (19,600.00)$          -32.67%

174 INS TRF SIG PL AM(S)2 ARM(55-28')LUM EA 1 51,000.00$                         51,000.00$                 53,644.00$         53,644.00$                 2,644.00$           5.18% 50,000.00$      50,000.00$                 (1,000.00)$            -1.96% 44,600.00$         44,600.00$                 (6,400.00)$            -12.55%

175 PED POLE ASSEMBLY EA 3 7,500.00$                           22,500.00$                 3,832.00$           11,496.00$                 (11,004.00)$        -48.91% 3,545.00$        10,635.00$                 (11,865.00)$          -52.73% 3,190.00$           9,570.00$                   (12,930.00)$          -57.47%

176 REMOVE PED POLE ASSEMBLY EA 1 1,400.00$                           1,400.00$                   383.00$              383.00$                      (1,017.00)$          -72.64% 354.00$           354.00$                      (1,046.00)$            -74.71% 320.00$              320.00$                      (1,080.00)$            -77.14%

177 PED DETECT PUSH BUTTON (APS) LF 3 2,000.00$                           6,000.00$                   1,086.00$           3,258.00$                   (2,742.00)$          -45.70% 1,004.00$        3,012.00$                   (2,988.00)$            -49.80% 900.00$              2,700.00$                   (3,300.00)$            -55.00%

178 REMOVAL OF GROUND BOXES EA 7 250.00$                              1,750.00$                   447.00$              3,129.00$                   1,379.00$           78.80% 413.00$           2,891.00$                   1,141.00$             65.20% 370.00$              2,590.00$                   840.00$                48.00%

179 REMOVAL OF TRAFFIC SIGNAL POLE FND EA 6 900.00$                              5,400.00$                   2,235.00$           13,410.00$                 8,010.00$           148.33% 2,068.00$        12,408.00$                 7,008.00$             129.78% 1,860.00$           11,160.00$                 5,760.00$             106.67%

180 ITS COM CBL (ETHERNET) (CAT-5E) DETECTION LF 1061 3.25$                                  3,448.25$                   1.00$                  1,061.00$                   (2,387.25)$          -69.23% 1.00$               1,061.00$                   (2,387.25)$            -69.23% 1.05$                  1,114.05$                   (2,334.20)$            -67.69%

181 ITS COM CBL (ETHERNET) (CAT-5E) RADIO LF 305 3.25$                                  991.25$                      1.00$                  305.00$                      (686.25)$             -69.23% 1.00$               305.00$                      (686.25)$               -69.23% 1.05$                  320.25$                      (671.00)$               -67.69%

182 ITS COM CBL (ETHERNET) (CAT-5E) PTZ LF 360 3.25$                                  1,170.00$                   1.00$                  360.00$                      (810.00)$             -69.23% 1.00$               360.00$                      (810.00)$               -69.23% 1.05$                  378.00$                      (792.00)$               -67.69%

183 VIVDS TEMPORARY EA 1 45,000.00$                         45,000.00$                 1,597.00$           1,597.00$                   (43,403.00)$        -96.45% 1,500.00$        1,500.00$                   (43,500.00)$          -96.67% 1,330.00$           1,330.00$                   (43,670.00)$          -97.04%

184 VDS (HVDS) (VIVDS AND RVDS) EA 1 50,000.00$                         50,000.00$                 5,109.00$           5,109.00$                   (44,891.00)$        -89.78% 4,727.00$        4,727.00$                   (45,273.00)$          -90.55% 4,250.00$           4,250.00$                   (45,750.00)$          -91.50%

185 VIDEO IMAGING AND RADAR DETECTOR EA 4 9,500.00$                           38,000.00$                 4,470.00$           17,880.00$                 (20,120.00)$        -52.95% 4,136.00$        16,544.00$                 (21,456.00)$          -56.46% 3,720.00$           14,880.00$                 (23,120.00)$          -60.84%

186 VIDEO IMAGING AND RADAR SET-UP SYS EA 1 7,500.00$                           7,500.00$                   1,277.00$           1,277.00$                   (6,223.00)$          -82.97% 1,181.00$        1,181.00$                   (6,319.00)$            -84.25% 1,060.00$           1,060.00$                   (6,440.00)$            -85.87%

187 VID IMAGE AND RADAR DET PROCESSOR SYS EA 1 15,000.00$                         15,000.00$                 5,109.00$           5,109.00$                   (9,891.00)$          -65.94% 4,727.00$        4,727.00$                   (10,273.00)$          -68.49% 4,250.00$           4,250.00$                   (10,750.00)$          -71.67%

188 AXIS Q6315-LE NETWORK PTZ CAMERA EA 1 3,500.00$                           3,500.00$                   4,594.00$           4,594.00$                   1,094.00$           31.26% 4,490.00$        4,490.00$                   990.00$                28.29% 4,040.00$           4,040.00$                   540.00$                15.43%

189 COMNET ETHERNET SWITCH EA 1 1,100.00$                           1,100.00$                   1,934.00$           1,934.00$                   834.00$              75.82% 1,890.00$        1,890.00$                   790.00$                71.82% 1,700.00$           1,700.00$                   600.00$                54.55%

190 PEGASUS TWISTPORT SERIES RADIO EA 1 2,200.00$                           2,200.00$                   1,934.00$           1,934.00$                   (266.00)$             -12.09% 1,890.00$        1,890.00$                   (310.00)$               -14.09% 1,700.00$           1,700.00$                   (500.00)$               -22.73%

191 ULTRADISH TP400 ANTENNA W/TWISTPORT CONNECTOR EA 1 900.00$                              900.00$                      725.00$              725.00$                      (175.00)$             -19.44% 709.00$           709.00$                      (191.00)$               -21.22% 640.00$              640.00$                      (260.00)$               -28.89%

192 OPTICOM DETECTOR - GTT MODEL 722 EA 3 1,500.00$                           4,500.00$                   1,813.00$           5,439.00$                   939.00$              20.87% 1,772.00$        5,316.00$                   816.00$                18.13% 1,590.00$           4,770.00$                   270.00$                6.00%

193 OPTICOM PHASE SELECTOR - GTT MODEL 764 EA 1 500.00$                              500.00$                      4,836.00$           4,836.00$                   4,336.00$           867.20% 4,727.00$        4,727.00$                   4,227.00$             845.40% 4,250.00$           4,250.00$                   3,750.00$             750.00%

194 OPTICOM CARD RACK - GTT MODEL 760 EA 1 750.00$                              750.00$                      1,088.00$           1,088.00$                   338.00$              45.07% 1,063.00$        1,063.00$                   313.00$                41.73% 960.00$              960.00$                      210.00$                28.00%

195 OPTICOM CABLE - GTT MODEL 138 LF 818 2.00$                                  1,636.00$                   2.00$                  1,636.00$                   -$                    0.00% 2.50$               2,045.00$                   409.00$                25.00% 2.15$                  1,758.70$                   122.70$                7.50%

196 ILSN (LED) (8 S) (CLEAN PROFILE OR BRITELITE EDGE LIT STREET NAME SIGN) EA 4 4,000.00$                           16,000.00$                 5,748.00$           22,992.00$                 6,992.00$           43.70% 5,318.00$        21,272.00$                 5,272.00$             32.95% 4,780.00$           19,120.00$                 3,120.00$             19.50%

197 FLOWABLE FILL CY 124.3 400.00$                              49,720.00$                 219.00$              27,221.70$                 (22,498.30)$        -45.25% 287.00$           35,674.10$                 (14,045.90)$          -28.25% 290.00$              36,047.00$                 (13,673.00)$          -27.50%

198 CLASS D, 2000 PSI CONCRETE CY 28.2 250.00$                              7,050.00$                   476.00$              13,423.20$                 6,373.20$           90.40% 389.00$           10,969.80$                 3,919.80$             55.60% 850.00$              23,970.00$                 16,920.00$           240.00%

199 REMOVE EXISTING FIRE HYDRANT EA 4 1,000.00$                           4,000.00$                   1,928.00$           7,712.00$                   3,712.00$           92.80% 1,394.00$        5,576.00$                   1,576.00$             39.40% 3,180.00$           12,720.00$                 8,720.00$             218.00%

200 ADJUST WATER VALVE TO FG EA 10 1,000.00$                           10,000.00$                 1,010.00$           10,100.00$                 100.00$              1.00% 4,550.00$        45,500.00$                 35,500.00$           355.00% 1,830.00$           18,300.00$                 8,300.00$             83.00%
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201 AUTOMATIC COMBINATION AIR RELEASE VALVE ASSEMBLY (2-IN DIA) EA 1 1,000.00$                           1,000.00$                   6,879.00$           6,879.00$                   5,879.00$           587.90% 15,243.00$      15,243.00$                 14,243.00$           1424.30% 5,100.00$           5,100.00$                   4,100.00$             410.00%

202 REMOVE WATER VALVE EA 3 750.00$                              2,250.00$                   1,261.00$           3,783.00$                   1,533.00$           68.13% 1,402.00$        4,206.00$                   1,956.00$             86.93% 3,180.00$           9,540.00$                   7,290.00$             324.00%

203 ADJUST WATER VALVE BOX TO FG EA 8 1,000.00$                           8,000.00$                   562.00$              4,496.00$                   (3,504.00)$          -43.80% 1,394.00$        11,152.00$                 3,152.00$             39.40% 1,830.00$           14,640.00$                 6,640.00$             83.00%

204 ENCASEMENT PIPE, 24-IN DIA, STEEL, 7/16-IN THCK, OPEN CUT  (ALL DEPTHS) LF 330 235.00$                              77,550.00$                 328.00$              108,240.00$               30,690.00$         39.57% 355.00$           117,150.00$               39,600.00$           51.06% 350.00$              115,500.00$               37,950.00$           48.94%

205 ENCASEMENT PIPE,  30-IN DIA, STEEL, 1/2-IN THCK, OPEN CUT (ALL DEPTHS) LF 90 275.00$                              24,750.00$                 656.00$              59,040.00$                 34,290.00$         138.55% 427.00$           38,430.00$                 13,680.00$           55.27% 520.00$              46,800.00$                 22,050.00$           89.09%

206 MAJOR MANHOLE ADJUSTMENT EA 1 6,000.00$                           6,000.00$                   5,969.00$           5,969.00$                   (31.00)$               -0.52% 40,000.00$      40,000.00$                 34,000.00$           566.67% 830.00$              830.00$                      (5,170.00)$            -86.17%

207 TRENCH SAFETY SYSTEMS (ALL DEPTHS) LF 1360 10.00$                                13,600.00$                 9.00$                  12,240.00$                 (1,360.00)$          -10.00% 6.00$               8,160.00$                   (5,440.00)$            -40.00% 13.15$                17,884.00$                 4,284.00$             31.50%

208 PIPE, PVC C900(6-IN DIA) (ALL DEPTHS), INCL EXC AND BACKFILL LF 190 110.00$                              20,900.00$                 128.00$              24,320.00$                 3,420.00$           16.36% 85.00$             16,150.00$                 (4,750.00)$            -22.73% 209.00$              39,710.00$                 18,810.00$           90.00%

209 PIPE, CL 250 RESTRAINED JOINT DI (6-IN DIA) (ALL DEPTHS), INCL EXC AND BACKFILL LF 11 110.00$                              1,210.00$                   269.00$              2,959.00$                   1,749.00$           144.55% 563.00$           6,193.00$                   4,983.00$             411.82% 440.00$              4,840.00$                   3,630.00$             300.00%

210 PIPE, CL 250 RESTRAINED JOINT DI (12-IN DIA) (ALL DEPTHS), INCL EXC AND BACKFILL LF 86 150.00$                              12,900.00$                 341.00$              29,326.00$                 16,426.00$         127.33% 252.00$           21,672.00$                 8,772.00$             68.00% 270.00$              23,220.00$                 10,320.00$           80.00%

211 PIPE, CL 250 RESTRAINED JOINT DI (16-IN DIA) (ALL DEPTHS), INCL EXC AND BACKFILL LF 843 175.00$                              147,525.00$               240.00$              202,320.00$               54,795.00$         37.14% 185.00$           155,955.00$               8,430.00$             5.71% 221.00$              186,303.00$               38,778.00$           26.29%

212 PIPE, CL 250 RESTRAINED JOINT DI (12-IN DIA), THROUGH ENCASEMENT LF 330 150.00$                              49,500.00$                 156.00$              51,480.00$                 1,980.00$           4.00% 111.00$           36,630.00$                 (12,870.00)$          -26.00% 147.00$              48,510.00$                 (990.00)$               -2.00%

213 PIPE, CL 250 RESTRAINED JOINT DI (16-IN DIA), THROUGH ENCASEMENT LF 90 175.00$                              15,750.00$                 473.00$              42,570.00$                 26,820.00$         170.29% 285.00$           25,650.00$                 9,900.00$             62.86% 197.00$              17,730.00$                 1,980.00$             12.57%

214 PIPE REMOVAL,  (12-IN DIA) (ALL DEPTHS), INCL EXC AND BACKFILL LF 581 50.00$                                29,050.00$                 127.00$              73,787.00$                 44,737.00$         154.00% 51.00$             29,631.00$                 581.00$                2.00% 79.20$                46,015.20$                 16,965.20$           58.40%

215 PIPE REMOVAL,  (16-IN DIA) (ALL DEPTHS), INCL EXC AND BACKFILL LF 920 60.00$                                55,200.00$                 108.00$              99,360.00$                 44,160.00$         80.00% 47.00$             43,240.00$                 (11,960.00)$          -21.67% 79.20$                72,864.00$                 17,664.00$           32.00%

216 WET CONNECTION 6-IN DIA X 6-IN DIA EA 2 7,000.00$                           14,000.00$                 4,248.00$           8,496.00$                   (5,504.00)$          -39.31% 2,300.00$        4,600.00$                   (9,400.00)$            -67.14% 6,900.00$           13,800.00$                 (200.00)$               -1.43%

217 WET CONNECTION 12-IN DIA X 12-IN DIA EA 3 9,500.00$                           28,500.00$                 6,113.00$           18,339.00$                 (10,161.00)$        -35.65% 2,800.00$        8,400.00$                   (20,100.00)$          -70.53% 7,200.00$           21,600.00$                 (6,900.00)$            -24.21%

218 WET CONNECTION 16-IN DIA X 16-IN DIA EA 8 12,000.00$                         96,000.00$                 6,534.00$           52,272.00$                 (43,728.00)$        -45.55% 6,800.00$        54,400.00$                 (41,600.00)$          -43.33% 7,500.00$           60,000.00$                 (36,000.00)$          -37.50%

219 DUCTILE IRON FITTINGS TN 7.1 10,000.00$                         71,000.00$                 13,238.00$         93,989.80$                 22,989.80$         32.38% 6,400.00$        45,440.00$                 (25,560.00)$          -36.00% 560.00$              3,976.00$                   (67,024.00)$          -94.40%

220 BYPASS PUMPING LS 1 10,000.00$                         10,000.00$                 6,045.00$           6,045.00$                   (3,955.00)$          -39.55% 45,000.00$      45,000.00$                 35,000.00$           350.00% 20,300.00$         20,300.00$                 10,300.00$           103.00%

221 VALVES (GATE TYPE) (6-IN DIA) EA 1 2,500.00$                           2,500.00$                   2,793.00$           2,793.00$                   293.00$              11.72% 7,000.00$        7,000.00$                   4,500.00$             180.00% 2,260.00$           2,260.00$                   (240.00)$               -9.60%

222 VALVES (GATE TYPE) (12-IN DIA) EA 6 6,500.00$                           39,000.00$                 5,824.00$           34,944.00$                 (4,056.00)$          -10.40% 5,200.00$        31,200.00$                 (7,800.00)$            -20.00% 4,330.00$           25,980.00$                 (13,020.00)$          -33.38%

223 VALVES (GATE TYPE) (16-IN DIA) EA 5 15,000.00$                         75,000.00$                 15,963.00$         79,815.00$                 4,815.00$           6.42% 12,500.00$      62,500.00$                 (12,500.00)$          -16.67% 10,700.00$         53,500.00$                 (21,500.00)$          -28.67%

224 FIRE HYDRANT ASSEMBLY EA 3 6,000.00$                           18,000.00$                 9,400.00$           28,200.00$                 10,200.00$         56.67% 8,383.00$        25,149.00$                 7,149.00$             39.72% 8,900.00$           26,700.00$                 8,700.00$             48.33%

225 AUTOMATIC COMBINATION AIR RELEASE VALVE ASSEMBLY (2-IN DIA) EA 2 5,000.00$                           10,000.00$                 7,050.00$           14,100.00$                 4,100.00$           41.00% 15,000.00$      30,000.00$                 20,000.00$           200.00% 6,200.00$           12,400.00$                 2,400.00$             24.00%

226 BERMUDA BLOCK SODDING SY 108 15.00$                                1,620.00$                   14.00$                1,512.00$                   (108.00)$             -6.67% 16.00$             1,728.00$                   108.00$                6.67% 12.15$                1,312.20$                   (307.80)$               -19.00%

17,759,395.62$          19,814,470.57$          2,055,074.95$    11.57% 13,953,194.32$          (3,806,201.29)$     -21.43% 16,298,995.76$          (1,460,399.85)$     -8.22%

TOTAL ESTIMATED CONSTRUCTION COST 17,759,395.62$  19,814,470.57$  13,953,194.32$  16,298,995.76$  

Calculation Errors in Bid Proposal

Proposed Lowest Bid
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City of Round Rock

Greenlawn Blvd

Bid Tabulation

ITEM NO. ITEM DESCRIPTION UNIT QUANTITY UNIT COST ITEM COST UNIT COST ITEM COST DIFFERENCE % UNIT COST ITEM COST DIFFERENCE % UNIT COST ITEM COST DIFFERENCE %

1 PREPARING ROW STA 53.26 4,250.00$                  226,348.20$                       1,800.00$        95,865.12$                 (130,483.08)$        -57.65% 5,000.00$           266,292.00$               39,943.80$           17.65% 7,600.00$           404,763.84$                178,415.64$         78.82%

2 REMOV CONC (DRIVEWAYS) SY 1476 15.00$                       22,140.00$                         12.00$             17,712.00$                 (4,428.00)$            -20.00% 30.00$                44,280.00$                 22,140.00$           100.00% 17.00$                25,092.00$                  2,952.00$             13.33%

3 REMOV CONC (SIDEWALK, RAMP OR SUP) SY 1135 10.00$                       11,350.00$                         12.00$             13,620.00$                 2,270.00$             20.00% 15.00$                17,025.00$                 5,675.00$             50.00% 15.00$                17,025.00$                  5,675.00$             50.00%

4 REMOV CONC (CURB) LF 5219 8.00$                         41,752.00$                         7.00$               36,533.00$                 (5,219.00)$            -12.50% 7.00$                  36,533.00$                 (5,219.00)$            -12.50% 4.00$                  20,876.00$                  (20,876.00)$          -50.00%

5 REMOV CONC (RETAINING WALLS) SY 27 250.00$                     6,750.00$                           145.00$           3,915.00$                   (2,835.00)$            -42.00% 100.00$              2,700.00$                   (4,050.00)$            -60.00% 110.00$              2,970.00$                    (3,780.00)$            -56.00%

6 REMOV CONC (RAIL) LF 240 60.00$                       14,400.00$                         144.00$           34,560.00$                 20,160.00$           140.00% 20.00$                4,800.00$                   (9,600.00)$            -66.67% 20.00$                4,800.00$                    (9,600.00)$            -66.67%

7 RMV (6"-10") TRT/UNTRT BASE & ASPH PAV SY 13172 7.00$                         92,204.00$                         7.00$               92,204.00$                 -$                      0.00% 16.00$                210,752.00$               118,548.00$         128.57% 5.00$                  65,860.00$                  (26,344.00)$          -28.57%

8 EXCAV (ROADWAY) CY 31338.93474 18.00$                       564,100.83$                       18.00$             564,100.83$               -$                      0.00% 28.00$                877,490.17$               313,389.35$         55.56% 17.00$                532,761.89$                (31,338.93)$          -5.56%

9 EXCAV (SPECIAL) CY 8800 20.00$                       176,000.00$                       23.00$             202,400.00$               26,400.00$           15.00% 26.00$                228,800.00$               52,800.00$           30.00% 17.00$                149,600.00$                (26,400.00)$          -15.00%

10 EMBANK (FNL)(OC)(TY A) CY 8990 20.00$                       179,800.00$                       26.00$             233,740.00$               53,940.00$           30.00% 40.00$                359,600.00$               179,800.00$         100.00% 30.00$                269,700.00$                89,900.00$           50.00%

11 EMBANK (FNL)(DC)(TY A) CY 36890 20.00$                       737,800.00$                       26.00$             959,140.00$               221,340.00$         30.00% 27.00$                996,030.00$               258,230.00$         35.00% 30.00$                1,106,700.00$             368,900.00$         50.00%

12 FURN & PLACE TOPSOIL (4") SY 25944 1.50$                         38,916.00$                         0.75$               19,458.00$                 (19,458.00)$          -50.00% 2.00$                  51,888.00$                 12,972.00$           33.33% 1.75$                  45,402.00$                  6,486.00$             16.67%

13 BROADCAST SEED (PERM_URBAN_CLAY) SY 25944 1.00$                         25,944.00$                         1.00$               25,944.00$                 -$                      0.00% 0.30$                  7,783.20$                   (18,160.80)$          -70.00% 0.28$                  7,264.32$                    (18,679.68)$          -72.00%

14 BROADCAST SEED (TEMP_WARM) SY 12972 0.50$                         6,486.00$                           1.00$               12,972.00$                 6,486.00$             100.00% 0.25$                  3,243.00$                   (3,243.00)$            -50.00% 0.19$                  2,464.68$                    (4,021.32)$            -62.00%

15 BROADCAST SEED (TEMP_COOL) SY 12972 0.50$                         6,486.00$                           1.00$               12,972.00$                 6,486.00$             100.00% 0.25$                  3,243.00$                   (3,243.00)$            -50.00% 0.22$                  2,853.84$                    (3,632.16)$            -56.00%

16 VEGETATIVE WATERING TGL 3860 15.00$                       57,900.00$                         15.00$             57,900.00$                 -$                      0.00% 15.00$                57,900.00$                 -$                      0.00% 9.00$                  34,740.00$                  (23,160.00)$          -40.00%

17 FL BS (CMP IN PLC)(TY A GR 5)(FNAL POS) CY 9229 55.00$                       507,595.00$                       59.00$             544,511.00$               36,916.00$           7.27% 60.00$                553,740.00$               46,145.00$           9.09% 50.00$                461,450.00$                (46,145.00)$          -9.09%

18 GEOGRID BASE REINFORCEMENT (TYPE 2) SY 27677 5.00$                         138,385.00$                       2.00$               55,354.00$                 (83,031.00)$          -60.00% 4.75$                  131,465.75$               (6,919.25)$            -5.00% 4.00$                  110,708.00$                (27,677.00)$          -20.00%

19 PRIME COAT(MC-30 OR AE-P) GAL 4337 6.00$                         26,022.00$                         6.00$               26,022.00$                 -$                      0.00% 3.75$                  16,263.75$                 (9,758.25)$            -37.50% 3.75$                  16,263.75$                  (9,758.25)$            -37.50%

20 D-GR HMA TY-B PG64-22 TON 7351 120.00$                     882,120.00$                       131.00$           962,981.00$               80,861.00$           9.17% 102.00$              749,802.00$               (132,318.00)$        -15.00% 100.00$              735,100.00$                (147,020.00)$        -16.67%

21 D-GR HMA TY-C PG70-22 TON 2452 140.00$                     343,280.00$                       167.00$           409,484.00$               66,204.00$           19.29% 134.00$              328,568.00$               (14,712.00)$          -4.29% 135.00$              331,020.00$                (12,260.00)$          -3.57%

22 TACK COAT GAL 2170 5.00$                         10,850.00$                         7.00$               15,190.00$                 4,340.00$             40.00% 3.75$                  8,137.50$                   (2,712.50)$            -25.00% 3.75$                  8,137.50$                    (2,712.50)$            -25.00%

23 PLANE & TEXT ASPH CONC PAV(0" TO 2") SY 2869 20.00$                       57,380.00$                         10.00$             28,690.00$                 (28,690.00)$          -50.00% 3.50$                  10,041.50$                 (47,338.50)$          -82.50% 3.50$                  10,041.50$                  (47,338.50)$          -82.50%

24 CUT & RESTORING PAV SY 473 400.00$                     189,200.00$                       54.00$             25,542.00$                 (163,658.00)$        -86.50% 175.00$              82,775.00$                 (106,425.00)$        -56.25% 300.00$              141,900.00$                (47,300.00)$          -25.00%

25 CEM STABIL BKFL CY 280 265.00$                     74,200.00$                         188.00$           52,640.00$                 (21,560.00)$          -29.06% 210.00$              58,800.00$                 (15,400.00)$          -20.75% 250.00$              70,000.00$                  (4,200.00)$            -5.66%

26 TRENCH EXCAVATION PROTECTION LF 2602 8.00$                         20,816.00$                         2.00$               5,204.00$                   (15,612.00)$          -75.00% 2.00$                  5,204.00$                   (15,612.00)$          -75.00% 1.50$                  3,903.00$                    (16,913.00)$          -81.25%

27 DRILL SHAFT (36 IN) LF 1514 395.00$                     598,030.00$                       371.00$           561,694.00$               (36,336.00)$          -6.08% 250.00$              378,500.00$               (219,530.00)$        -36.71% 235.00$              355,790.00$                (242,240.00)$        -40.51%

28 DRILL SHAFT (RDWY ILL POLE) (30 IN) LF 392 450.00$                     176,400.00$                       318.00$           124,656.00$               (51,744.00)$          -29.33% 260.00$              101,920.00$               (74,480.00)$          -42.22% 255.00$              99,960.00$                  (76,440.00)$          -43.33%

29 DRILL SHAFT (TRF SIG POLE) (36 IN) LF 13 559.00$                     7,267.00$                           533.00$           6,929.00$                   (338.00)$               -4.65% 445.00$              5,785.00$                   (1,482.00)$            -20.39% 430.00$              5,590.00$                    (1,677.00)$            -23.08%

30 DRILL SHAFT (TRF SIG POLE) (48 IN) LF 44 800.00$                     35,200.00$                         688.00$           30,272.00$                 (4,928.00)$            -14.00% 575.00$              25,300.00$                 (9,900.00)$            -28.13% 555.00$              24,420.00$                  (10,780.00)$          -30.63%

31 CL A CONC (COLLAR) EA 1 1,850.00$                  1,850.00$                           794.00$           794.00$                      (1,056.00)$            -57.08% 1,500.00$           1,500.00$                   (350.00)$               -18.92% 850.00$              850.00$                       (1,000.00)$            -54.05%

32 CL C CONC (ABUT) CY 102.9 1,500.00$                  154,350.00$                       1,300.00$        133,770.00$               (20,580.00)$          -13.33% 1,250.00$           128,625.00$               (25,725.00)$          -16.67% 1,000.00$           102,900.00$                (51,450.00)$          -33.33%

33 CL C CONC (CAP) CY 102.1 1,675.00$                  171,017.50$                       1,200.00$        122,520.00$               (48,497.50)$          -28.36% 1,500.00$           153,150.00$               (17,867.50)$          -10.45% 1,200.00$           122,520.00$                (48,497.50)$          -28.36%

34 CL C CONC (COLUMN) CY 24.1 1,675.00$                  40,367.50$                         1,500.00$        36,150.00$                 (4,217.50)$            -10.45% 2,250.00$           54,225.00$                 13,857.50$           34.33% 1,250.00$           30,125.00$                  (10,242.50)$          -25.37%

35 REINF CONC SLAB SF 12961 32.00$                       414,752.00$                       33.00$             427,713.00$               12,961.00$           3.13% 26.00$                336,986.00$               (77,766.00)$          -18.75% 24.00$                311,064.00$                (103,688.00)$        -25.00%

36 BRIDGE SIDEWALK SF 2652 60.00$                       159,120.00$                       13.00$             34,476.00$                 (124,644.00)$        -78.33% 21.00$                55,692.00$                 (103,428.00)$        -65.00% 10.00$                26,520.00$                  (132,600.00)$        -83.33%

37 APPROACH SLAB CY 213.9 775.00$                     165,772.50$                       874.00$           186,948.60$               21,176.10$           12.77% 785.00$              167,911.50$               2,139.00$             1.29% 650.00$              139,035.00$                (26,737.50)$          -16.13%

38 PRESTR CONC X-BEAM (5XB20) LF 1303.08 332.00$                     432,622.56$                       409.00$           532,959.72$               100,337.16$         23.19% 325.00$              423,501.00$               (9,121.56)$            -2.11% 275.00$              358,347.00$                (74,275.56)$          -17.17%

39 RIPRAP (CONC)(6 IN) CY 99 675.00$                     66,825.00$                         703.00$           69,597.00$                 2,772.00$             4.15% 700.00$              69,300.00$                 2,475.00$             3.70% 500.00$              49,500.00$                  (17,325.00)$          -25.93%

40 RIPRAP (MOW STRIP)(4 IN) CY 16 750.00$                     12,000.00$                         988.00$           15,808.00$                 3,808.00$             31.73% 810.00$              12,960.00$                 960.00$                8.00% 650.00$              10,400.00$                  (1,600.00)$            -13.33%

41 RIPRAP (STONE PROTECTION)(18 IN) CY 828 235.00$                     194,580.00$                       144.00$           119,232.00$               (75,348.00)$          -38.72% 200.00$              165,600.00$               (28,980.00)$          -14.89% 130.00$              107,640.00$                (86,940.00)$          -44.68%

42 STR STEEL (MISC NON-BRIDGE) LB 397 27.00$                       10,719.00$                         29.00$             11,513.00$                 794.00$                7.41% 31.00$                12,307.00$                 1,588.00$             14.81% 30.00$                11,910.00$                  1,191.00$             11.11%

43 RAIL (TY T411) LF 268 335.00$                     89,780.00$                         206.00$           55,208.00$                 (34,572.00)$          -38.51% 300.00$              80,400.00$                 (9,380.00)$            -10.45% 215.00$              57,620.00$                  (32,160.00)$          -35.82%

44 RAIL (TY C411) LF 368 345.00$                     126,960.00$                       215.00$           79,120.00$                 (47,840.00)$          -37.68% 425.00$              156,400.00$               29,440.00$           23.19% 185.00$              68,080.00$                  (58,880.00)$          -46.38%

45 RAIL (HANDRAIL)(TY B) LF 667 200.00$                     133,400.00$                       142.00$           94,714.00$                 (38,686.00)$          -29.00% 110.00$              73,370.00$                 (60,030.00)$          -45.00% 100.00$              66,700.00$                  (66,700.00)$          -50.00%

46 SEALED EXPANSION JOINT (4 IN) (SEJ - M) LF 191 285.00$                     54,435.00$                         321.00$           61,311.00$                 6,876.00$             12.63% 265.00$              50,615.00$                 (3,820.00)$            -7.02% 210.00$              40,110.00$                  (14,325.00)$          -26.32%

47 CONC BOX CULV (5 FT X 4 FT) LF 584 800.00$                     467,200.00$                       545.00$           318,280.00$               (148,920.00)$        -31.88% 575.00$              335,800.00$               (131,400.00)$        -28.13% 525.00$              306,600.00$                (160,600.00)$        -34.38%

48 CONC BOX CULV (6 FT X 4 FT) LF 636 725.00$                     461,100.00$                       626.00$           398,136.00$               (62,964.00)$          -13.66% 645.00$              410,220.00$               (50,880.00)$          -11.03% 625.00$              397,500.00$                (63,600.00)$          -13.79%

49 RC PIPE (CL III)(18 IN) LF 1376 120.00$                     165,120.00$                       125.00$           172,000.00$               6,880.00$             4.17% 100.00$              137,600.00$               (27,520.00)$          -16.67% 115.00$              158,240.00$                (6,880.00)$            -4.17%

50 RC PIPE (CL III)(24 IN) LF 1761 150.00$                     264,150.00$                       153.00$           269,433.00$               5,283.00$             2.00% 110.00$              193,710.00$               (70,440.00)$          -26.67% 125.00$              220,125.00$                (44,025.00)$          -16.67%

51 RC PIPE (CL III)(30 IN) LF 71 185.00$                     13,135.00$                         138.00$           9,798.00$                   (3,337.00)$            -25.41% 250.00$              17,750.00$                 4,615.00$             35.14% 160.00$              11,360.00$                  (1,775.00)$            -13.51%

52 RC PIPE (CL III)(36 IN) LF 1453 220.00$                     319,660.00$                       197.00$           286,241.00$               (33,419.00)$          -10.45% 275.00$              399,575.00$               79,915.00$           25.00% 210.00$              305,130.00$                (14,530.00)$          -4.55%

53 RC PIPE (CL III)(42 IN) LF 153 335.00$                     51,255.00$                         240.00$           36,720.00$                 (14,535.00)$          -28.36% 285.00$              43,605.00$                 (7,650.00)$            -14.93% 245.00$              37,485.00$                  (13,770.00)$          -26.87%

54 RC PIPE (CL IV)(24 IN) LF 225 200.00$                     45,000.00$                         125.00$           28,125.00$                 (16,875.00)$          -37.50% 120.00$              27,000.00$                 (18,000.00)$          -40.00% 100.00$              22,500.00$                  (22,500.00)$          -50.00%

55 MANH (COMPL)(PRM)(60IN) EA 2 8,000.00$                  16,000.00$                         6,300.00$        12,600.00$                 (3,400.00)$            -21.25% 6,200.00$           12,400.00$                 (3,600.00)$            -22.50% 4,500.00$           9,000.00$                    (7,000.00)$            -43.75%

56 MANH (COMPL)(PRM)(72IN) EA 1 8,500.00$                  8,500.00$                           7,600.00$        7,600.00$                   (900.00)$               -10.59% 7,600.00$           7,600.00$                   (900.00)$               -10.59% 5,200.00$           5,200.00$                    (3,300.00)$            -38.82%

57 JCTBOX(COMPL)(PJB)(6FTX6FT) EA 1 13,500.00$                13,500.00$                         7,600.00$        7,600.00$                   (5,900.00)$            -43.70% 13,000.00$         13,000.00$                 (500.00)$               -3.70% 11,500.00$         11,500.00$                  (2,000.00)$            -14.81%

58 JCTBOX(COMPL)(PJB)(8FTX8FT) EA 2 22,000.00$                44,000.00$                         25,000.00$      50,000.00$                 6,000.00$             13.64% 24,000.00$         48,000.00$                 4,000.00$             9.09% 21,000.00$         42,000.00$                  (2,000.00)$            -4.55%

59 INLET (COMPL)(PCO)(3FT)(LEFT) EA 22 6,500.00$                  143,000.00$                       5,500.00$        121,000.00$               (22,000.00)$          -15.38% 6,500.00$           143,000.00$               -$                      0.00% 5,200.00$           114,400.00$                (28,600.00)$          -20.00%

60 INLET (COMPL)(PCO)(3FT)(RIGHT) EA 8 6,500.00$                  52,000.00$                         5,900.00$        47,200.00$                 (4,800.00)$            -9.23% 6,500.00$           52,000.00$                 -$                      0.00% 5,700.00$           45,600.00$                  (6,400.00)$            -12.31%

61 INLET (COMPL)(PCO)(3FT)(BOTH) EA 5 7,500.00$                  37,500.00$                         6,800.00$        34,000.00$                 (3,500.00)$            -9.33% 8,000.00$           40,000.00$                 2,500.00$             6.67% 6,800.00$           34,000.00$                  (3,500.00)$            -9.33%

62 INLET (COMPL)(PCO)(4FT)(LEFT) EA 5 8,500.00$                  42,500.00$                         7,100.00$        35,500.00$                 (7,000.00)$            -16.47% 8,000.00$           40,000.00$                 (2,500.00)$            -5.88% 6,800.00$           34,000.00$                  (8,500.00)$            -20.00%
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63 INLET (COMPL)(PSL)(RC)(6FTX6FT) EA 1 14,500.00$                14,500.00$                         6,300.00$        6,300.00$                   (8,200.00)$            -56.55% 12,000.00$         12,000.00$                 (2,500.00)$            -17.24% 10,000.00$         10,000.00$                  (4,500.00)$            -31.03%

64 INLET (COMPL)(PSL)(RC)(8FTX8FT) EA 2 20,500.00$                41,000.00$                         23,000.00$      46,000.00$                 5,000.00$             12.20% 22,000.00$         44,000.00$                 3,000.00$             7.32% 19,500.00$         39,000.00$                  (2,000.00)$            -4.88%

65 INLET (COMPL)(PSL)(FG)(4FTX4FT-4FTX4FT) EA 7 8,500.00$                  59,500.00$                         4,900.00$        34,300.00$                 (25,200.00)$          -42.35% 7,500.00$           52,500.00$                 (7,000.00)$            -11.76% 7,400.00$           51,800.00$                  (7,700.00)$            -12.94%

66 INLET (COMPL)(PSL)(FG)(5FTX5FT-5FTX5FT) EA 1 12,500.00$                12,500.00$                         6,600.00$        6,600.00$                   (5,900.00)$            -47.20% 9,000.00$           9,000.00$                   (3,500.00)$            -28.00% 8,300.00$           8,300.00$                    (4,200.00)$            -33.60%

67 HEADWALL (CH - PW - 0) (DIA= 24 IN) EA 2 8,100.00$                  16,200.00$                         6,000.00$        12,000.00$                 (4,200.00)$            -25.93% 6,000.00$           12,000.00$                 (4,200.00)$            -25.93% 7,400.00$           14,800.00$                  (1,400.00)$            -8.64%

68 SET (TY I)(S= 5 FT)(HW= 7 FT)(3:1)(C) EA 1 6,000.00$                  6,000.00$                           21,000.00$      21,000.00$                 15,000.00$           250.00% 13,500.00$         13,500.00$                 7,500.00$             125.00% 12,000.00$         12,000.00$                  6,000.00$             100.00%

69 SET (TY I)(S= 6 FT)(HW= 5 FT)(3:1)(C) EA 1 8,000.00$                  8,000.00$                           16,000.00$      16,000.00$                 8,000.00$             100.00% 11,500.00$         11,500.00$                 3,500.00$             43.75% 11,500.00$         11,500.00$                  3,500.00$             43.75%

70 REMOV STR (BOX CULVERT) EA 6 6,200.00$                  37,200.00$                         8,500.00$        51,000.00$                 13,800.00$           37.10% 6,000.00$           36,000.00$                 (1,200.00)$            -3.23% 6,200.00$           37,200.00$                  -$                      0.00%

71 REMOV STR (INLET) EA 10 1,550.00$                  15,500.00$                         725.00$           7,250.00$                   (8,250.00)$            -53.23% 1,500.00$           15,000.00$                 (500.00)$               -3.23% 1,700.00$           17,000.00$                  1,500.00$             9.68%

72 REMOV STR (HEADWALL) EA 2 1,925.00$                  3,850.00$                           3,200.00$        6,400.00$                   2,550.00$             66.23% 2,000.00$           4,000.00$                   150.00$                3.90% 4,500.00$           9,000.00$                    5,150.00$             133.77%

73 REMOV STR (PIPE) LF 2697 50.00$                       134,850.00$                       19.00$             51,243.00$                 (83,607.00)$          -62.00% 25.00$                67,425.00$                 (67,425.00)$          -50.00% 20.00$                53,940.00$                  (80,910.00)$          -60.00%

74 REMOV WIRE FENCE LF 2724 40.00$                       108,960.00$                       4.00$               10,896.00$                 (98,064.00)$          -90.00% 2.00$                  5,448.00$                   (103,512.00)$        -95.00% 2.75$                  7,491.00$                    (101,469.00)$        -93.13%

75 MOBILIZATION LS 1 1,903,000.00$           1,903,000.00$                    735,000.00$    735,000.00$               (1,168,000.00)$     -61.38% 1,114,000.00$    1,114,000.00$            (789,000.00)$        -41.46% 1,295,000.00$    1,295,000.00$             (608,000.00)$        -31.95%

76 BARRICADES, SIGNS AND TRAFFIC HANDLING MO 14 8,000.00$                  112,000.00$                       5,700.00$        79,800.00$                 (32,200.00)$          -28.75% 5,000.00$           70,000.00$                 (42,000.00)$          -37.50% 16,625.00$         232,750.00$                120,750.00$         107.81%

77 ROCK FILTER DAMS (INSTALL) (TY 2) LF 125 35.00$                       4,375.00$                           29.00$             3,625.00$                   (750.00)$               -17.14% 50.00$                6,250.00$                   1,875.00$             42.86% 45.00$                5,625.00$                    1,250.00$             28.57%

78 ROCK FILTER DAMS (REMOVE) LF 125 20.00$                       2,500.00$                           6.00$               750.00$                      (1,750.00)$            -70.00% 28.00$                3,500.00$                   1,000.00$             40.00% 28.00$                3,500.00$                    1,000.00$             40.00%

79 TEMP SEDMT CONT FENCE (INSTALL) LF 5912 4.00$                         23,648.00$                         4.00$               23,648.00$                 -$                      0.00% 5.00$                  29,560.00$                 5,912.00$             25.00% 3.85$                  22,761.20$                  (886.80)$               -3.75%

80 TEMP SEDMT CONT FENCE (REMOVE) LF 5912 1.00$                         5,912.00$                           0.50$               2,956.00$                   (2,956.00)$            -50.00% 1.00$                  5,912.00$                   -$                      0.00% 0.95$                  5,616.40$                    (295.60)$               -5.00%

81 BIODEG EROSN CONT LOGS (INSTL) (8") LF 740 6.00$                         4,440.00$                           5.00$               3,700.00$                   (740.00)$               -16.67% 4.50$                  3,330.00$                   (1,110.00)$            -25.00% 3.95$                  2,923.00$                    (1,517.00)$            -34.17%

82 BIODEG EROSN CONT LOGS (INSTL) (18") LF 400 8.00$                         3,200.00$                           7.00$               2,800.00$                   (400.00)$               -12.50% 16.00$                6,400.00$                   3,200.00$             100.00% 14.05$                5,620.00$                    2,420.00$             75.63%

83 BIODEG EROSN CONT LOGS (REMOVE) LF 1140 2.00$                         2,280.00$                           0.50$               570.00$                      (1,710.00)$            -75.00% 1.00$                  1,140.00$                   (1,140.00)$            -50.00% 1.05$                  1,197.00$                    (1,083.00)$            -47.50%

84 CONSTRUCTING DETOURS (TY1) SY 1182 145.00$                     171,390.00$                       83.00$             98,106.00$                 (73,284.00)$          -42.76% 90.00$                106,380.00$               (65,010.00)$          -37.93% 65.00$                76,830.00$                  (94,560.00)$          -55.17%

85 PORT CTB (FUR & INST)(LOW PROF)(TY 1) LF 8000 55.00$                       440,000.00$                       24.00$             192,000.00$               (248,000.00)$        -56.36% 36.00$                288,000.00$               (152,000.00)$        -34.55% 15.00$                120,000.00$                (320,000.00)$        -72.73%

86 PORT CTB (FUR & INST)(LOW PROF)(TY 2) LF 200 58.00$                       11,600.00$                         24.00$             4,800.00$                   (6,800.00)$            -58.62% 36.00$                7,200.00$                   (4,400.00)$            -37.93% 15.00$                3,000.00$                    (8,600.00)$            -74.14%

87 PORT CTB (MOVE)(LOW PROF)(TY 1) LF 7710 10.00$                       77,100.00$                         6.00$               46,260.00$                 (30,840.00)$          -40.00% 20.00$                154,200.00$               77,100.00$           100.00% 2.00$                  15,420.00$                  (61,680.00)$          -80.00%

88 PORT CTB (MOVE)(LOW PROF)(TY 2) LF 160 10.00$                       1,600.00$                           6.00$               960.00$                      (640.00)$               -40.00% 20.00$                3,200.00$                   1,600.00$             100.00% 2.00$                  320.00$                       (1,280.00)$            -80.00%

89 PORT CTB (STKPL)(LOW PROF)(TY 1) LF 8000 10.00$                       80,000.00$                         3.00$               24,000.00$                 (56,000.00)$          -70.00% 22.00$                176,000.00$               96,000.00$           120.00% 0.01$                  80.00$                         (79,920.00)$          -99.90%

90 PORT CTB (STKPL)(LOW PROF)(TY 2) LF 160 10.00$                       1,600.00$                           3.00$               480.00$                      (1,120.00)$            -70.00% 22.00$                3,520.00$                   1,920.00$             120.00% 0.01$                  1.60$                           (1,598.40)$            -99.90%

91 PORT CTB (REMOVE)(LOW PROF)(TY 1) LF 8000 16.00$                       128,000.00$                       8.00$               64,000.00$                 (64,000.00)$          -50.00% 20.00$                160,000.00$               32,000.00$           25.00% 7.50$                  60,000.00$                  (68,000.00)$          -53.13%

92 PORT CTB (REMOVE)(LOW PROF)(TY 2) LF 200 22.00$                       4,400.00$                           8.00$               1,600.00$                   (2,800.00)$            -63.64% 20.00$                4,000.00$                   (400.00)$               -9.09% 7.50$                  1,500.00$                    (2,900.00)$            -65.91%

93 CONC CURB & GUTTER (TY II) LF 13917 30.00$                       417,510.00$                       30.00$             417,510.00$               -$                      0.00% 36.00$                501,012.00$               83,502.00$           20.00% 18.00$                250,506.00$                (167,004.00)$        -40.00%

94 CONC CURB (TY F3) LF 667 30.00$                       20,010.00$                         259.00$           172,753.00$               152,743.00$         763.33% 425.00$              283,475.00$               263,465.00$         1316.67% 175.00$              116,725.00$                96,715.00$           483.33%

95 DRIVEWAYS (CONC) SY 2378 100.00$                     237,800.00$                       141.00$           335,298.00$               97,498.00$           41.00% 115.00$              273,470.00$               35,670.00$           15.00% 100.00$              237,800.00$                -$                      0.00%

96 CONC SIDEWALKS (4") SY 4622 80.00$                       369,760.00$                       84.00$             388,248.00$               18,488.00$           5.00% 85.00$                392,870.00$               23,110.00$           6.25% 65.00$                300,430.00$                (69,330.00)$          -18.75%

97 CURB RAMPS (TY 1) EA 3 2,150.00$                  6,450.00$                           1,800.00$        5,400.00$                   (1,050.00)$            -16.28% 2,700.00$           8,100.00$                   1,650.00$             25.58% 2,200.00$           6,600.00$                    150.00$                2.33%

98 CURB RAMPS (TY 7) EA 17 2,200.00$                  37,400.00$                         2,500.00$        42,500.00$                 5,100.00$             13.64% 2,800.00$           47,600.00$                 10,200.00$           27.27% 2,200.00$           37,400.00$                  -$                      0.00%

99 CURB RAMPS (TY 10) EA 9 2,550.00$                  22,950.00$                         2,100.00$        18,900.00$                 (4,050.00)$            -17.65% 4,100.00$           36,900.00$                 13,950.00$           60.78% 2,200.00$           19,800.00$                  (3,150.00)$            -13.73%

100 CURB RAMPS (TY 21) EA 2 2,750.00$                  5,500.00$                           1,900.00$        3,800.00$                   (1,700.00)$            -30.91% 2,200.00$           4,400.00$                   (1,100.00)$            -20.00% 3,200.00$           6,400.00$                    900.00$                16.36%

101 CURB RAMPS (TY 22) EA 1 3,900.00$                  3,900.00$                           4,400.00$        4,400.00$                   500.00$                12.82% 3,600.00$           3,600.00$                   (300.00)$               -7.69% 3,200.00$           3,200.00$                    (700.00)$               -17.95%

102 CONC MEDIAN SY 1102 240.00$                     264,480.00$                       108.00$           119,016.00$               (145,464.00)$        -55.00% 56.00$                61,712.00$                 (202,768.00)$        -76.67% 55.00$                60,610.00$                  (203,870.00)$        -77.08%

103 MTL W-BEAM GD FEN (TIM POST) LF 62.5 30.00$                       1,875.00$                           45.00$             2,812.50$                   937.50$                50.00% 48.00$                3,000.00$                   1,125.00$             60.00% 30.00$                1,875.00$                    -$                      0.00%

104 MTL BEAM GD FEN TRANS (THRIE-BEAM) EA 5 2,500.00$                  12,500.00$                         2,200.00$        11,000.00$                 (1,500.00)$            -12.00% 2,300.00$           11,500.00$                 (1,000.00)$            -8.00% 1,750.00$           8,750.00$                    (3,750.00)$            -30.00%

105 DOWNSTREAM ANCHOR TERMINAL SECTION EA 3 2,000.00$                  6,000.00$                           2,400.00$        7,200.00$                   1,200.00$             20.00% 1,700.00$           5,100.00$                   (900.00)$               -15.00% 1,450.00$           4,350.00$                    (1,650.00)$            -27.50%

106 GUARDRAIL END TREATMENT (INSTALL) EA 2 3,250.00$                  6,500.00$                           4,000.00$        8,000.00$                   1,500.00$             23.08% 3,100.00$           6,200.00$                   (300.00)$               -4.62% 3,750.00$           7,500.00$                    1,000.00$             15.38%

107 CHAIN LINK FENCE (INSTALL) (6') LF 8800 35.00$                       308,000.00$                       30.00$             264,000.00$               (44,000.00)$          -14.29% 25.00$                220,000.00$               (88,000.00)$          -28.57% 30.00$                264,000.00$                (44,000.00)$          -14.29%

108 WIRE FENCE (TY B) LF 587.1446 50.00$                       29,357.23$                         14.00$             8,220.02$                   (21,137.21)$          -72.00% 15.00$                8,807.17$                   (20,550.06)$          -70.00% 18.00$                10,568.60$                  (18,788.63)$          -64.00%

109 REMOVE RD IL ASM (TRANS-BASE) EA 24 1,200.00$                  28,800.00$                         1,300.00$        31,200.00$                 2,400.00$             8.33% 1,700.00$           40,800.00$                 12,000.00$           41.67% 1,085.00$           26,040.00$                  (2,760.00)$            -9.58%

110 IN RD IL (TY AL) 40T-8 (250W EQ) LED EA 30 11,000.00$                330,000.00$                       6,800.00$        204,000.00$               (126,000.00)$        -38.18% 5,800.00$           174,000.00$               (156,000.00)$        -47.27% 5,500.00$           165,000.00$                (165,000.00)$        -50.00%

111 IN RD IL (TY AL) 40T-8-8 (250W EQ) LED EA 19 12,000.00$                228,000.00$                       7,400.00$        140,600.00$               (87,400.00)$          -38.33% 6,300.00$           119,700.00$               (108,300.00)$        -47.50% 6,000.00$           114,000.00$                (114,000.00)$        -50.00%

112 CONDT (PVC) (SCH 80) (2") LF 7238 25.00$                       180,950.00$                       19.00$             137,522.00$               (43,428.00)$          -24.00% 16.00$                115,808.00$               (65,142.00)$          -36.00% 15.00$                108,570.00$                (72,380.00)$          -40.00%

113 CONDT (PVC) (SCH 80) (2") (BORE) LF 773 40.00$                       30,920.00$                         47.00$             36,331.00$                 5,411.00$             17.50% 40.00$                30,920.00$                 -$                      0.00% 38.00$                29,374.00$                  (1,546.00)$            -5.00%

114 CONDT (PVC) (SCH 80) (3") LF 95 33.00$                       3,135.00$                           31.00$             2,945.00$                   (190.00)$               -6.06% 26.00$                2,470.00$                   (665.00)$               -21.21% 25.00$                2,375.00$                    (760.00)$               -24.24%

115 CONDT (PVC) (SCH 80) (3") (BORE) W/ PRESSURE GROUT CONCRETE LF 780 50.00$                       39,000.00$                         62.00$             48,360.00$                 9,360.00$             24.00% 52.00$                40,560.00$                 1,560.00$             4.00% 50.00$                39,000.00$                  -$                      0.00%

116 CONDT (PVC) (SCH 80) (6") (BORE) LF 1162 85.00$                       98,770.00$                         96.00$             111,552.00$               12,782.00$           12.94% 82.00$                95,284.00$                 (3,486.00)$            -3.53% 78.00$                90,636.00$                  (8,134.00)$            -8.24%

117 CONDT (PVC) (SCH 80) (4") LF 4848 35.00$                       169,680.00$                       30.00$             145,440.00$               (24,240.00)$          -14.29% 25.00$                121,200.00$               (48,480.00)$          -28.57% 24.00$                116,352.00$                (53,328.00)$          -31.43%

118 CONDT (PVC) (SCH 80) (4") (BORE) LF 384 65.00$                       24,960.00$                         93.00$             35,712.00$                 10,752.00$           43.08% 78.00$                29,952.00$                 4,992.00$             20.00% 75.00$                28,800.00$                  3,840.00$             15.38%

119 ELEC CONDR (NO.8) BARE LF 9276 2.75$                         25,509.00$                         2.00$               18,552.00$                 (6,957.00)$            -27.27% 1.60$                  14,841.60$                 (10,667.40)$          -41.82% 1.50$                  13,914.00$                  (11,595.00)$          -45.45%

120 ELEC CONDR (NO.8) INSULATED LF 16192 3.00$                         48,576.00$                         2.00$               32,384.00$                 (16,192.00)$          -33.33% 2.20$                  35,622.40$                 (12,953.60)$          -26.67% 2.00$                  32,384.00$                  (16,192.00)$          -33.33%

121 TRAY CABLE (3 CONDR) (12 AWG) LF 860 2.25$                         1,935.00$                           2.00$               1,720.00$                   (215.00)$               -11.11% 2.20$                  1,892.00$                   (43.00)$                 -2.22% 2.00$                  1,720.00$                    (215.00)$               -11.11%

122 GROUND BOX TY D (162922)W/APRON EA 30 2,500.00$                  75,000.00$                         2,700.00$        81,000.00$                 6,000.00$             8.00% 2,300.00$           69,000.00$                 (6,000.00)$            -8.00% 2,200.00$           66,000.00$                  (9,000.00)$            -12.00%

123 REMOVE GROUND BOX EA 3 500.00$                     1,500.00$                           617.00$           1,851.00$                   351.00$                23.40% 525.00$              1,575.00$                   75.00$                  5.00% 500.00$              1,500.00$                    -$                      0.00%

124 REMOVE ELECTRICAL SERVICES EA 1 1,900.00$                  1,900.00$                           802.00$           802.00$                      (1,098.00)$            -57.79% 680.00$              680.00$                      (1,220.00)$            -64.21% 650.00$              650.00$                       (1,250.00)$            -65.79%

125 ELC SRV TY A 240/480 060(NS)AL(E)PS(U) EA 3 7,800.00$                  23,400.00$                         8,000.00$        24,000.00$                 600.00$                2.56% 6,800.00$           20,400.00$                 (3,000.00)$            -12.82% 6,500.00$           19,500.00$                  (3,900.00)$            -16.67%

126 ELC SRV TY D 120/240 100(NS)AL(E)SP(U) EA 1 12,000.00$                12,000.00$                         8,000.00$        8,000.00$                   (4,000.00)$            -33.33% 6,800.00$           6,800.00$                   (5,200.00)$            -43.33% 6,500.00$           6,500.00$                    (5,500.00)$            -45.83%

127 IN SM RD SN SUP&AM TY10BWG(1)SA(P) EA 51 800.00$                     40,800.00$                         1,100.00$        56,100.00$                 15,300.00$           37.50% 860.00$              43,860.00$                 3,060.00$             7.50% 850.00$              43,350.00$                  2,550.00$             6.25%

128 REMOVE SM RD SN SUP&AM EA 22 175.00$                     3,850.00$                           185.00$           4,070.00$                   220.00$                5.71% 100.00$              2,200.00$                   (1,650.00)$            -42.86% 95.00$                2,090.00$                    (1,760.00)$            -45.71%

129 WK ZN PAV MRK NON-REMOV (W)4"(DOT) LF 502 0.50$                         251.00$                              2.00$               1,004.00$                   753.00$                300.00% 2.10$                  1,054.20$                   803.20$                320.00% 2.00$                  1,004.00$                    753.00$                300.00%

130 WK ZN PAV MRK NON-REMOV (W)4"(SLD) LF 7002 0.75$                         5,251.50$                           2.00$               14,004.00$                 8,752.50$             166.67% 2.10$                  14,704.20$                 9,452.70$             180.00% 2.00$                  14,004.00$                  8,752.50$             166.67%

131 WK ZN PAV MRK NON-REMOV (Y)4"(SLD) LF 5556 0.75$                         4,167.00$                           2.00$               11,112.00$                 6,945.00$             166.67% 2.10$                  11,667.60$                 7,500.60$             180.00% 2.00$                  11,112.00$                  6,945.00$             166.67%
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132 REFL PAV MRK TY I (W)8"(DOT)(100MIL) LF 13 2.00$                         26.00$                                3.00$               39.00$                        13.00$                  50.00% 2.50$                  32.50$                        6.50$                    25.00% 2.20$                  28.60$                         2.60$                    10.00%

133 REFL PAV MRK TY I (W)8"(SLD)(100MIL) LF 3085 2.00$                         6,170.00$                           3.00$               9,255.00$                   3,085.00$             50.00% 2.50$                  7,712.50$                   1,542.50$             25.00% 2.35$                  7,249.75$                    1,079.75$             17.50%

134 REFL PAV MRK TY I (W)24"(SLD)(100MIL) LF 661 6.00$                         3,966.00$                           12.00$             7,932.00$                   3,966.00$             100.00% 10.50$                6,940.50$                   2,974.50$             75.00% 10.00$                6,610.00$                    2,644.00$             66.67%

135 REFL PAV MRK TY I (Y)12"(SLD)(100MIL) LF 332 8.00$                         2,656.00$                           6.00$               1,992.00$                   (664.00)$               -25.00% 5.25$                  1,743.00$                   (913.00)$               -34.38% 5.00$                  1,660.00$                    (996.00)$               -37.50%

136 REFL PAV MRK TY I (W)(ARROW)(100MIL) EA 30 215.00$                     6,450.00$                           247.00$           7,410.00$                   960.00$                14.88% 210.00$              6,300.00$                   (150.00)$               -2.33% 200.00$              6,000.00$                    (450.00)$               -6.98%

137 REFL PAV MRK TY I (W)(WORD)(100MIL) EA 24 195.00$                     4,680.00$                           278.00$           6,672.00$                   1,992.00$             42.56% 235.00$              5,640.00$                   960.00$                20.51% 225.00$              5,400.00$                    720.00$                15.38%

138 REF PAV MRK TY I(W)36"(YLD TRI)(100MIL) EA 3 7.00$                         21.00$                                136.00$           408.00$                      387.00$                1842.86% 115.00$              345.00$                      324.00$                1542.86% 110.00$              330.00$                       309.00$                1471.43%

139  PAVEMENT SLER 6"                     LF 5655 1.00$                         5,655.00$                           0.75$               4,241.25$                   (1,413.75)$            -25.00% 0.60$                  3,393.00$                   (2,262.00)$            -40.00% 0.55$                  3,110.25$                    (2,544.75)$            -45.00%

140  PAVEMENT SLER 8"                     LF 3085 1.00$                         3,085.00$                           0.75$               2,313.75$                   (771.25)$               -25.00% 0.75$                  2,313.75$                   (771.25)$               -25.00% 0.60$                  1,851.00$                    (1,234.00)$            -40.00%

141  PAVEMENT SLER 12"                    LF 332 1.20$                         398.40$                              2.00$               664.00$                      265.60$                66.67% 1.75$                  581.00$                      182.60$                45.83% 1.50$                  498.00$                       99.60$                  25.00%

142  PAVEMENT SLER 24"                    LF 661 1.40$                         925.40$                              4.00$               2,644.00$                   1,718.60$             185.71% 3.25$                  2,148.25$                   1,222.85$             132.14% 3.00$                  1,983.00$                    1,057.60$             114.29%

143  PAVEMENT SLER (ARROW)                EA 30 70.00$                       2,100.00$                           27.00$             810.00$                      (1,290.00)$            -61.43% 23.00$                690.00$                      (1,410.00)$            -67.14% 22.00$                660.00$                       (1,440.00)$            -68.57%

144  PAVEMENT SLER (WORD)                 EA 24 70.00$                       1,680.00$                           31.00$             744.00$                      (936.00)$               -55.71% 26.00$                624.00$                      (1,056.00)$            -62.86% 25.00$                600.00$                       (1,080.00)$            -64.29%

145 REFL PAV MRK TY I (W)6" (BRK)(100MIL) LF 4427 2.00$                         8,854.00$                           3.00$               13,281.00$                 4,427.00$             50.00% 2.25$                  9,960.75$                   1,106.75$             12.50% 2.10$                  9,296.70$                    442.70$                5.00%

146 REFL PAV MRK TY I (Y)6" (SLD)(100MIL) LF 1228 6.00$                         7,368.00$                           3.00$               3,684.00$                   (3,684.00)$            -50.00% 2.25$                  2,763.00$                   (4,605.00)$            -62.50% 2.10$                  2,578.80$                    (4,789.20)$            -65.00%

147  REFL PAV MRKR TY II-C-C                EA 217 8.00$                         1,736.00$                           4.00$               868.00$                      (868.00)$               -50.00% 3.25$                  705.25$                      (1,030.75)$            -59.38% 3.00$                  651.00$                       (1,085.00)$            -62.50%

148  REFL PAV MRKR TY II-C-R                EA 57 8.00$                         456.00$                              19.00$             1,083.00$                   627.00$                137.50% 16.00$                912.00$                      456.00$                100.00% 15.00$                855.00$                       399.00$                87.50%

149  ELIM EXT PM & MRKS (4")                LF 7161 1.50$                         10,741.50$                         1.00$               7,161.00$                   (3,580.50)$            -33.33% 1.00$                  7,161.00$                   (3,580.50)$            -33.33% 0.95$                  6,802.95$                    (3,938.55)$            -36.67%

150 PAV SURF PREP FOR MRK (6") LF 5655 1.50$                         8,482.50$                           0.25$               1,413.75$                   (7,068.75)$            -83.33% 0.15$                  848.25$                      (7,634.25)$            -90.00% 0.10$                  565.50$                       (7,917.00)$            -93.33%

151 PAV SURF PREP FOR MRK (8") LF 3085 1.50$                         4,627.50$                           0.25$               771.25$                      (3,856.25)$            -83.33% 0.20$                  617.00$                      (4,010.50)$            -86.67% 0.15$                  462.75$                       (4,164.75)$            -90.00%

152 PAV SURF PREP FOR MRK (12") LF 332 2.00$                         664.00$                              0.25$               83.00$                        (581.00)$               -87.50% 0.25$                  83.00$                        (581.00)$               -87.50% 0.20$                  66.40$                         (597.60)$               -90.00%

153 PAV SURF PREP FOR MRK (24") LF 661 2.00$                         1,322.00$                           0.25$               165.25$                      (1,156.75)$            -87.50% 0.50$                  330.50$                      (991.50)$               -75.00% 0.30$                  198.30$                       (1,123.70)$            -85.00%

154 PAV SURF PREP FOR MRK (ARROW) EA 30 70.00$                       2,100.00$                           1.00$               30.00$                        (2,070.00)$            -98.57% 1.10$                  33.00$                        (2,067.00)$            -98.43% 1.00$                  30.00$                         (2,070.00)$            -98.57%

155 PAV SURF PREP FOR MRK (WORD) EA 24 55.00$                       1,320.00$                           1.00$               24.00$                        (1,296.00)$            -98.18% 1.10$                  26.40$                        (1,293.60)$            -98.00% 1.00$                  24.00$                         (1,296.00)$            -98.18%

156 INSTALL HWY TRF SIG (ISOLATED) EA 1 65,000.00$                65,000.00$                         9,900.00$        9,900.00$                   (55,100.00)$          -84.77% 8,400.00$           8,400.00$                   (56,600.00)$          -87.08% 10,000.00$         10,000.00$                  (55,000.00)$          -84.62%

157 REMOVING TRAFFIC SIGNALS EA 1 20,000.00$                20,000.00$                         3,700.00$        3,700.00$                   (16,300.00)$          -81.50% 3,150.00$           3,150.00$                   (16,850.00)$          -84.25% 3,500.00$           3,500.00$                    (16,500.00)$          -82.50%

158 TEMP TRAF SIGNALS EA 1 50,000.00$                50,000.00$                         90,000.00$      90,000.00$                 40,000.00$           80.00% 76,500.00$         76,500.00$                 26,500.00$           53.00% 95,000.00$         95,000.00$                  45,000.00$           90.00%

159 VEH SIG SEC (12")LED(GRN) EA 8 750.00$                     6,000.00$                           456.00$           3,648.00$                   (2,352.00)$            -39.20% 390.00$              3,120.00$                   (2,880.00)$            -48.00% 370.00$              2,960.00$                    (3,040.00)$            -50.67%

160 VEH SIG SEC (12")LED(GRN ARW) EA 4 750.00$                     3,000.00$                           456.00$           1,824.00$                   (1,176.00)$            -39.20% 390.00$              1,560.00$                   (1,440.00)$            -48.00% 370.00$              1,480.00$                    (1,520.00)$            -50.67%

161 VEH SIG SEC (12")LED(YEL) EA 8 750.00$                     6,000.00$                           456.00$           3,648.00$                   (2,352.00)$            -39.20% 390.00$              3,120.00$                   (2,880.00)$            -48.00% 370.00$              2,960.00$                    (3,040.00)$            -50.67%

162 VEH SIG SEC (12")LED(YEL ARW) EA 4 650.00$                     2,600.00$                           456.00$           1,824.00$                   (776.00)$               -29.85% 390.00$              1,560.00$                   (1,040.00)$            -40.00% 370.00$              1,480.00$                    (1,120.00)$            -43.08%

163 VEH SIG SEC (12")LED(RED) EA 8 750.00$                     6,000.00$                           456.00$           3,648.00$                   (2,352.00)$            -39.20% 390.00$              3,120.00$                   (2,880.00)$            -48.00% 370.00$              2,960.00$                    (3,040.00)$            -50.67%

164 VEH SIG SEC (12")LED(RED ARW) EA 2 750.00$                     1,500.00$                           456.00$           912.00$                      (588.00)$               -39.20% 390.00$              780.00$                      (720.00)$               -48.00% 370.00$              740.00$                       (760.00)$               -50.67%

165 PED SIG SEC (LED)(COUNTDOWN) EA 3 1,100.00$                  3,300.00$                           555.00$           1,665.00$                   (1,635.00)$            -49.55% 470.00$              1,410.00$                   (1,890.00)$            -57.27% 450.00$              1,350.00$                    (1,950.00)$            -59.09%

166 BACK PLATE (12")(3 SECT) EA 6 190.00$                     1,140.00$                           173.00$           1,038.00$                   (102.00)$               -8.95% 145.00$              870.00$                      (270.00)$               -23.68% 140.00$              840.00$                       (300.00)$               -26.32%

167 BACK PLATE (12")(4 SECT) EA 4 250.00$                     1,000.00$                           216.00$           864.00$                      (136.00)$               -13.60% 185.00$              740.00$                      (260.00)$               -26.00% 175.00$              700.00$                       (300.00)$               -30.00%

168 TRF SIG CBL (TY A)(14 AWG)(5 CONDR) LF 562 4.50$                         2,529.00$                           4.00$               2,248.00$                   (281.00)$               -11.11% 3.25$                  1,826.50$                   (702.50)$               -27.78% 3.00$                  1,686.00$                    (843.00)$               -33.33%

169 TRF SIG CBL (TY A)(14 AWG)(7 CONDR) LF 1370 3.50$                         4,795.00$                           4.00$               5,480.00$                   685.00$                14.29% 3.75$                  5,137.50$                   342.50$                7.14% 3.50$                  4,795.00$                    -$                      0.00%

170 TRF SIG CBL (TY A)(14 AWG)(20 CONDR) LF 780 8.00$                         6,240.00$                           9.00$               7,020.00$                   780.00$                12.50% 7.50$                  5,850.00$                   (390.00)$               -6.25% 7.00$                  5,460.00$                    (780.00)$               -12.50%

171 TRF SIG CBL (TY C)(14 AWG)(2 CONDR) EA 1180 1.90$                         2,242.00$                           3.00$               3,540.00$                   1,298.00$             57.89% 2.75$                  3,245.00$                   1,003.00$             44.74% 2.50$                  2,950.00$                    708.00$                31.58%

172 INS TRF SIG PL AM(S)1 ARM(48')LUM EA 1 40,000.00$                40,000.00$                         17,000.00$      17,000.00$                 (23,000.00)$          -57.50% 15,000.00$         15,000.00$                 (25,000.00)$          -62.50% 17,000.00$         17,000.00$                  (23,000.00)$          -57.50%

173 INS TRF SIG PL AM(S)1 ARM(60')LUM EA 1 60,000.00$                60,000.00$                         47,000.00$      47,000.00$                 (13,000.00)$          -21.67% 40,000.00$         40,000.00$                 (20,000.00)$          -33.33% 40,000.00$         40,000.00$                  (20,000.00)$          -33.33%

174 INS TRF SIG PL AM(S)2 ARM(55-28')LUM EA 1 51,000.00$                51,000.00$                         52,000.00$      52,000.00$                 1,000.00$             1.96% 44,000.00$         44,000.00$                 (7,000.00)$            -13.73% 45,000.00$         45,000.00$                  (6,000.00)$            -11.76%

175 PED POLE ASSEMBLY EA 3 7,500.00$                  22,500.00$                         3,700.00$        11,100.00$                 (11,400.00)$          -50.67% 3,200.00$           9,600.00$                   (12,900.00)$          -57.33% 3,000.00$           9,000.00$                    (13,500.00)$          -60.00%

176 REMOVE PED POLE ASSEMBLY EA 1 1,400.00$                  1,400.00$                           370.00$           370.00$                      (1,030.00)$            -73.57% 315.00$              315.00$                      (1,085.00)$            -77.50% 300.00$              300.00$                       (1,100.00)$            -78.57%

177 PED DETECT PUSH BUTTON (APS) LF 3 2,000.00$                  6,000.00$                           1,000.00$        3,000.00$                   (3,000.00)$            -50.00% 900.00$              2,700.00$                   (3,300.00)$            -55.00% 850.00$              2,550.00$                    (3,450.00)$            -57.50%

178 REMOVAL OF GROUND BOXES EA 7 250.00$                     1,750.00$                           432.00$           3,024.00$                   1,274.00$             72.80% 370.00$              2,590.00$                   840.00$                48.00% 350.00$              2,450.00$                    700.00$                40.00%

179 REMOVAL OF TRAFFIC SIGNAL POLE FND EA 6 900.00$                     5,400.00$                           2,200.00$        13,200.00$                 7,800.00$             144.44% 1,850.00$           11,100.00$                 5,700.00$             105.56% 1,750.00$           10,500.00$                  5,100.00$             94.44%

180 ITS COM CBL (ETHERNET) (CAT-5E) DETECTION LF 1061 3.25$                         3,448.25$                           1.00$               1,061.00$                   (2,387.25)$            -69.23% 1.10$                  1,167.10$                   (2,281.15)$            -66.15% 1.00$                  1,061.00$                    (2,387.25)$            -69.23%

181 ITS COM CBL (ETHERNET) (CAT-5E) RADIO LF 305 3.25$                         991.25$                              1.00$               305.00$                      (686.25)$               -69.23% 1.10$                  335.50$                      (655.75)$               -66.15% 1.00$                  305.00$                       (686.25)$               -69.23%

182 ITS COM CBL (ETHERNET) (CAT-5E) PTZ LF 360 3.25$                         1,170.00$                           1.00$               360.00$                      (810.00)$               -69.23% 1.10$                  396.00$                      (774.00)$               -66.15% 1.00$                  360.00$                       (810.00)$               -69.23%

183 VIVDS TEMPORARY EA 1 45,000.00$                45,000.00$                         1,500.00$        1,500.00$                   (43,500.00)$          -96.67% 1,325.00$           1,325.00$                   (43,675.00)$          -97.06% 1,250.00$           1,250.00$                    (43,750.00)$          -97.22%

184 VDS (HVDS) (VIVDS AND RVDS) EA 1 50,000.00$                50,000.00$                         4,900.00$        4,900.00$                   (45,100.00)$          -90.20% 4,200.00$           4,200.00$                   (45,800.00)$          -91.60% 4,000.00$           4,000.00$                    (46,000.00)$          -92.00%

185 VIDEO IMAGING AND RADAR DETECTOR EA 4 9,500.00$                  38,000.00$                         4,300.00$        17,200.00$                 (20,800.00)$          -54.74% 3,700.00$           14,800.00$                 (23,200.00)$          -61.05% 3,500.00$           14,000.00$                  (24,000.00)$          -63.16%

186 VIDEO IMAGING AND RADAR SET-UP SYS EA 1 7,500.00$                  7,500.00$                           1,200.00$        1,200.00$                   (6,300.00)$            -84.00% 1,050.00$           1,050.00$                   (6,450.00)$            -86.00% 1,000.00$           1,000.00$                    (6,500.00)$            -86.67%

187 VID IMAGE AND RADAR DET PROCESSOR SYS EA 1 15,000.00$                15,000.00$                         4,900.00$        4,900.00$                   (10,100.00)$          -67.33% 4,200.00$           4,200.00$                   (10,800.00)$          -72.00% 4,000.00$           4,000.00$                    (11,000.00)$          -73.33%

188 AXIS Q6315-LE NETWORK PTZ CAMERA EA 1 3,500.00$                  3,500.00$                           4,700.00$        4,700.00$                   1,200.00$             34.29% 4,000.00$           4,000.00$                   500.00$                14.29% 3,800.00$           3,800.00$                    300.00$                8.57%

189 COMNET ETHERNET SWITCH EA 1 1,100.00$                  1,100.00$                           2,000.00$        2,000.00$                   900.00$                81.82% 1,675.00$           1,675.00$                   575.00$                52.27% 1,600.00$           1,600.00$                    500.00$                45.45%

190 PEGASUS TWISTPORT SERIES RADIO EA 1 2,200.00$                  2,200.00$                           2,000.00$        2,000.00$                   (200.00)$               -9.09% 1,675.00$           1,675.00$                   (525.00)$               -23.86% 1,600.00$           1,600.00$                    (600.00)$               -27.27%

191 ULTRADISH TP400 ANTENNA W/TWISTPORT CONNECTOR EA 1 900.00$                     900.00$                              740.00$           740.00$                      (160.00)$               -17.78% 630.00$              630.00$                      (270.00)$               -30.00% 600.00$              600.00$                       (300.00)$               -33.33%

192 OPTICOM DETECTOR - GTT MODEL 722 EA 3 1,500.00$                  4,500.00$                           1,900.00$        5,700.00$                   1,200.00$             26.67% 1,575.00$           4,725.00$                   225.00$                5.00% 1,500.00$           4,500.00$                    -$                      0.00%

193 OPTICOM PHASE SELECTOR - GTT MODEL 764 EA 1 500.00$                     500.00$                              4,900.00$        4,900.00$                   4,400.00$             880.00% 4,200.00$           4,200.00$                   3,700.00$             740.00% 4,000.00$           4,000.00$                    3,500.00$             700.00%

194 OPTICOM CARD RACK - GTT MODEL 760 EA 1 750.00$                     750.00$                              1,100.00$        1,100.00$                   350.00$                46.67% 950.00$              950.00$                      200.00$                26.67% 900.00$              900.00$                       150.00$                20.00%

195 OPTICOM CABLE - GTT MODEL 138 LF 818 2.00$                         1,636.00$                           2.00$               1,636.00$                   -$                      0.00% 2.25$                  1,840.50$                   204.50$                12.50% 2.00$                  1,636.00$                    -$                      0.00%

196 ILSN (LED) (8 S) (CLEAN PROFILE OR BRITELITE EDGE LIT STREET NAME SIGN) EA 4 4,000.00$                  16,000.00$                         5,600.00$        22,400.00$                 6,400.00$             40.00% 4,700.00$           18,800.00$                 2,800.00$             17.50% 4,500.00$           18,000.00$                  2,000.00$             12.50%

197 FLOWABLE FILL CY 124.3 400.00$                     49,720.00$                         188.00$           23,368.40$                 (26,351.60)$          -53.00% 235.00$              29,210.50$                 (20,509.50)$          -41.25% 200.00$              24,860.00$                  (24,860.00)$          -50.00%

198 CLASS D, 2000 PSI CONCRETE CY 28.2 250.00$                     7,050.00$                           250.00$           7,050.00$                   -$                      0.00% 365.00$              10,293.00$                 3,243.00$             46.00% 575.00$              16,215.00$                  9,165.00$             130.00%

199 REMOVE EXISTING FIRE HYDRANT EA 4 1,000.00$                  4,000.00$                           926.00$           3,704.00$                   (296.00)$               -7.40% 2,500.00$           10,000.00$                 6,000.00$             150.00% 3,000.00$           12,000.00$                  8,000.00$             200.00%

200 ADJUST WATER VALVE TO FG EA 10 1,000.00$                  10,000.00$                         343.00$           3,430.00$                   (6,570.00)$            -65.70% 800.00$              8,000.00$                   (2,000.00)$            -20.00% 1,750.00$           17,500.00$                  7,500.00$             75.00%
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201 AUTOMATIC COMBINATION AIR RELEASE VALVE ASSEMBLY (2-IN DIA) EA 1 1,000.00$                  1,000.00$                           3,800.00$        3,800.00$                   2,800.00$             280.00% 9,000.00$           9,000.00$                   8,000.00$             800.00% 10,000.00$         10,000.00$                  9,000.00$             900.00%

202 REMOVE WATER VALVE EA 3 750.00$                     2,250.00$                           14.00$             42.00$                        (2,208.00)$            -98.13% 2,500.00$           7,500.00$                   5,250.00$             233.33% 1,500.00$           4,500.00$                    2,250.00$             100.00%

203 ADJUST WATER VALVE BOX TO FG EA 8 1,000.00$                  8,000.00$                           343.00$           2,744.00$                   (5,256.00)$            -65.70% 800.00$              6,400.00$                   (1,600.00)$            -20.00% 1,500.00$           12,000.00$                  4,000.00$             50.00%

204 ENCASEMENT PIPE, 24-IN DIA, STEEL, 7/16-IN THCK, OPEN CUT  (ALL DEPTHS) LF 330 235.00$                     77,550.00$                         183.00$           60,390.00$                 (17,160.00)$          -22.13% 365.00$              120,450.00$               42,900.00$           55.32% 400.00$              132,000.00$                54,450.00$           70.21%

205 ENCASEMENT PIPE,  30-IN DIA, STEEL, 1/2-IN THCK, OPEN CUT (ALL DEPTHS) LF 90 275.00$                     24,750.00$                         263.00$           23,670.00$                 (1,080.00)$            -4.36% 385.00$              34,650.00$                 9,900.00$             40.00% 405.00$              36,450.00$                  11,700.00$           47.27%

206 MAJOR MANHOLE ADJUSTMENT EA 1 6,000.00$                  6,000.00$                           2,900.00$        2,900.00$                   (3,100.00)$            -51.67% 2,700.00$           2,700.00$                   (3,300.00)$            -55.00% 5,000.00$           5,000.00$                    (1,000.00)$            -16.67%

207 TRENCH SAFETY SYSTEMS (ALL DEPTHS) LF 1360 10.00$                       13,600.00$                         2.00$               2,720.00$                   (10,880.00)$          -80.00% 2.00$                  2,720.00$                   (10,880.00)$          -80.00% 10.00$                13,600.00$                  -$                      0.00%

208 PIPE, PVC C900(6-IN DIA) (ALL DEPTHS), INCL EXC AND BACKFILL LF 190 110.00$                     20,900.00$                         56.00$             10,640.00$                 (10,260.00)$          -49.09% 140.00$              26,600.00$                 5,700.00$             27.27% 130.00$              24,700.00$                  3,800.00$             18.18%

209 PIPE, CL 250 RESTRAINED JOINT DI (6-IN DIA) (ALL DEPTHS), INCL EXC AND BACKFILL LF 11 110.00$                     1,210.00$                           211.00$           2,321.00$                   1,111.00$             91.82% 235.00$              2,585.00$                   1,375.00$             113.64% 375.00$              4,125.00$                    2,915.00$             240.91%

210 PIPE, CL 250 RESTRAINED JOINT DI (12-IN DIA) (ALL DEPTHS), INCL EXC AND BACKFILL LF 86 150.00$                     12,900.00$                         250.00$           21,500.00$                 8,600.00$             66.67% 170.00$              14,620.00$                 1,720.00$             13.33% 350.00$              30,100.00$                  17,200.00$           133.33%

211 PIPE, CL 250 RESTRAINED JOINT DI (16-IN DIA) (ALL DEPTHS), INCL EXC AND BACKFILL LF 843 175.00$                     147,525.00$                       224.00$           188,832.00$               41,307.00$           28.00% 210.00$              177,030.00$               29,505.00$           20.00% 285.00$              240,255.00$                92,730.00$           62.86%

212 PIPE, CL 250 RESTRAINED JOINT DI (12-IN DIA), THROUGH ENCASEMENT LF 330 150.00$                     49,500.00$                         364.00$           120,120.00$               70,620.00$           142.67% 185.00$              61,050.00$                 11,550.00$           23.33% 210.00$              69,300.00$                  19,800.00$           40.00%

213 PIPE, CL 250 RESTRAINED JOINT DI (16-IN DIA), THROUGH ENCASEMENT LF 90 175.00$                     15,750.00$                         345.00$           31,050.00$                 15,300.00$           97.14% 300.00$              27,000.00$                 11,250.00$           71.43% 210.00$              18,900.00$                  3,150.00$             20.00%

214 PIPE REMOVAL,  (12-IN DIA) (ALL DEPTHS), INCL EXC AND BACKFILL LF 581 50.00$                       29,050.00$                         21.00$             12,201.00$                 (16,849.00)$          -58.00% 60.00$                34,860.00$                 5,810.00$             20.00% 75.00$                43,575.00$                  14,525.00$           50.00%

215 PIPE REMOVAL,  (16-IN DIA) (ALL DEPTHS), INCL EXC AND BACKFILL LF 920 60.00$                       55,200.00$                         21.00$             19,320.00$                 (35,880.00)$          -65.00% 60.00$                55,200.00$                 -$                      0.00% 75.00$                69,000.00$                  13,800.00$           25.00%

216 WET CONNECTION 6-IN DIA X 6-IN DIA EA 2 7,000.00$                  14,000.00$                         2,200.00$        4,400.00$                   (9,600.00)$            -68.57% 4,000.00$           8,000.00$                   (6,000.00)$            -42.86% 5,000.00$           10,000.00$                  (4,000.00)$            -28.57%

217 WET CONNECTION 12-IN DIA X 12-IN DIA EA 3 9,500.00$                  28,500.00$                         2,600.00$        7,800.00$                   (20,700.00)$          -72.63% 7,500.00$           22,500.00$                 (6,000.00)$            -21.05% 7,000.00$           21,000.00$                  (7,500.00)$            -26.32%

218 WET CONNECTION 16-IN DIA X 16-IN DIA EA 8 12,000.00$                96,000.00$                         3,100.00$        24,800.00$                 (71,200.00)$          -74.17% 8,000.00$           64,000.00$                 (32,000.00)$          -33.33% 10,000.00$         80,000.00$                  (16,000.00)$          -16.67%

219 DUCTILE IRON FITTINGS TN 7.1 10,000.00$                71,000.00$                         9,700.00$        68,870.00$                 (2,130.00)$            -3.00% 10,000.00$         71,000.00$                 -$                      0.00% 12,500.00$         88,750.00$                  17,750.00$           25.00%

220 BYPASS PUMPING LS 1 10,000.00$                10,000.00$                         5,700.00$        5,700.00$                   (4,300.00)$            -43.00% 25,000.00$         25,000.00$                 15,000.00$           150.00% 15,000.00$         15,000.00$                  5,000.00$             50.00%

221 VALVES (GATE TYPE) (6-IN DIA) EA 1 2,500.00$                  2,500.00$                           1,900.00$        1,900.00$                   (600.00)$               -24.00% 2,850.00$           2,850.00$                   350.00$                14.00% 3,000.00$           3,000.00$                    500.00$                20.00%

222 VALVES (GATE TYPE) (12-IN DIA) EA 6 6,500.00$                  39,000.00$                         4,700.00$        28,200.00$                 (10,800.00)$          -27.69% 5,500.00$           33,000.00$                 (6,000.00)$            -15.38% 7,000.00$           42,000.00$                  3,000.00$             7.69%

223 VALVES (GATE TYPE) (16-IN DIA) EA 5 15,000.00$                75,000.00$                         12,000.00$      60,000.00$                 (15,000.00)$          -20.00% 12,500.00$         62,500.00$                 (12,500.00)$          -16.67% 13,500.00$         67,500.00$                  (7,500.00)$            -10.00%

224 FIRE HYDRANT ASSEMBLY EA 3 6,000.00$                  18,000.00$                         9,200.00$        27,600.00$                 9,600.00$             53.33% 10,500.00$         31,500.00$                 13,500.00$           75.00% 8,000.00$           24,000.00$                  6,000.00$             33.33%

225 AUTOMATIC COMBINATION AIR RELEASE VALVE ASSEMBLY (2-IN DIA) EA 2 5,000.00$                  10,000.00$                         3,800.00$        7,600.00$                   (2,400.00)$            -24.00% 9,000.00$           18,000.00$                 8,000.00$             80.00% 8,000.00$           16,000.00$                  6,000.00$             60.00%

226 BERMUDA BLOCK SODDING SY 108 15.00$                       1,620.00$                           14.00$             1,512.00$                   (108.00)$               -6.67% 12.00$                1,296.00$                   (324.00)$               -20.00% 11.30$                1,220.40$                    (399.60)$               -24.67%

17,759,395.62$                  14,775,763.44$          (2,983,632.18)$     -16.80% 16,129,247.79$          (1,630,147.82)$     -9.18% 14,258,018.52$           (3,501,377.09)$     -19.72%

TOTAL ESTIMATED CONSTRUCTION COST 17,759,395.62$        14,775,763.44$  16,129,247.79$  14,258,018.52$  

Calculation Errors in Bid Proposal

Proposed Lowest Bid
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City of Round Rock

Greenlawn Blvd

Bid Tabulation

Engineer's Estimate

ITEM NO. ITEM DESCRIPTION UNIT QUANTITY UNIT COST ITEM COST UNIT COST ITEM COST DIFFERENCE % UNIT COST ITEM COST DIFFERENCE % UNIT COST ITEM COST DIFFERENCE %

1 PREPARING ROW STA 53.26 4,250.00$                 226,348.20$                     5,250.00$            279,606.60$                        53,258.40$            23.53% 10,800.00$       575,190.72$                   348,842.52$       154.12% 2,500.00$        133,146.00$                (93,202.20)$        -41.18%

2 REMOV CONC (DRIVEWAYS) SY 1476 15.00$                      22,140.00$                       20.00$                 29,520.00$                          7,380.00$              33.33% 27.00$              39,852.00$                     17,712.00$         80.00% 10.00$             14,760.00$                  (7,380.00)$          -33.33%

3 REMOV CONC (SIDEWALK, RAMP OR SUP) SY 1135 10.00$                      11,350.00$                       20.00$                 22,700.00$                          11,350.00$            100.00% 10.00$              11,350.00$                     -$                    0.00% 10.00$             11,350.00$                  -$                    0.00%

4 REMOV CONC (CURB) LF 5219 8.00$                        41,752.00$                       5.00$                   26,095.00$                          (15,657.00)$           -37.50% 8.50$                44,361.50$                     2,609.50$           6.25% 8.00$               41,752.00$                  -$                    0.00%

5 REMOV CONC (RETAINING WALLS) SY 27 250.00$                    6,750.00$                         475.00$               12,825.00$                          6,075.00$              90.00% 300.00$            8,100.00$                       1,350.00$           20.00% 10.00$             270.00$                       (6,480.00)$          -96.00%

6 REMOV CONC (RAIL) LF 240 60.00$                      14,400.00$                       35.00$                 8,400.00$                            (6,000.00)$             -41.67% 6.20$                1,488.00$                       (12,912.00)$        -89.67% 12.00$             2,880.00$                    (11,520.00)$        -80.00%

7 RMV (6"-10") TRT/UNTRT BASE & ASPH PAV SY 13172 7.00$                        92,204.00$                       5.00$                   65,860.00$                          (26,344.00)$           -28.57% 1.05$                13,830.60$                     (78,373.40)$        -85.00% 7.00$               92,204.00$                  -$                    0.00%

8 EXCAV (ROADWAY) CY 31338.93474 18.00$                      564,100.83$                     20.00$                 626,778.69$                        62,677.87$            11.11% 18.00$              564,100.83$                   -$                    0.00% 29.00$             908,829.11$                344,728.28$       61.11%

9 EXCAV (SPECIAL) CY 8800 20.00$                      176,000.00$                     25.00$                 220,000.00$                        44,000.00$            25.00% 11.00$              96,800.00$                     (79,200.00)$        -45.00% 30.00$             264,000.00$                88,000.00$         50.00%

10 EMBANK (FNL)(OC)(TY A) CY 8990 20.00$                      179,800.00$                     6.00$                   53,940.00$                          (125,860.00)$         -70.00% 10.00$              89,900.00$                     (89,900.00)$        -50.00% 35.00$             314,650.00$                134,850.00$       75.00%

11 EMBANK (FNL)(DC)(TY A) CY 36890 20.00$                      737,800.00$                     28.00$                 1,032,920.00$                     295,120.00$          40.00% 15.75$              581,017.50$                   (156,782.50)$      -21.25% 35.00$             1,291,150.00$             553,350.00$       75.00%

12 FURN & PLACE TOPSOIL (4") SY 25944 1.50$                        38,916.00$                       1.00$                   25,944.00$                          (12,972.00)$           -33.33% 5.00$                129,720.00$                   90,804.00$         233.33% 2.70$               70,048.80$                  31,132.80$         80.00%

13 BROADCAST SEED (PERM_URBAN_CLAY) SY 25944 1.00$                        25,944.00$                       1.00$                   25,944.00$                          -$                       0.00% 0.50$                12,972.00$                     (12,972.00)$        -50.00% 0.80$               20,755.20$                  (5,188.80)$          -20.00%

14 BROADCAST SEED (TEMP_WARM) SY 12972 0.50$                        6,486.00$                         1.00$                   12,972.00$                          6,486.00$              100.00% 0.50$                6,486.00$                       -$                    0.00% 0.80$               10,377.60$                  3,891.60$           60.00%

15 BROADCAST SEED (TEMP_COOL) SY 12972 0.50$                        6,486.00$                         1.00$                   12,972.00$                          6,486.00$              100.00% 0.50$                6,486.00$                       -$                    0.00% 0.80$               10,377.60$                  3,891.60$           60.00%

16 VEGETATIVE WATERING TGL 3860 15.00$                      57,900.00$                       60.00$                 231,600.00$                        173,700.00$          300.00% 1.00$                3,860.00$                       (54,040.00)$        -93.33% 15.00$             57,900.00$                  -$                    0.00%

17 FL BS (CMP IN PLC)(TY A GR 5)(FNAL POS) CY 9229 55.00$                      507,595.00$                     55.00$                 507,595.00$                        -$                       0.00% 58.00$              535,282.00$                   27,687.00$         5.45% 80.00$             738,320.00$                230,725.00$       45.45%

18 GEOGRID BASE REINFORCEMENT (TYPE 2) SY 27677 5.00$                        138,385.00$                     2.00$                   55,354.00$                          (83,031.00)$           -60.00% 4.00$                110,708.00$                   (27,677.00)$        -20.00% 2.00$               55,354.00$                  (83,031.00)$        -60.00%

19 PRIME COAT(MC-30 OR AE-P) GAL 4337 6.00$                        26,022.00$                       5.00$                   21,685.00$                          (4,337.00)$             -16.67% 3.60$                15,613.20$                     (10,408.80)$        -40.00% 5.00$               21,685.00$                  (4,337.00)$          -16.67%

20 D-GR HMA TY-B PG64-22 TON 7351 120.00$                    882,120.00$                     118.00$               867,418.00$                        (14,702.00)$           -1.67% 100.00$            735,100.00$                   (147,020.00)$      -16.67% 110.00$           808,610.00$                (73,510.00)$        -8.33%

21 D-GR HMA TY-C PG70-22 TON 2452 140.00$                    343,280.00$                     150.00$               367,800.00$                        24,520.00$            7.14% 132.00$            323,664.00$                   (19,616.00)$        -5.71% 140.00$           343,280.00$                -$                    0.00%

22 TACK COAT GAL 2170 5.00$                        10,850.00$                       6.00$                   13,020.00$                          2,170.00$              20.00% 3.50$                7,595.00$                       (3,255.00)$          -30.00% 5.50$               11,935.00$                  1,085.00$           10.00%

23 PLANE & TEXT ASPH CONC PAV(0" TO 2") SY 2869 20.00$                      57,380.00$                       9.00$                   25,821.00$                          (31,559.00)$           -55.00% 5.00$                14,345.00$                     (43,035.00)$        -75.00% 9.00$               25,821.00$                  (31,559.00)$        -55.00%

24 CUT & RESTORING PAV SY 473 400.00$                    189,200.00$                     20.00$                 9,460.00$                            (179,740.00)$         -95.00% 300.00$            141,900.00$                   (47,300.00)$        -25.00% 100.00$           47,300.00$                  (141,900.00)$      -75.00%

25 CEM STABIL BKFL CY 280 265.00$                    74,200.00$                       445.00$               124,600.00$                        50,400.00$            67.92% 165.00$            46,200.00$                     (28,000.00)$        -37.74% 300.00$           84,000.00$                  9,800.00$           13.21%

26 TRENCH EXCAVATION PROTECTION LF 2602 8.00$                        20,816.00$                       4.00$                   10,408.00$                          (10,408.00)$           -50.00% 3.50$                9,107.00$                       (11,709.00)$        -56.25% 1.00$               2,602.00$                    (18,214.00)$        -87.50%

27 DRILL SHAFT (36 IN) LF 1514 395.00$                    598,030.00$                     398.00$               602,572.00$                        4,542.00$              0.76% 239.00$            361,846.00$                   (236,184.00)$      -39.49% 330.00$           499,620.00$                (98,410.00)$        -16.46%

28 DRILL SHAFT (RDWY ILL POLE) (30 IN) LF 392 450.00$                    176,400.00$                     378.00$               148,176.00$                        (28,224.00)$           -16.00% 265.00$            103,880.00$                   (72,520.00)$        -41.11% 280.00$           109,760.00$                (66,640.00)$        -37.78%

29 DRILL SHAFT (TRF SIG POLE) (36 IN) LF 13 559.00$                    7,267.00$                         490.00$               6,370.00$                            (897.00)$                -12.34% 455.00$            5,915.00$                       (1,352.00)$          -18.60% 450.00$           5,850.00$                    (1,417.00)$          -19.50%

30 DRILL SHAFT (TRF SIG POLE) (48 IN) LF 44 800.00$                    35,200.00$                       635.00$               27,940.00$                          (7,260.00)$             -20.63% 590.00$            25,960.00$                     (9,240.00)$          -26.25% 600.00$           26,400.00$                  (8,800.00)$          -25.00%

31 CL A CONC (COLLAR) EA 1 1,850.00$                 1,850.00$                         1,200.00$            1,200.00$                            (650.00)$                -35.14% 2,600.00$         2,600.00$                       750.00$              40.54% 1,000.00$        1,000.00$                    (850.00)$             -45.95%

32 CL C CONC (ABUT) CY 102.9 1,500.00$                 154,350.00$                     1,730.00$            178,017.00$                        23,667.00$            15.33% 1,200.00$         123,480.00$                   (30,870.00)$        -20.00% 1,200.00$        123,480.00$                (30,870.00)$        -20.00%

33 CL C CONC (CAP) CY 102.1 1,675.00$                 171,017.50$                     1,920.00$            196,032.00$                        25,014.50$            14.63% 1,500.00$         153,150.00$                   (17,867.50)$        -10.45% 1,100.00$        112,310.00$                (58,707.50)$        -34.33%

34 CL C CONC (COLUMN) CY 24.1 1,675.00$                 40,367.50$                       2,050.00$            49,405.00$                          9,037.50$              22.39% 2,100.00$         50,610.00$                     10,242.50$         25.37% 1,400.00$        33,740.00$                  (6,627.50)$          -16.42%

35 REINF CONC SLAB SF 12961 32.00$                      414,752.00$                     26.00$                 336,986.00$                        (77,766.00)$           -18.75% 28.00$              362,908.00$                   (51,844.00)$        -12.50% 24.00$             311,064.00$                (103,688.00)$      -25.00%

36 BRIDGE SIDEWALK SF 2652 60.00$                      159,120.00$                     19.00$                 50,388.00$                          (108,732.00)$         -68.33% 15.00$              39,780.00$                     (119,340.00)$      -75.00% 15.00$             39,780.00$                  (119,340.00)$      -75.00%

37 APPROACH SLAB CY 213.9 775.00$                    165,772.50$                     750.00$               160,425.00$                        (5,347.50)$             -3.23% 470.00$            100,533.00$                   (65,239.50)$        -39.35% 800.00$           171,120.00$                5,347.50$           3.23%

38 PRESTR CONC X-BEAM (5XB20) LF 1303.08 332.00$                    432,622.56$                     400.00$               521,232.00$                        88,609.44$            20.48% 290.00$            377,893.20$                   (54,729.36)$        -12.65% 350.00$           456,078.00$                23,455.44$         5.42%

39 RIPRAP (CONC)(6 IN) CY 99 675.00$                    66,825.00$                       670.00$               66,330.00$                          (495.00)$                -0.74% 650.00$            64,350.00$                     (2,475.00)$          -3.70% 530.00$           52,470.00$                  (14,355.00)$        -21.48%

40 RIPRAP (MOW STRIP)(4 IN) CY 16 750.00$                    12,000.00$                       525.00$               8,400.00$                            (3,600.00)$             -30.00% 720.00$            11,520.00$                     (480.00)$             -4.00% 900.00$           14,400.00$                  2,400.00$           20.00%

41 RIPRAP (STONE PROTECTION)(18 IN) CY 828 235.00$                    194,580.00$                     180.00$               149,040.00$                        (45,540.00)$           -23.40% 225.00$            186,300.00$                   (8,280.00)$          -4.26% 120.00$           99,360.00$                  (95,220.00)$        -48.94%

42 STR STEEL (MISC NON-BRIDGE) LB 397 27.00$                      10,719.00$                       60.00$                 23,820.00$                          13,101.00$            122.22% 21.00$              8,337.00$                       (2,382.00)$          -22.22% 25.00$             9,925.00$                    (794.00)$             -7.41%

43 RAIL (TY T411) LF 268 335.00$                    89,780.00$                       247.00$               66,196.00$                          (23,584.00)$           -26.27% 185.00$            49,580.00$                     (40,200.00)$        -44.78% 250.00$           67,000.00$                  (22,780.00)$        -25.37%

44 RAIL (TY C411) LF 368 345.00$                    126,960.00$                     305.00$               112,240.00$                        (14,720.00)$           -11.59% 185.00$            68,080.00$                     (58,880.00)$        -46.38% 259.00$           95,312.00$                  (31,648.00)$        -24.93%

45 RAIL (HANDRAIL)(TY B) LF 667 200.00$                    133,400.00$                     100.00$               66,700.00$                          (66,700.00)$           -50.00% 100.00$            66,700.00$                     (66,700.00)$        -50.00% 90.00$             60,030.00$                  (73,370.00)$        -55.00%

46 SEALED EXPANSION JOINT (4 IN) (SEJ - M) LF 191 285.00$                    54,435.00$                       345.00$               65,895.00$                          11,460.00$            21.05% 240.00$            45,840.00$                     (8,595.00)$          -15.79% 300.00$           57,300.00$                  2,865.00$           5.26%

47 CONC BOX CULV (5 FT X 4 FT) LF 584 800.00$                    467,200.00$                     555.00$               324,120.00$                        (143,080.00)$         -30.63% 560.00$            327,040.00$                   (140,160.00)$      -30.00% 600.00$           350,400.00$                (116,800.00)$      -25.00%

48 CONC BOX CULV (6 FT X 4 FT) LF 636 725.00$                    461,100.00$                     665.00$               422,940.00$                        (38,160.00)$           -8.28% 660.00$            419,760.00$                   (41,340.00)$        -8.97% 700.00$           445,200.00$                (15,900.00)$        -3.45%

49 RC PIPE (CL III)(18 IN) LF 1376 120.00$                    165,120.00$                     85.00$                 116,960.00$                        (48,160.00)$           -29.17% 115.00$            158,240.00$                   (6,880.00)$          -4.17% 100.00$           137,600.00$                (27,520.00)$        -16.67%

50 RC PIPE (CL III)(24 IN) LF 1761 150.00$                    264,150.00$                     110.00$               193,710.00$                        (70,440.00)$           -26.67% 110.00$            193,710.00$                   (70,440.00)$        -26.67% 120.00$           211,320.00$                (52,830.00)$        -20.00%

51 RC PIPE (CL III)(30 IN) LF 71 185.00$                    13,135.00$                       135.00$               9,585.00$                            (3,550.00)$             -27.03% 190.00$            13,490.00$                     355.00$              2.70% 150.00$           10,650.00$                  (2,485.00)$          -18.92%

52 RC PIPE (CL III)(36 IN) LF 1453 220.00$                    319,660.00$                     180.00$               261,540.00$                        (58,120.00)$           -18.18% 225.00$            326,925.00$                   7,265.00$           2.27% 190.00$           276,070.00$                (43,590.00)$        -13.64%

53 RC PIPE (CL III)(42 IN) LF 153 335.00$                    51,255.00$                       230.00$               35,190.00$                          (16,065.00)$           -31.34% 295.00$            45,135.00$                     (6,120.00)$          -11.94% 250.00$           38,250.00$                  (13,005.00)$        -25.37%

54 RC PIPE (CL IV)(24 IN) LF 225 200.00$                    45,000.00$                       125.00$               28,125.00$                          (16,875.00)$           -37.50% 185.00$            41,625.00$                     (3,375.00)$          -7.50% 300.00$           67,500.00$                  22,500.00$         50.00%

55 MANH (COMPL)(PRM)(60IN) EA 2 8,000.00$                 16,000.00$                       7,300.00$            14,600.00$                          (1,400.00)$             -8.75% 8,600.00$         17,200.00$                     1,200.00$           7.50% 7,000.00$        14,000.00$                  (2,000.00)$          -12.50%

56 MANH (COMPL)(PRM)(72IN) EA 1 8,500.00$                 8,500.00$                         9,500.00$            9,500.00$                            1,000.00$              11.76% 15,000.00$       15,000.00$                     6,500.00$           76.47% 8,000.00$        8,000.00$                    (500.00)$             -5.88%

57 JCTBOX(COMPL)(PJB)(6FTX6FT) EA 1 13,500.00$               13,500.00$                       13,000.00$          13,000.00$                          (500.00)$                -3.70% 15,000.00$       15,000.00$                     1,500.00$           11.11% 7,000.00$        7,000.00$                    (6,500.00)$          -48.15%

58 JCTBOX(COMPL)(PJB)(8FTX8FT) EA 2 22,000.00$               44,000.00$                       22,000.00$          44,000.00$                          -$                       0.00% 20,000.00$       40,000.00$                     (4,000.00)$          -9.09% 19,000.00$      38,000.00$                  (6,000.00)$          -13.64%

59 INLET (COMPL)(PCO)(3FT)(LEFT) EA 22 6,500.00$                 143,000.00$                     5,800.00$            127,600.00$                        (15,400.00)$           -10.77% 8,000.00$         176,000.00$                   33,000.00$         23.08% 6,000.00$        132,000.00$                (11,000.00)$        -7.69%

60 INLET (COMPL)(PCO)(3FT)(RIGHT) EA 8 6,500.00$                 52,000.00$                       5,700.00$            45,600.00$                          (6,400.00)$             -12.31% 8,000.00$         64,000.00$                     12,000.00$         23.08% 6,000.00$        48,000.00$                  (4,000.00)$          -7.69%

61 INLET (COMPL)(PCO)(3FT)(BOTH) EA 5 7,500.00$                 37,500.00$                       6,550.00$            32,750.00$                          (4,750.00)$             -12.67% 8,000.00$         40,000.00$                     2,500.00$           6.67% 8,000.00$        40,000.00$                  2,500.00$           6.67%

62 INLET (COMPL)(PCO)(4FT)(LEFT) EA 5 8,500.00$                 42,500.00$                       7,300.00$            36,500.00$                          (6,000.00)$             -14.12% 8,500.00$         42,500.00$                     -$                    0.00% 8,000.00$        40,000.00$                  (2,500.00)$          -5.88%

63 INLET (COMPL)(PSL)(RC)(6FTX6FT) EA 1 14,500.00$               14,500.00$                       9,800.00$            9,800.00$                            (4,700.00)$             -32.41% 9,000.00$         9,000.00$                       (5,500.00)$          -37.93% 9,000.00$        9,000.00$                    (5,500.00)$          -37.93%

64 INLET (COMPL)(PSL)(RC)(8FTX8FT) EA 2 20,500.00$               41,000.00$                       21,000.00$          42,000.00$                          1,000.00$              2.44% 17,000.00$       34,000.00$                     (7,000.00)$          -17.07% 12,000.00$      24,000.00$                  (17,000.00)$        -41.46%
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65 INLET (COMPL)(PSL)(FG)(4FTX4FT-4FTX4FT) EA 7 8,500.00$                 59,500.00$                       6,000.00$            42,000.00$                          (17,500.00)$           -29.41% 6,500.00$         45,500.00$                     (14,000.00)$        -23.53% 6,000.00$        42,000.00$                  (17,500.00)$        -29.41%

66 INLET (COMPL)(PSL)(FG)(5FTX5FT-5FTX5FT) EA 1 12,500.00$               12,500.00$                       8,200.00$            8,200.00$                            (4,300.00)$             -34.40% 7,300.00$         7,300.00$                       (5,200.00)$          -41.60% 9,500.00$        9,500.00$                    (3,000.00)$          -24.00%

67 HEADWALL (CH - PW - 0) (DIA= 24 IN) EA 2 8,100.00$                 16,200.00$                       15,000.00$          30,000.00$                          13,800.00$            85.19% 6,100.00$         12,200.00$                     (4,000.00)$          -24.69% 10,000.00$      20,000.00$                  3,800.00$           23.46%

68 SET (TY I)(S= 5 FT)(HW= 7 FT)(3:1)(C) EA 1 6,000.00$                 6,000.00$                         13,000.00$          13,000.00$                          7,000.00$              116.67% 14,500.00$       14,500.00$                     8,500.00$           141.67% 16,000.00$      16,000.00$                  10,000.00$         166.67%

69 SET (TY I)(S= 6 FT)(HW= 5 FT)(3:1)(C) EA 1 8,000.00$                 8,000.00$                         13,000.00$          13,000.00$                          5,000.00$              62.50% 14,500.00$       14,500.00$                     6,500.00$           81.25% 15,000.00$      15,000.00$                  7,000.00$           87.50%

70 REMOV STR (BOX CULVERT) EA 6 6,200.00$                 37,200.00$                       5,300.00$            31,800.00$                          (5,400.00)$             -14.52% 7,700.00$         46,200.00$                     9,000.00$           24.19% 8,000.00$        48,000.00$                  10,800.00$         29.03%

71 REMOV STR (INLET) EA 10 1,550.00$                 15,500.00$                       1,300.00$            13,000.00$                          (2,500.00)$             -16.13% 1,200.00$         12,000.00$                     (3,500.00)$          -22.58% 1,000.00$        10,000.00$                  (5,500.00)$          -35.48%

72 REMOV STR (HEADWALL) EA 2 1,925.00$                 3,850.00$                         6,500.00$            13,000.00$                          9,150.00$              237.66% 4,200.00$         8,400.00$                       4,550.00$           118.18% 1,000.00$        2,000.00$                    (1,850.00)$          -48.05%

73 REMOV STR (PIPE) LF 2697 50.00$                      134,850.00$                     25.00$                 67,425.00$                          (67,425.00)$           -50.00% 16.00$              43,152.00$                     (91,698.00)$        -68.00% 22.00$             59,334.00$                  (75,516.00)$        -56.00%

74 REMOV WIRE FENCE LF 2724 40.00$                      108,960.00$                     6.00$                   16,344.00$                          (92,616.00)$           -85.00% 4.50$                12,258.00$                     (96,702.00)$        -88.75% 6.00$               16,344.00$                  (92,616.00)$        -85.00%

75 MOBILIZATION LS 1 1,903,000.00$          1,903,000.00$                  115,000.00$        115,000.00$                        (1,788,000.00)$      -93.96% 1,200,000.00$  1,200,000.00$                (703,000.00)$      -36.94% 445,000.09$    445,000.09$                (1,457,999.91)$   -76.62%

76 BARRICADES, SIGNS AND TRAFFIC HANDLING MO 14 8,000.00$                 112,000.00$                     9,500.00$            133,000.00$                        21,000.00$            18.75% 10,500.00$       147,000.00$                   35,000.00$         31.25% 8,000.00$        112,000.00$                -$                    0.00%

77 ROCK FILTER DAMS (INSTALL) (TY 2) LF 125 35.00$                      4,375.00$                         35.00$                 4,375.00$                            -$                       0.00% 35.00$              4,375.00$                       -$                    0.00% 35.00$             4,375.00$                    -$                    0.00%

78 ROCK FILTER DAMS (REMOVE) LF 125 20.00$                      2,500.00$                         15.00$                 1,875.00$                            (625.00)$                -25.00% 15.00$              1,875.00$                       (625.00)$             -25.00% 10.00$             1,250.00$                    (1,250.00)$          -50.00%

79 TEMP SEDMT CONT FENCE (INSTALL) LF 5912 4.00$                        23,648.00$                       5.00$                   29,560.00$                          5,912.00$              25.00% 3.15$                18,622.80$                     (5,025.20)$          -21.25% 4.00$               23,648.00$                  -$                    0.00%

80 TEMP SEDMT CONT FENCE (REMOVE) LF 5912 1.00$                        5,912.00$                         2.00$                   11,824.00$                          5,912.00$              100.00% 1.15$                6,798.80$                       886.80$              15.00% 1.00$               5,912.00$                    -$                    0.00%

81 BIODEG EROSN CONT LOGS (INSTL) (8") LF 740 6.00$                        4,440.00$                         7.00$                   5,180.00$                            740.00$                 16.67% 6.00$                4,440.00$                       -$                    0.00% 10.00$             7,400.00$                    2,960.00$           66.67%

82 BIODEG EROSN CONT LOGS (INSTL) (18") LF 400 8.00$                        3,200.00$                         10.00$                 4,000.00$                            800.00$                 25.00% 8.00$                3,200.00$                       -$                    0.00% 12.00$             4,800.00$                    1,600.00$           50.00%

83 BIODEG EROSN CONT LOGS (REMOVE) LF 1140 2.00$                        2,280.00$                         2.00$                   2,280.00$                            -$                       0.00% 2.15$                2,451.00$                       171.00$              7.50% 2.00$               2,280.00$                    -$                    0.00%

84 CONSTRUCTING DETOURS (TY1) SY 1182 145.00$                    171,390.00$                     95.00$                 112,290.00$                        (59,100.00)$           -34.48% 105.00$            124,110.00$                   (47,280.00)$        -27.59% 100.00$           118,200.00$                (53,190.00)$        -31.03%

85 PORT CTB (FUR & INST)(LOW PROF)(TY 1) LF 8000 55.00$                      440,000.00$                     70.00$                 560,000.00$                        120,000.00$          27.27% 20.00$              160,000.00$                   (280,000.00)$      -63.64% 50.00$             400,000.00$                (40,000.00)$        -9.09%

86 PORT CTB (FUR & INST)(LOW PROF)(TY 2) LF 200 58.00$                      11,600.00$                       80.00$                 16,000.00$                          4,400.00$              37.93% 50.00$              10,000.00$                     (1,600.00)$          -13.79% 50.00$             10,000.00$                  (1,600.00)$          -13.79%

87 PORT CTB (MOVE)(LOW PROF)(TY 1) LF 7710 10.00$                      77,100.00$                       10.00$                 77,100.00$                          -$                       0.00% 7.15$                55,126.50$                     (21,973.50)$        -28.50% 15.00$             115,650.00$                38,550.00$         50.00%

88 PORT CTB (MOVE)(LOW PROF)(TY 2) LF 160 10.00$                      1,600.00$                         10.00$                 1,600.00$                            -$                       0.00% 14.00$              2,240.00$                       640.00$              40.00% 15.00$             2,400.00$                    800.00$              50.00%

89 PORT CTB (STKPL)(LOW PROF)(TY 1) LF 8000 10.00$                      80,000.00$                       15.00$                 120,000.00$                        40,000.00$            50.00% 0.01$                80.00$                            (79,920.00)$        -99.90% 15.00$             120,000.00$                40,000.00$         50.00%

90 PORT CTB (STKPL)(LOW PROF)(TY 2) LF 160 10.00$                      1,600.00$                         15.00$                 2,400.00$                            800.00$                 50.00% 0.01$                1.60$                              (1,598.40)$          -99.90% 15.00$             2,400.00$                    800.00$              50.00%

91 PORT CTB (REMOVE)(LOW PROF)(TY 1) LF 8000 16.00$                      128,000.00$                     10.00$                 80,000.00$                          (48,000.00)$           -37.50% 12.00$              96,000.00$                     (32,000.00)$        -25.00% 22.00$             176,000.00$                48,000.00$         37.50%

92 PORT CTB (REMOVE)(LOW PROF)(TY 2) LF 200 22.00$                      4,400.00$                         10.00$                 2,000.00$                            (2,400.00)$             -54.55% 22.00$              4,400.00$                       -$                    0.00% 22.00$             4,400.00$                    -$                    0.00%

93 CONC CURB & GUTTER (TY II) LF 13917 30.00$                      417,510.00$                     24.00$                 334,008.00$                        (83,502.00)$           -20.00% 25.00$              347,925.00$                   (69,585.00)$        -16.67% 25.00$             347,925.00$                (69,585.00)$        -16.67%

94 CONC CURB (TY F3) LF 667 30.00$                      20,010.00$                       24.00$                 16,008.00$                          (4,002.00)$             -20.00% 300.00$            200,100.00$                   180,090.00$       900.00% 300.00$           200,100.00$                180,090.00$       900.00%

95 DRIVEWAYS (CONC) SY 2378 100.00$                    237,800.00$                     120.00$               285,360.00$                        47,560.00$            20.00% 105.00$            249,690.00$                   11,890.00$         5.00% 92.00$             218,776.00$                (19,024.00)$        -8.00%

96 CONC SIDEWALKS (4") SY 4622 80.00$                      369,760.00$                     55.00$                 254,210.00$                        (115,550.00)$         -31.25% 68.00$              314,296.00$                   (55,464.00)$        -15.00% 70.00$             323,540.00$                (46,220.00)$        -12.50%

97 CURB RAMPS (TY 1) EA 3 2,150.00$                 6,450.00$                         2,300.00$            6,900.00$                            450.00$                 6.98% 3,200.00$         9,600.00$                       3,150.00$           48.84% 1,400.00$        4,200.00$                    (2,250.00)$          -34.88%

98 CURB RAMPS (TY 7) EA 17 2,200.00$                 37,400.00$                       2,300.00$            39,100.00$                          1,700.00$              4.55% 3,400.00$         57,800.00$                     20,400.00$         54.55% 1,400.00$        23,800.00$                  (13,600.00)$        -36.36%

99 CURB RAMPS (TY 10) EA 9 2,550.00$                 22,950.00$                       2,300.00$            20,700.00$                          (2,250.00)$             -9.80% 2,300.00$         20,700.00$                     (2,250.00)$          -9.80% 1,400.00$        12,600.00$                  (10,350.00)$        -45.10%

100 CURB RAMPS (TY 21) EA 2 2,750.00$                 5,500.00$                         2,300.00$            4,600.00$                            (900.00)$                -16.36% 3,200.00$         6,400.00$                       900.00$              16.36% 2,500.00$        5,000.00$                    (500.00)$             -9.09%

101 CURB RAMPS (TY 22) EA 1 3,900.00$                 3,900.00$                         2,300.00$            2,300.00$                            (1,600.00)$             -41.03% 3,400.00$         3,400.00$                       (500.00)$             -12.82% 2,800.00$        2,800.00$                    (1,100.00)$          -28.21%

102 CONC MEDIAN SY 1102 240.00$                    264,480.00$                     62.00$                 68,324.00$                          (196,156.00)$         -74.17% 105.00$            115,710.00$                   (148,770.00)$      -56.25% 83.00$             91,466.00$                  (173,014.00)$      -65.42%

103 MTL W-BEAM GD FEN (TIM POST) LF 62.5 30.00$                      1,875.00$                         50.00$                 3,125.00$                            1,250.00$              66.67% 30.00$              1,875.00$                       -$                    0.00% 45.00$             2,812.50$                    937.50$              50.00%

104 MTL BEAM GD FEN TRANS (THRIE-BEAM) EA 5 2,500.00$                 12,500.00$                       1,900.00$            9,500.00$                            (3,000.00)$             -24.00% 1,700.00$         8,500.00$                       (4,000.00)$          -32.00% 2,200.00$        11,000.00$                  (1,500.00)$          -12.00%

105 DOWNSTREAM ANCHOR TERMINAL SECTION EA 3 2,000.00$                 6,000.00$                         2,200.00$            6,600.00$                            600.00$                 10.00% 1,400.00$         4,200.00$                       (1,800.00)$          -30.00% 1,800.00$        5,400.00$                    (600.00)$             -10.00%

106 GUARDRAIL END TREATMENT (INSTALL) EA 2 3,250.00$                 6,500.00$                         4,200.00$            8,400.00$                            1,900.00$              29.23% 3,600.00$         7,200.00$                       700.00$              10.77% 3,000.00$        6,000.00$                    (500.00)$             -7.69%

107 CHAIN LINK FENCE (INSTALL) (6') LF 8800 35.00$                      308,000.00$                     26.00$                 228,800.00$                        (79,200.00)$           -25.71% 30.00$              264,000.00$                   (44,000.00)$        -14.29% 24.00$             211,200.00$                (96,800.00)$        -31.43%

108 WIRE FENCE (TY B) LF 587.1446 50.00$                      29,357.23$                       20.00$                 11,742.89$                          (17,614.34)$           -60.00% 19.00$              11,155.75$                     (18,201.48)$        -62.00% 11.00$             6,458.59$                    (22,898.64)$        -78.00%

109 REMOVE RD IL ASM (TRANS-BASE) EA 24 1,200.00$                 28,800.00$                       865.00$               20,760.00$                          (8,040.00)$             -27.92% 800.00$            19,200.00$                     (9,600.00)$          -33.33% 2,000.00$        48,000.00$                  19,200.00$         66.67%

110 IN RD IL (TY AL) 40T-8 (250W EQ) LED EA 30 11,000.00$               330,000.00$                     6,300.00$            189,000.00$                        (141,000.00)$         -42.73% 5,700.00$         171,000.00$                   (159,000.00)$      -48.18% 6,000.00$        180,000.00$                (150,000.00)$      -45.45%

111 IN RD IL (TY AL) 40T-8-8 (250W EQ) LED EA 19 12,000.00$               228,000.00$                     6,900.00$            131,100.00$                        (96,900.00)$           -42.50% 6,200.00$         117,800.00$                   (110,200.00)$      -48.33% 6,000.00$        114,000.00$                (114,000.00)$      -50.00%

112 CONDT (PVC) (SCH 80) (2") LF 7238 25.00$                      180,950.00$                     17.00$                 123,046.00$                        (57,904.00)$           -32.00% 16.00$              115,808.00$                   (65,142.00)$        -36.00% 15.00$             108,570.00$                (72,380.00)$        -40.00%

113 CONDT (PVC) (SCH 80) (2") (BORE) LF 773 40.00$                      30,920.00$                       43.00$                 33,239.00$                          2,319.00$              7.50% 40.00$              30,920.00$                     -$                    0.00% 40.00$             30,920.00$                  -$                    0.00%

114 CONDT (PVC) (SCH 80) (3") LF 95 33.00$                      3,135.00$                         28.00$                 2,660.00$                            (475.00)$                -15.15% 26.00$              2,470.00$                       (665.00)$             -21.21% 30.00$             2,850.00$                    (285.00)$             -9.09%

115 CONDT (PVC) (SCH 80) (3") (BORE) W/ PRESSURE GROUT CONCRETE LF 780 50.00$                      39,000.00$                       57.00$                 44,460.00$                          5,460.00$              14.00% 52.00$              40,560.00$                     1,560.00$           4.00% 50.00$             39,000.00$                  -$                    0.00%

116 CONDT (PVC) (SCH 80) (6") (BORE) LF 1162 85.00$                      98,770.00$                       90.00$                 104,580.00$                        5,810.00$              5.88% 82.00$              95,284.00$                     (3,486.00)$          -3.53% 80.00$             92,960.00$                  (5,810.00)$          -5.88%

117 CONDT (PVC) (SCH 80) (4") LF 4848 35.00$                      169,680.00$                     27.00$                 130,896.00$                        (38,784.00)$           -22.86% 25.00$              121,200.00$                   (48,480.00)$        -28.57% 25.00$             121,200.00$                (48,480.00)$        -28.57%

118 CONDT (PVC) (SCH 80) (4") (BORE) LF 384 65.00$                      24,960.00$                       85.00$                 32,640.00$                          7,680.00$              30.77% 80.00$              30,720.00$                     5,760.00$           23.08% 80.00$             30,720.00$                  5,760.00$           23.08%

119 ELEC CONDR (NO.8) BARE LF 9276 2.75$                        25,509.00$                       2.00$                   18,552.00$                          (6,957.00)$             -27.27% 1.60$                14,841.60$                     (10,667.40)$        -41.82% 2.00$               18,552.00$                  (6,957.00)$          -27.27%

120 ELEC CONDR (NO.8) INSULATED LF 16192 3.00$                        48,576.00$                       2.00$                   32,384.00$                          (16,192.00)$           -33.33% 2.15$                34,812.80$                     (13,763.20)$        -28.33% 2.00$               32,384.00$                  (16,192.00)$        -33.33%

121 TRAY CABLE (3 CONDR) (12 AWG) LF 860 2.25$                        1,935.00$                         2.00$                   1,720.00$                            (215.00)$                -11.11% 2.15$                1,849.00$                       (86.00)$               -4.44% 2.00$               1,720.00$                    (215.00)$             -11.11%

122 GROUND BOX TY D (162922)W/APRON EA 30 2,500.00$                 75,000.00$                       2,500.00$            75,000.00$                          -$                       0.00% 2,300.00$         69,000.00$                     (6,000.00)$          -8.00% 2,000.00$        60,000.00$                  (15,000.00)$        -20.00%

123 REMOVE GROUND BOX EA 3 500.00$                    1,500.00$                         550.00$               1,650.00$                            150.00$                 10.00% 535.00$            1,605.00$                       105.00$              7.00% 500.00$           1,500.00$                    -$                    0.00%

124 REMOVE ELECTRICAL SERVICES EA 1 1,900.00$                 1,900.00$                         750.00$               750.00$                               (1,150.00)$             -60.53% 700.00$            700.00$                          (1,200.00)$          -63.16% 700.00$           700.00$                       (1,200.00)$          -63.16%

125 ELC SRV TY A 240/480 060(NS)AL(E)PS(U) EA 3 7,800.00$                 23,400.00$                       7,500.00$            22,500.00$                          (900.00)$                -3.85% 7,000.00$         21,000.00$                     (2,400.00)$          -10.26% 7,000.00$        21,000.00$                  (2,400.00)$          -10.26%

126 ELC SRV TY D 120/240 100(NS)AL(E)SP(U) EA 1 12,000.00$               12,000.00$                       7,500.00$            7,500.00$                            (4,500.00)$             -37.50% 6,900.00$         6,900.00$                       (5,100.00)$          -42.50% 7,000.00$        7,000.00$                    (5,000.00)$          -41.67%

127 IN SM RD SN SUP&AM TY10BWG(1)SA(P) EA 51 800.00$                    40,800.00$                       700.00$               35,700.00$                          (5,100.00)$             -12.50% 645.00$            32,895.00$                     (7,905.00)$          -19.38% 1,000.00$        51,000.00$                  10,200.00$         25.00%

128 REMOVE SM RD SN SUP&AM EA 22 175.00$                    3,850.00$                         250.00$               5,500.00$                            1,650.00$              42.86% 145.00$            3,190.00$                       (660.00)$             -17.14% 150.00$           3,300.00$                    (550.00)$             -14.29%

129 WK ZN PAV MRK NON-REMOV (W)4"(DOT) LF 502 0.50$                        251.00$                            2.00$                   1,004.00$                            753.00$                 300.00% 2.35$                1,179.70$                       928.70$              370.00% 5.00$               2,510.00$                    2,259.00$           900.00%

130 WK ZN PAV MRK NON-REMOV (W)4"(SLD) LF 7002 0.75$                        5,251.50$                         2.00$                   14,004.00$                          8,752.50$              166.67% 2.35$                16,454.70$                     11,203.20$         213.33% 3.00$               21,006.00$                  15,754.50$         300.00%

131 WK ZN PAV MRK NON-REMOV (Y)4"(SLD) LF 5556 0.75$                        4,167.00$                         2.00$                   11,112.00$                          6,945.00$              166.67% 2.35$                13,056.60$                     8,889.60$           213.33% 3.00$               16,668.00$                  12,501.00$         300.00%

132 REFL PAV MRK TY I (W)8"(DOT)(100MIL) LF 13 2.00$                        26.00$                              3.00$                   39.00$                                 13.00$                   50.00% 3.15$                40.95$                            14.95$                57.50% 20.00$             260.00$                       234.00$              900.00%

133 REFL PAV MRK TY I (W)8"(SLD)(100MIL) LF 3085 2.00$                        6,170.00$                         3.00$                   9,255.00$                            3,085.00$              50.00% 3.00$                9,255.00$                       3,085.00$           50.00% 3.00$               9,255.00$                    3,085.00$           50.00%

134 REFL PAV MRK TY I (W)24"(SLD)(100MIL) LF 661 6.00$                        3,966.00$                         12.00$                 7,932.00$                            3,966.00$              100.00% 14.00$              9,254.00$                       5,288.00$           133.33% 10.00$             6,610.00$                    2,644.00$           66.67%

135 REFL PAV MRK TY I (Y)12"(SLD)(100MIL) LF 332 8.00$                        2,656.00$                         6.00$                   1,992.00$                            (664.00)$                -25.00% 6.60$                2,191.20$                       (464.80)$             -17.50% 6.00$               1,992.00$                    (664.00)$             -25.00%

136 REFL PAV MRK TY I (W)(ARROW)(100MIL) EA 30 215.00$                    6,450.00$                         140.00$               4,200.00$                            (2,250.00)$             -34.88% 135.00$            4,050.00$                       (2,400.00)$          -37.21% 250.00$           7,500.00$                    1,050.00$           16.28%
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137 REFL PAV MRK TY I (W)(WORD)(100MIL) EA 24 195.00$                    4,680.00$                         165.00$               3,960.00$                            (720.00)$                -15.38% 160.00$            3,840.00$                       (840.00)$             -17.95% 350.00$           8,400.00$                    3,720.00$           79.49%

138 REF PAV MRK TY I(W)36"(YLD TRI)(100MIL) EA 3 7.00$                        21.00$                              85.00$                 255.00$                               234.00$                 1114.29% 80.00$              240.00$                          219.00$              1042.86% 180.00$           540.00$                       519.00$              2471.43%

139  PAVEMENT SLER 6"                     LF 5655 1.00$                        5,655.00$                         1.00$                   5,655.00$                            -$                       0.00% 0.40$                2,262.00$                       (3,393.00)$          -60.00% 1.00$               5,655.00$                    -$                    0.00%

140  PAVEMENT SLER 8"                     LF 3085 1.00$                        3,085.00$                         1.00$                   3,085.00$                            -$                       0.00% 0.55$                1,696.75$                       (1,388.25)$          -45.00% 2.00$               6,170.00$                    3,085.00$           100.00%

141  PAVEMENT SLER 12"                    LF 332 1.20$                        398.40$                            3.00$                   996.00$                               597.60$                 150.00% 3.00$                996.00$                          597.60$              150.00% 3.00$               996.00$                       597.60$              150.00%

142  PAVEMENT SLER 24"                    LF 661 1.40$                        925.40$                            6.00$                   3,966.00$                            3,040.60$              328.57% 6.00$                3,966.00$                       3,040.60$           328.57% 5.00$               3,305.00$                    2,379.60$           257.14%

143  PAVEMENT SLER (ARROW)                EA 30 70.00$                      2,100.00$                         85.00$                 2,550.00$                            450.00$                 21.43% 80.00$              2,400.00$                       300.00$              14.29% 100.00$           3,000.00$                    900.00$              42.86%

144  PAVEMENT SLER (WORD)                 EA 24 70.00$                      1,680.00$                         100.00$               2,400.00$                            720.00$                 42.86% 100.00$            2,400.00$                       720.00$              42.86% 180.00$           4,320.00$                    2,640.00$           157.14%

145 REFL PAV MRK TY I (W)6" (BRK)(100MIL) LF 4427 2.00$                        8,854.00$                         2.00$                   8,854.00$                            -$                       0.00% 2.30$                10,182.10$                     1,328.10$           15.00% 2.00$               8,854.00$                    -$                    0.00%

146 REFL PAV MRK TY I (Y)6" (SLD)(100MIL) LF 1228 6.00$                        7,368.00$                         2.00$                   2,456.00$                            (4,912.00)$             -66.67% 2.30$                2,824.40$                       (4,543.60)$          -61.67% 2.20$               2,701.60$                    (4,666.40)$          -63.33%

147  REFL PAV MRKR TY II-C-C                EA 217 8.00$                        1,736.00$                         8.00$                   1,736.00$                            -$                       0.00% 7.50$                1,627.50$                       (108.50)$             -6.25% 8.00$               1,736.00$                    -$                    0.00%

148  REFL PAV MRKR TY II-C-R                EA 57 8.00$                        456.00$                            8.00$                   456.00$                               -$                       0.00% 7.50$                427.50$                          (28.50)$               -6.25% 8.00$               456.00$                       -$                    0.00%

149  ELIM EXT PM & MRKS (4")                LF 7161 1.50$                        10,741.50$                       2.00$                   14,322.00$                          3,580.50$              33.33% 1.30$                9,309.30$                       (1,432.20)$          -13.33% 2.00$               14,322.00$                  3,580.50$           33.33%

150 PAV SURF PREP FOR MRK (6") LF 5655 1.50$                        8,482.50$                         1.00$                   5,655.00$                            (2,827.50)$             -33.33% 0.12$                678.60$                          (7,803.90)$          -92.00% 0.30$               1,696.50$                    (6,786.00)$          -80.00%

151 PAV SURF PREP FOR MRK (8") LF 3085 1.50$                        4,627.50$                         1.00$                   3,085.00$                            (1,542.50)$             -33.33% 0.15$                462.75$                          (4,164.75)$          -90.00% 0.40$               1,234.00$                    (3,393.50)$          -73.33%

152 PAV SURF PREP FOR MRK (12") LF 332 2.00$                        664.00$                            1.00$                   332.00$                               (332.00)$                -50.00% 0.20$                66.40$                            (597.60)$             -90.00% 0.60$               199.20$                       (464.80)$             -70.00%

153 PAV SURF PREP FOR MRK (24") LF 661 2.00$                        1,322.00$                         1.00$                   661.00$                               (661.00)$                -50.00% 0.40$                264.40$                          (1,057.60)$          -80.00% 1.00$               661.00$                       (661.00)$             -50.00%

154 PAV SURF PREP FOR MRK (ARROW) EA 30 70.00$                      2,100.00$                         40.00$                 1,200.00$                            (900.00)$                -42.86% 42.00$              1,260.00$                       (840.00)$             -40.00% 25.00$             750.00$                       (1,350.00)$          -64.29%

155 PAV SURF PREP FOR MRK (WORD) EA 24 55.00$                      1,320.00$                         40.00$                 960.00$                               (360.00)$                -27.27% 52.00$              1,248.00$                       (72.00)$               -5.45% 70.00$             1,680.00$                    360.00$              27.27%

156 INSTALL HWY TRF SIG (ISOLATED) EA 1 65,000.00$               65,000.00$                       8,500.00$            8,500.00$                            (56,500.00)$           -86.92% 8,500.00$         8,500.00$                       (56,500.00)$        -86.92% 8,000.00$        8,000.00$                    (57,000.00)$        -87.69%

157 REMOVING TRAFFIC SIGNALS EA 1 20,000.00$               20,000.00$                       3,400.00$            3,400.00$                            (16,600.00)$           -83.00% 3,200.00$         3,200.00$                       (16,800.00)$        -84.00% 3,000.00$        3,000.00$                    (17,000.00)$        -85.00%

158 TEMP TRAF SIGNALS EA 1 50,000.00$               50,000.00$                       84,000.00$          84,000.00$                          34,000.00$            68.00% 77,000.00$       77,000.00$                     27,000.00$         54.00% 80,000.00$      80,000.00$                  30,000.00$         60.00%

159 VEH SIG SEC (12")LED(GRN) EA 8 750.00$                    6,000.00$                         400.00$               3,200.00$                            (2,800.00)$             -46.67% 395.00$            3,160.00$                       (2,840.00)$          -47.33% 400.00$           3,200.00$                    (2,800.00)$          -46.67%

160 VEH SIG SEC (12")LED(GRN ARW) EA 4 750.00$                    3,000.00$                         400.00$               1,600.00$                            (1,400.00)$             -46.67% 395.00$            1,580.00$                       (1,420.00)$          -47.33% 400.00$           1,600.00$                    (1,400.00)$          -46.67%

161 VEH SIG SEC (12")LED(YEL) EA 8 750.00$                    6,000.00$                         400.00$               3,200.00$                            (2,800.00)$             -46.67% 395.00$            3,160.00$                       (2,840.00)$          -47.33% 400.00$           3,200.00$                    (2,800.00)$          -46.67%

162 VEH SIG SEC (12")LED(YEL ARW) EA 4 650.00$                    2,600.00$                         400.00$               1,600.00$                            (1,000.00)$             -38.46% 395.00$            1,580.00$                       (1,020.00)$          -39.23% 400.00$           1,600.00$                    (1,000.00)$          -38.46%

163 VEH SIG SEC (12")LED(RED) EA 8 750.00$                    6,000.00$                         400.00$               3,200.00$                            (2,800.00)$             -46.67% 395.00$            3,160.00$                       (2,840.00)$          -47.33% 400.00$           3,200.00$                    (2,800.00)$          -46.67%

164 VEH SIG SEC (12")LED(RED ARW) EA 2 750.00$                    1,500.00$                         400.00$               800.00$                               (700.00)$                -46.67% 395.00$            790.00$                          (710.00)$             -47.33% 400.00$           800.00$                       (700.00)$             -46.67%

165 PED SIG SEC (LED)(COUNTDOWN) EA 3 1,100.00$                 3,300.00$                         500.00$               1,500.00$                            (1,800.00)$             -54.55% 480.00$            1,440.00$                       (1,860.00)$          -56.36% 500.00$           1,500.00$                    (1,800.00)$          -54.55%

166 BACK PLATE (12")(3 SECT) EA 6 190.00$                    1,140.00$                         150.00$               900.00$                               (240.00)$                -21.05% 150.00$            900.00$                          (240.00)$             -21.05% 140.00$           840.00$                       (300.00)$             -26.32%

167 BACK PLATE (12")(4 SECT) EA 4 250.00$                    1,000.00$                         175.00$               700.00$                               (300.00)$                -30.00% 185.00$            740.00$                          (260.00)$             -26.00% 180.00$           720.00$                       (280.00)$             -28.00%

168 TRF SIG CBL (TY A)(14 AWG)(5 CONDR) LF 562 4.50$                        2,529.00$                         3.00$                   1,686.00$                            (843.00)$                -33.33% 3.20$                1,798.40$                       (730.60)$             -28.89% 3.00$               1,686.00$                    (843.00)$             -33.33%

169 TRF SIG CBL (TY A)(14 AWG)(7 CONDR) LF 1370 3.50$                        4,795.00$                         4.00$                   5,480.00$                            685.00$                 14.29% 3.75$                5,137.50$                       342.50$              7.14% 4.00$               5,480.00$                    685.00$              14.29%

170 TRF SIG CBL (TY A)(14 AWG)(20 CONDR) LF 780 8.00$                        6,240.00$                         8.00$                   6,240.00$                            -$                       0.00% 7.50$                5,850.00$                       (390.00)$             -6.25% 7.00$               5,460.00$                    (780.00)$             -12.50%

171 TRF SIG CBL (TY C)(14 AWG)(2 CONDR) EA 1180 1.90$                        2,242.00$                         2.00$                   2,360.00$                            118.00$                 5.26% 2.65$                3,127.00$                       885.00$              39.47% 3.00$               3,540.00$                    1,298.00$           57.89%

172 INS TRF SIG PL AM(S)1 ARM(48')LUM EA 1 40,000.00$               40,000.00$                       16,000.00$          16,000.00$                          (24,000.00)$           -60.00% 14,500.00$       14,500.00$                     (25,500.00)$        -63.75% 14,000.00$      14,000.00$                  (26,000.00)$        -65.00%

173 INS TRF SIG PL AM(S)1 ARM(60')LUM EA 1 60,000.00$               60,000.00$                       40,000.00$          40,000.00$                          (20,000.00)$           -33.33% 40,000.00$       40,000.00$                     (20,000.00)$        -33.33% 38,000.00$      38,000.00$                  (22,000.00)$        -36.67%

174 INS TRF SIG PL AM(S)2 ARM(55-28')LUM EA 1 51,000.00$               51,000.00$                       45,000.00$          45,000.00$                          (6,000.00)$             -11.76% 44,000.00$       44,000.00$                     (7,000.00)$          -13.73% 42,000.00$      42,000.00$                  (9,000.00)$          -17.65%

175 PED POLE ASSEMBLY EA 3 7,500.00$                 22,500.00$                       3,000.00$            9,000.00$                            (13,500.00)$           -60.00% 3,200.00$         9,600.00$                       (12,900.00)$        -57.33% 3,000.00$        9,000.00$                    (13,500.00)$        -60.00%

176 REMOVE PED POLE ASSEMBLY EA 1 1,400.00$                 1,400.00$                         300.00$               300.00$                               (1,100.00)$             -78.57% 320.00$            320.00$                          (1,080.00)$          -77.14% 300.00$           300.00$                       (1,100.00)$          -78.57%

177 PED DETECT PUSH BUTTON (APS) LF 3 2,000.00$                 6,000.00$                         900.00$               2,700.00$                            (3,300.00)$             -55.00% 900.00$            2,700.00$                       (3,300.00)$          -55.00% 850.00$           2,550.00$                    (3,450.00)$          -57.50%

178 REMOVAL OF GROUND BOXES EA 7 250.00$                    1,750.00$                         400.00$               2,800.00$                            1,050.00$              60.00% 375.00$            2,625.00$                       875.00$              50.00% 350.00$           2,450.00$                    700.00$              40.00%

179 REMOVAL OF TRAFFIC SIGNAL POLE FND EA 6 900.00$                    5,400.00$                         2,000.00$            12,000.00$                          6,600.00$              122.22% 1,800.00$         10,800.00$                     5,400.00$           100.00% 1,800.00$        10,800.00$                  5,400.00$           100.00%

180 ITS COM CBL (ETHERNET) (CAT-5E) DETECTION LF 1061 3.25$                        3,448.25$                         1.00$                   1,061.00$                            (2,387.25)$             -69.23% 1.20$                1,273.20$                       (2,175.05)$          -63.08% 1.00$               1,061.00$                    (2,387.25)$          -69.23%

181 ITS COM CBL (ETHERNET) (CAT-5E) RADIO LF 305 3.25$                        991.25$                            1.00$                   305.00$                               (686.25)$                -69.23% 1.20$                366.00$                          (625.25)$             -63.08% 1.00$               305.00$                       (686.25)$             -69.23%

182 ITS COM CBL (ETHERNET) (CAT-5E) PTZ LF 360 3.25$                        1,170.00$                         1.00$                   360.00$                               (810.00)$                -69.23% 1.20$                432.00$                          (738.00)$             -63.08% 1.00$               360.00$                       (810.00)$             -69.23%

183 VIVDS TEMPORARY EA 1 45,000.00$               45,000.00$                       1,400.00$            1,400.00$                            (43,600.00)$           -96.89% 1,400.00$         1,400.00$                       (43,600.00)$        -96.89% 1,300.00$        1,300.00$                    (43,700.00)$        -97.11%

184 VDS (HVDS) (VIVDS AND RVDS) EA 1 50,000.00$               50,000.00$                       4,600.00$            4,600.00$                            (45,400.00)$           -90.80% 4,300.00$         4,300.00$                       (45,700.00)$        -91.40% 4,000.00$        4,000.00$                    (46,000.00)$        -92.00%

185 VIDEO IMAGING AND RADAR DETECTOR EA 4 9,500.00$                 38,000.00$                       4,000.00$            16,000.00$                          (22,000.00)$           -57.89% 3,700.00$         14,800.00$                     (23,200.00)$        -61.05% 3,500.00$        14,000.00$                  (24,000.00)$        -63.16%

186 VIDEO IMAGING AND RADAR SET-UP SYS EA 1 7,500.00$                 7,500.00$                         1,100.00$            1,100.00$                            (6,400.00)$             -85.33% 1,100.00$         1,100.00$                       (6,400.00)$          -85.33% 1,000.00$        1,000.00$                    (6,500.00)$          -86.67%

187 VID IMAGE AND RADAR DET PROCESSOR SYS EA 1 15,000.00$               15,000.00$                       4,600.00$            4,600.00$                            (10,400.00)$           -69.33% 4,300.00$         4,300.00$                       (10,700.00)$        -71.33% 4,000.00$        4,000.00$                    (11,000.00)$        -73.33%

188 AXIS Q6315-LE NETWORK PTZ CAMERA EA 1 3,500.00$                 3,500.00$                         4,300.00$            4,300.00$                            800.00$                 22.86% 4,000.00$         4,000.00$                       500.00$              14.29% 4,000.00$        4,000.00$                    500.00$              14.29%

189 COMNET ETHERNET SWITCH EA 1 1,100.00$                 1,100.00$                         1,800.00$            1,800.00$                            700.00$                 63.64% 1,700.00$         1,700.00$                       600.00$              54.55% 1,600.00$        1,600.00$                    500.00$              45.45%

190 PEGASUS TWISTPORT SERIES RADIO EA 1 2,200.00$                 2,200.00$                         1,800.00$            1,800.00$                            (400.00)$                -18.18% 1,700.00$         1,700.00$                       (500.00)$             -22.73% 1,600.00$        1,600.00$                    (600.00)$             -27.27%

191 ULTRADISH TP400 ANTENNA W/TWISTPORT CONNECTOR EA 1 900.00$                    900.00$                            690.00$               690.00$                               (210.00)$                -23.33% 640.00$            640.00$                          (260.00)$             -28.89% 600.00$           600.00$                       (300.00)$             -33.33%

192 OPTICOM DETECTOR - GTT MODEL 722 EA 3 1,500.00$                 4,500.00$                         1,700.00$            5,100.00$                            600.00$                 13.33% 1,600.00$         4,800.00$                       300.00$              6.67% 1,500.00$        4,500.00$                    -$                    0.00%

193 OPTICOM PHASE SELECTOR - GTT MODEL 764 EA 1 500.00$                    500.00$                            4,600.00$            4,600.00$                            4,100.00$              820.00% 4,300.00$         4,300.00$                       3,800.00$           760.00% 4,000.00$        4,000.00$                    3,500.00$           700.00%

194 OPTICOM CARD RACK - GTT MODEL 760 EA 1 750.00$                    750.00$                            1,000.00$            1,000.00$                            250.00$                 33.33% 960.00$            960.00$                          210.00$              28.00% 1,000.00$        1,000.00$                    250.00$              33.33%

195 OPTICOM CABLE - GTT MODEL 138 LF 818 2.00$                        1,636.00$                         2.00$                   1,636.00$                            -$                       0.00% 2.15$                1,758.70$                       122.70$              7.50% 2.00$               1,636.00$                    -$                    0.00%

196 ILSN (LED) (8 S) (CLEAN PROFILE OR BRITELITE EDGE LIT STREET NAME SIGN) EA 4 4,000.00$                 16,000.00$                       5,200.00$            20,800.00$                          4,800.00$              30.00% 4,800.00$         19,200.00$                     3,200.00$           20.00% 5,000.00$        20,000.00$                  4,000.00$           25.00%

197 FLOWABLE FILL CY 124.3 400.00$                    49,720.00$                       350.00$               43,505.00$                          (6,215.00)$             -12.50% 165.00$            20,509.50$                     (29,210.50)$        -58.75% 250.00$           31,075.00$                  (18,645.00)$        -37.50%

198 CLASS D, 2000 PSI CONCRETE CY 28.2 250.00$                    7,050.00$                         350.00$               9,870.00$                            2,820.00$              40.00% 330.00$            9,306.00$                       2,256.00$           32.00% 300.00$           8,460.00$                    1,410.00$           20.00%

199 REMOVE EXISTING FIRE HYDRANT EA 4 1,000.00$                 4,000.00$                         3,400.00$            13,600.00$                          9,600.00$              240.00% 2,000.00$         8,000.00$                       4,000.00$           100.00% 1,000.00$        4,000.00$                    -$                    0.00%

200 ADJUST WATER VALVE TO FG EA 10 1,000.00$                 10,000.00$                       3,000.00$            30,000.00$                          20,000.00$            200.00% 850.00$            8,500.00$                       (1,500.00)$          -15.00% 400.00$           4,000.00$                    (6,000.00)$          -60.00%

201 AUTOMATIC COMBINATION AIR RELEASE VALVE ASSEMBLY (2-IN DIA) EA 1 1,000.00$                 1,000.00$                         26,500.00$          26,500.00$                          25,500.00$            2550.00% 9,600.00$         9,600.00$                       8,600.00$           860.00% 9,000.00$        9,000.00$                    8,000.00$           800.00%

202 REMOVE WATER VALVE EA 3 750.00$                    2,250.00$                         5,700.00$            17,100.00$                          14,850.00$            660.00% 1,400.00$         4,200.00$                       1,950.00$           86.67% 1,000.00$        3,000.00$                    750.00$              33.33%

203 ADJUST WATER VALVE BOX TO FG EA 8 1,000.00$                 8,000.00$                         2,500.00$            20,000.00$                          12,000.00$            150.00% 910.00$            7,280.00$                       (720.00)$             -9.00% 340.00$           2,720.00$                    (5,280.00)$          -66.00%

204 ENCASEMENT PIPE, 24-IN DIA, STEEL, 7/16-IN THCK, OPEN CUT  (ALL DEPTHS) LF 330 235.00$                    77,550.00$                       135.00$               44,550.00$                          (33,000.00)$           -42.55% 340.00$            112,200.00$                   34,650.00$         44.68% 300.00$           99,000.00$                  21,450.00$         27.66%

205 ENCASEMENT PIPE,  30-IN DIA, STEEL, 1/2-IN THCK, OPEN CUT (ALL DEPTHS) LF 90 275.00$                    24,750.00$                       265.00$               23,850.00$                          (900.00)$                -3.64% 500.00$            45,000.00$                     20,250.00$         81.82% 550.00$           49,500.00$                  24,750.00$         100.00%

206 MAJOR MANHOLE ADJUSTMENT EA 1 6,000.00$                 6,000.00$                         14,000.00$          14,000.00$                          8,000.00$              133.33% 5,600.00$         5,600.00$                       (400.00)$             -6.67% 5,000.00$        5,000.00$                    (1,000.00)$          -16.67%

207 TRENCH SAFETY SYSTEMS (ALL DEPTHS) LF 1360 10.00$                      13,600.00$                       4.00$                   5,440.00$                            (8,160.00)$             -60.00% 5.50$                7,480.00$                       (6,120.00)$          -45.00% 1.00$               1,360.00$                    (12,240.00)$        -90.00%

208 PIPE, PVC C900(6-IN DIA) (ALL DEPTHS), INCL EXC AND BACKFILL LF 190 110.00$                    20,900.00$                       76.00$                 14,440.00$                          (6,460.00)$             -30.91% 100.00$            19,000.00$                     (1,900.00)$          -9.09% 100.00$           19,000.00$                  (1,900.00)$          -9.09%
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209 PIPE, CL 250 RESTRAINED JOINT DI (6-IN DIA) (ALL DEPTHS), INCL EXC AND BACKFILL LF 11 110.00$                    1,210.00$                         400.00$               4,400.00$                            3,190.00$              263.64% 380.00$            4,180.00$                       2,970.00$           245.45% 150.00$           1,650.00$                    440.00$              36.36%

210 PIPE, CL 250 RESTRAINED JOINT DI (12-IN DIA) (ALL DEPTHS), INCL EXC AND BACKFILL LF 86 150.00$                    12,900.00$                       165.00$               14,190.00$                          1,290.00$              10.00% 290.00$            24,940.00$                     12,040.00$         93.33% 170.00$           14,620.00$                  1,720.00$           13.33%

211 PIPE, CL 250 RESTRAINED JOINT DI (16-IN DIA) (ALL DEPTHS), INCL EXC AND BACKFILL LF 843 175.00$                    147,525.00$                     200.00$               168,600.00$                        21,075.00$            14.29% 245.00$            206,535.00$                   59,010.00$         40.00% 205.00$           172,815.00$                25,290.00$         17.14%

212 PIPE, CL 250 RESTRAINED JOINT DI (12-IN DIA), THROUGH ENCASEMENT LF 330 150.00$                    49,500.00$                       85.00$                 28,050.00$                          (21,450.00)$           -43.33% 210.00$            69,300.00$                     19,800.00$         40.00% 160.00$           52,800.00$                  3,300.00$           6.67%

213 PIPE, CL 250 RESTRAINED JOINT DI (16-IN DIA), THROUGH ENCASEMENT LF 90 175.00$                    15,750.00$                       140.00$               12,600.00$                          (3,150.00)$             -20.00% 315.00$            28,350.00$                     12,600.00$         80.00% 210.00$           18,900.00$                  3,150.00$           20.00%

214 PIPE REMOVAL,  (12-IN DIA) (ALL DEPTHS), INCL EXC AND BACKFILL LF 581 50.00$                      29,050.00$                       40.00$                 23,240.00$                          (5,810.00)$             -20.00% 25.00$              14,525.00$                     (14,525.00)$        -50.00% 22.00$             12,782.00$                  (16,268.00)$        -56.00%

215 PIPE REMOVAL,  (16-IN DIA) (ALL DEPTHS), INCL EXC AND BACKFILL LF 920 60.00$                      55,200.00$                       45.00$                 41,400.00$                          (13,800.00)$           -25.00% 21.00$              19,320.00$                     (35,880.00)$        -65.00% 25.00$             23,000.00$                  (32,200.00)$        -58.33%

216 WET CONNECTION 6-IN DIA X 6-IN DIA EA 2 7,000.00$                 14,000.00$                       12,000.00$          24,000.00$                          10,000.00$            71.43% 4,100.00$         8,200.00$                       (5,800.00)$          -41.43% 3,000.00$        6,000.00$                    (8,000.00)$          -57.14%

217 WET CONNECTION 12-IN DIA X 12-IN DIA EA 3 9,500.00$                 28,500.00$                       13,000.00$          39,000.00$                          10,500.00$            36.84% 7,300.00$         21,900.00$                     (6,600.00)$          -23.16% 4,000.00$        12,000.00$                  (16,500.00)$        -57.89%

218 WET CONNECTION 16-IN DIA X 16-IN DIA EA 8 12,000.00$               96,000.00$                       14,000.00$          112,000.00$                        16,000.00$            16.67% 7,800.00$         62,400.00$                     (33,600.00)$        -35.00% 5,000.00$        40,000.00$                  (56,000.00)$        -58.33%

219 DUCTILE IRON FITTINGS TN 7.1 10,000.00$               71,000.00$                       7,500.00$            53,250.00$                          (17,750.00)$           -25.00% 16,500.00$       117,150.00$                   46,150.00$         65.00% 23,000.00$      163,300.00$                92,300.00$         130.00%

220 BYPASS PUMPING LS 1 10,000.00$               10,000.00$                       17,000.00$          17,000.00$                          7,000.00$              70.00% 32,000.00$       32,000.00$                     22,000.00$         220.00% 10,000.00$      10,000.00$                  -$                    0.00%

221 VALVES (GATE TYPE) (6-IN DIA) EA 1 2,500.00$                 2,500.00$                         4,300.00$            4,300.00$                            1,800.00$              72.00% 3,500.00$         3,500.00$                       1,000.00$           40.00% 3,000.00$        3,000.00$                    500.00$              20.00%

222 VALVES (GATE TYPE) (12-IN DIA) EA 6 6,500.00$                 39,000.00$                       6,600.00$            39,600.00$                          600.00$                 1.54% 7,600.00$         45,600.00$                     6,600.00$           16.92% 5,000.00$        30,000.00$                  (9,000.00)$          -23.08%

223 VALVES (GATE TYPE) (16-IN DIA) EA 5 15,000.00$               75,000.00$                       12,800.00$          64,000.00$                          (11,000.00)$           -14.67% 14,000.00$       70,000.00$                     (5,000.00)$          -6.67% 13,000.00$      65,000.00$                  (10,000.00)$        -13.33%

224 FIRE HYDRANT ASSEMBLY EA 3 6,000.00$                 18,000.00$                       10,600.00$          31,800.00$                          13,800.00$            76.67% 10,000.00$       30,000.00$                     12,000.00$         66.67% 7,000.00$        21,000.00$                  3,000.00$           16.67%

225 AUTOMATIC COMBINATION AIR RELEASE VALVE ASSEMBLY (2-IN DIA) EA 2 5,000.00$                 10,000.00$                       26,800.00$          53,600.00$                          43,600.00$            436.00% 15,000.00$       30,000.00$                     20,000.00$         200.00% 9,000.00$        18,000.00$                  8,000.00$           80.00%

226 BERMUDA BLOCK SODDING SY 108 15.00$                      1,620.00$                         15.00$                 1,620.00$                            -$                       0.00% 12.00$              1,296.00$                       (324.00)$             -20.00% 15.00$             1,620.00$                    -$                    0.00%

17,759,395.62$                14,570,635.19$                   (3,188,760.43)$      -17.96% 14,384,157.54$              (3,375,238.07)$   -19.01% 15,201,660.79$           (2,557,734.83)$   -14.40%

TOTAL ESTIMATED CONSTRUCTION COST 17,759,395.62$        14,570,635.19$          14,384,157.54$      15,201,660.79$    

Calculation Errors in Bid Proposal

Proposed Lowest Bid
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City of Round Rock

Greenlawn Blvd

Bid Tabulation

Engineer's Estimate

ITEM NO. ITEM DESCRIPTION UNIT QUANTITY UNIT COST ITEM COST UNIT COST ITEM COST DIFFERENCE % UNIT COST ITEM COST DIFFERENCE % UNIT COST ITEM COST DIFFERENCE %

1 PREPARING ROW STA 53.26 4,250.00$                 226,348.20$                     5,000.00$       266,292.00$            39,943.80$               17.65% 2,000.00$            106,516.80$                        (119,831.40)$       -52.94% 8,000.00$               426,067.20$                199,719.00$            88.24%

2 REMOV CONC (DRIVEWAYS) SY 1476 15.00$                      22,140.00$                       25.00$            36,900.00$              14,760.00$               66.67% 23.00$                 33,948.00$                          11,808.00$          53.33% 34.00$                    50,184.00$                  28,044.00$              126.67%

3 REMOV CONC (SIDEWALK, RAMP OR SUP) SY 1135 10.00$                      11,350.00$                       25.00$            28,375.00$              17,025.00$               150.00% 18.00$                 20,430.00$                          9,080.00$            80.00% 32.00$                    36,320.00$                  24,970.00$              220.00%

4 REMOV CONC (CURB) LF 5219 8.00$                        41,752.00$                       5.00$              26,095.00$              (15,657.00)$             -37.50% 7.00$                   36,533.00$                          (5,219.00)$           -12.50% 9.00$                      46,971.00$                  5,219.00$                12.50%

5 REMOV CONC (RETAINING WALLS) SY 27 250.00$                    6,750.00$                         100.00$          2,700.00$                (4,050.00)$               -60.00% 200.00$               5,400.00$                            (1,350.00)$           -20.00% 320.00$                  8,640.00$                    1,890.00$                28.00%

6 REMOV CONC (RAIL) LF 240 60.00$                      14,400.00$                       20.00$            4,800.00$                (9,600.00)$               -66.67% 35.00$                 8,400.00$                            (6,000.00)$           -41.67% 41.00$                    9,840.00$                    (4,560.00)$              -31.67%

7 RMV (6"-10") TRT/UNTRT BASE & ASPH PAV SY 13172 7.00$                        92,204.00$                       15.00$            197,580.00$            105,376.00$             114.29% 5.50$                   72,446.00$                          (19,758.00)$         -21.43% 6.00$                      79,032.00$                  (13,172.00)$            -14.29%

8 EXCAV (ROADWAY) CY 31338.93474 18.00$                      564,100.83$                     20.00$            626,778.69$            62,677.87$               11.11% 26.00$                 814,812.30$                        250,711.48$        44.44% 11.00$                    344,728.28$                (219,372.54)$          -38.89%

9 EXCAV (SPECIAL) CY 8800 20.00$                      176,000.00$                     20.00$            176,000.00$            -$                         0.00% 29.00$                 255,200.00$                        79,200.00$          45.00% 16.00$                    140,800.00$                (35,200.00)$            -20.00%

10 EMBANK (FNL)(OC)(TY A) CY 8990 20.00$                      179,800.00$                     40.00$            359,600.00$            179,800.00$             100.00% 38.00$                 341,620.00$                        161,820.00$        90.00% 36.00$                    323,640.00$                143,840.00$            80.00%

11 EMBANK (FNL)(DC)(TY A) CY 36890 20.00$                      737,800.00$                     40.00$            1,475,600.00$         737,800.00$             100.00% 37.00$                 1,364,930.00$                     627,130.00$        85.00% 22.00$                    811,580.00$                73,780.00$              10.00%

12 FURN & PLACE TOPSOIL (4") SY 25944 1.50$                        38,916.00$                       5.00$              129,720.00$            90,804.00$               233.33% 1.90$                   49,293.60$                          10,377.60$          26.67% 2.50$                      64,860.00$                  25,944.00$              66.67%

13 BROADCAST SEED (PERM_URBAN_CLAY) SY 25944 1.00$                        25,944.00$                       1.00$              25,944.00$              -$                         0.00% 0.39$                   10,118.16$                          (15,825.84)$         -61.00% 0.29$                      7,523.76$                    (18,420.24)$            -71.00%

14 BROADCAST SEED (TEMP_WARM) SY 12972 0.50$                        6,486.00$                         1.00$              12,972.00$              6,486.00$                 100.00% 0.29$                   3,761.88$                            (2,724.12)$           -42.00% 0.29$                      3,761.88$                    (2,724.12)$              -42.00%

15 BROADCAST SEED (TEMP_COOL) SY 12972 0.50$                        6,486.00$                         1.00$              12,972.00$              6,486.00$                 100.00% 0.33$                   4,280.76$                            (2,205.24)$           -34.00% 0.29$                      3,761.88$                    (2,724.12)$              -42.00%

16 VEGETATIVE WATERING TGL 3860 15.00$                      57,900.00$                       10.00$            38,600.00$              (19,300.00)$             -33.33% 24.00$                 92,640.00$                          34,740.00$          60.00% 37.00$                    142,820.00$                84,920.00$              146.67%

17 FL BS (CMP IN PLC)(TY A GR 5)(FNAL POS) CY 9229 55.00$                      507,595.00$                     90.00$            830,610.00$            323,015.00$             63.64% 56.00$                 516,824.00$                        9,229.00$            1.82% 71.00$                    655,259.00$                147,664.00$            29.09%

18 GEOGRID BASE REINFORCEMENT (TYPE 2) SY 27677 5.00$                        138,385.00$                     3.00$              83,031.00$              (55,354.00)$             -40.00% 4.50$                   124,546.50$                        (13,838.50)$         -10.00% 11.00$                    304,447.00$                166,062.00$            120.00%

19 PRIME COAT(MC-30 OR AE-P) GAL 4337 6.00$                        26,022.00$                       6.00$              26,022.00$              -$                         0.00% 3.50$                   15,179.50$                          (10,842.50)$         -41.67% 4.00$                      17,348.00$                  (8,674.00)$              -33.33%

20 D-GR HMA TY-B PG64-22 TON 7351 120.00$                    882,120.00$                     133.00$          977,683.00$            95,563.00$               10.83% 105.00$               771,855.00$                        (110,265.00)$       -12.50% 105.00$                  771,855.00$                (110,265.00)$          -12.50%

21 D-GR HMA TY-C PG70-22 TON 2452 140.00$                    343,280.00$                     175.00$          429,100.00$            85,820.00$               25.00% 137.00$               335,924.00$                        (7,356.00)$           -2.14% 144.00$                  353,088.00$                9,808.00$                2.86%

22 TACK COAT GAL 2170 5.00$                        10,850.00$                       7.00$              15,190.00$              4,340.00$                 40.00% 4.00$                   8,680.00$                            (2,170.00)$           -20.00% 3.90$                      8,463.00$                    (2,387.00)$              -22.00%

23 PLANE & TEXT ASPH CONC PAV(0" TO 2") SY 2869 20.00$                      57,380.00$                       11.00$            31,559.00$              (25,821.00)$             -45.00% 3.75$                   10,758.75$                          (46,621.25)$         -81.25% 4.00$                      11,476.00$                  (45,904.00)$            -80.00%

24 CUT & RESTORING PAV SY 473 400.00$                    189,200.00$                     21.00$            9,933.00$                (179,267.00)$           -94.75% 72.00$                 34,056.00$                          (155,144.00)$       -82.00% 380.00$                  179,740.00$                (9,460.00)$              -5.00%

25 CEM STABIL BKFL CY 280 265.00$                    74,200.00$                       300.00$          84,000.00$              9,800.00$                 13.21% 160.00$               44,800.00$                          (29,400.00)$         -39.62% 180.00$                  50,400.00$                  (23,800.00)$            -32.08%

26 TRENCH EXCAVATION PROTECTION LF 2602 8.00$                        20,816.00$                       5.00$              13,010.00$              (7,806.00)$               -37.50% 1.00$                   2,602.00$                            (18,214.00)$         -87.50% 6.00$                      15,612.00$                  (5,204.00)$              -25.00%

27 DRILL SHAFT (36 IN) LF 1514 395.00$                    598,030.00$                     400.00$          605,600.00$            7,570.00$                 1.27% 290.00$               439,060.00$                        (158,970.00)$       -26.58% 380.00$                  575,320.00$                (22,710.00)$            -3.80%

28 DRILL SHAFT (RDWY ILL POLE) (30 IN) LF 392 450.00$                    176,400.00$                     350.00$          137,200.00$            (39,200.00)$             -22.22% 275.00$               107,800.00$                        (68,600.00)$         -38.89% 275.00$                  107,800.00$                (68,600.00)$            -38.89%

29 DRILL SHAFT (TRF SIG POLE) (36 IN) LF 13 559.00$                    7,267.00$                         550.00$          7,150.00$                (117.00)$                  -1.61% 475.00$               6,175.00$                            (1,092.00)$           -15.03% 470.00$                  6,110.00$                    (1,157.00)$              -15.92%

30 DRILL SHAFT (TRF SIG POLE) (48 IN) LF 44 800.00$                    35,200.00$                       750.00$          33,000.00$              (2,200.00)$               -6.25% 615.00$               27,060.00$                          (8,140.00)$           -23.13% 609.00$                  26,796.00$                  (8,404.00)$              -23.88%

31 CL A CONC (COLLAR) EA 1 1,850.00$                 1,850.00$                         1,500.00$       1,500.00$                (350.00)$                  -18.92% 10,000.00$          10,000.00$                          8,150.00$            440.54% 2,600.00$               2,600.00$                    750.00$                   40.54%

32 CL C CONC (ABUT) CY 102.9 1,500.00$                 154,350.00$                     1,500.00$       154,350.00$            -$                         0.00% 1,250.00$            128,625.00$                        (25,725.00)$         -16.67% 1,330.00$               136,857.00$                (17,493.00)$            -11.33%

33 CL C CONC (CAP) CY 102.1 1,675.00$                 171,017.50$                     1,500.00$       153,150.00$            (17,867.50)$             -10.45% 1,150.00$            117,415.00$                        (53,602.50)$         -31.34% 1,310.00$               133,751.00$                (37,266.50)$            -21.79%

34 CL C CONC (COLUMN) CY 24.1 1,675.00$                 40,367.50$                       1,500.00$       36,150.00$              (4,217.50)$               -10.45% 1,400.00$            33,740.00$                          (6,627.50)$           -16.42% 1,600.00$               38,560.00$                  (1,807.50)$              -4.48%

35 REINF CONC SLAB SF 12961 32.00$                      414,752.00$                     32.00$            414,752.00$            -$                         0.00% 25.00$                 324,025.00$                        (90,727.00)$         -21.88% 28.00$                    362,908.00$                (51,844.00)$            -12.50%

36 BRIDGE SIDEWALK SF 2652 60.00$                      159,120.00$                     20.00$            53,040.00$              (106,080.00)$           -66.67% 13.00$                 34,476.00$                          (124,644.00)$       -78.33% 14.25$                    37,791.00$                  (121,329.00)$          -76.25%

37 APPROACH SLAB CY 213.9 775.00$                    165,772.50$                     600.00$          128,340.00$            (37,432.50)$             -22.58% 800.00$               171,120.00$                        5,347.50$            3.23% 913.00$                  195,290.70$                29,518.20$              17.81%

38 PRESTR CONC X-BEAM (5XB20) LF 1303.08 332.00$                    432,622.56$                     400.00$          521,232.00$            88,609.44$               20.48% 380.00$               495,170.40$                        62,547.84$          14.46% 434.00$                  565,536.72$                132,914.16$            30.72%

39 RIPRAP (CONC)(6 IN) CY 99 675.00$                    66,825.00$                       750.00$          74,250.00$              7,425.00$                 11.11% 552.00$               54,648.00$                          (12,177.00)$         -18.22% 400.00$                  39,600.00$                  (27,225.00)$            -40.74%

40 RIPRAP (MOW STRIP)(4 IN) CY 16 750.00$                    12,000.00$                       650.00$          10,400.00$              (1,600.00)$               -13.33% 900.00$               14,400.00$                          2,400.00$            20.00% 760.00$                  12,160.00$                  160.00$                   1.33%

41 RIPRAP (STONE PROTECTION)(18 IN) CY 828 235.00$                    194,580.00$                     150.00$          124,200.00$            (70,380.00)$             -36.17% 145.00$               120,060.00$                        (74,520.00)$         -38.30% 166.00$                  137,448.00$                (57,132.00)$            -29.36%

42 STR STEEL (MISC NON-BRIDGE) LB 397 27.00$                      10,719.00$                       35.00$            13,895.00$              3,176.00$                 29.63% 28.00$                 11,116.00$                          397.00$               3.70% 31.00$                    12,307.00$                  1,588.00$                14.81%

43 RAIL (TY T411) LF 268 335.00$                    89,780.00$                       375.00$          100,500.00$            10,720.00$               11.94% 270.00$               72,360.00$                          (17,420.00)$         -19.40% 220.00$                  58,960.00$                  (30,820.00)$            -34.33%

44 RAIL (TY C411) LF 368 345.00$                    126,960.00$                     375.00$          138,000.00$            11,040.00$               8.70% 275.00$               101,200.00$                        (25,760.00)$         -20.29% 229.00$                  84,272.00$                  (42,688.00)$            -33.62%

45 RAIL (HANDRAIL)(TY B) LF 667 200.00$                    133,400.00$                     150.00$          100,050.00$            (33,350.00)$             -25.00% 110.00$               73,370.00$                          (60,030.00)$         -45.00% 180.00$                  120,060.00$                (13,340.00)$            -10.00%

46 SEALED EXPANSION JOINT (4 IN) (SEJ - M) LF 191 285.00$                    54,435.00$                       200.00$          38,200.00$              (16,235.00)$             -29.82% 305.00$               58,255.00$                          3,820.00$            7.02% 342.00$                  65,322.00$                  10,887.00$              20.00%

47 CONC BOX CULV (5 FT X 4 FT) LF 584 800.00$                    467,200.00$                     850.00$          496,400.00$            29,200.00$               6.25% 670.00$               391,280.00$                        (75,920.00)$         -16.25% 830.00$                  484,720.00$                17,520.00$              3.75%

48 CONC BOX CULV (6 FT X 4 FT) LF 636 725.00$                    461,100.00$                     1,000.00$       636,000.00$            174,900.00$             37.93% 790.00$               502,440.00$                        41,340.00$          8.97% 910.00$                  578,760.00$                117,660.00$            25.52%

49 RC PIPE (CL III)(18 IN) LF 1376 120.00$                    165,120.00$                     150.00$          206,400.00$            41,280.00$               25.00% 142.00$               195,392.00$                        30,272.00$          18.33% 140.00$                  192,640.00$                27,520.00$              16.67%

50 RC PIPE (CL III)(24 IN) LF 1761 150.00$                    264,150.00$                     185.00$          325,785.00$            61,635.00$               23.33% 162.00$               285,282.00$                        21,132.00$          8.00% 120.00$                  211,320.00$                (52,830.00)$            -20.00%

51 RC PIPE (CL III)(30 IN) LF 71 185.00$                    13,135.00$                       220.00$          15,620.00$              2,485.00$                 18.92% 200.00$               14,200.00$                          1,065.00$            8.11% 210.00$                  14,910.00$                  1,775.00$                13.51%

52 RC PIPE (CL III)(36 IN) LF 1453 220.00$                    319,660.00$                     250.00$          363,250.00$            43,590.00$               13.64% 230.00$               334,190.00$                        14,530.00$          4.55% 235.00$                  341,455.00$                21,795.00$              6.82%

53 RC PIPE (CL III)(42 IN) LF 153 335.00$                    51,255.00$                       275.00$          42,075.00$              (9,180.00)$               -17.91% 272.00$               41,616.00$                          (9,639.00)$           -18.81% 300.00$                  45,900.00$                  (5,355.00)$              -10.45%

54 RC PIPE (CL IV)(24 IN) LF 225 200.00$                    45,000.00$                       185.00$          41,625.00$              (3,375.00)$               -7.50% 176.00$               39,600.00$                          (5,400.00)$           -12.00% 150.00$                  33,750.00$                  (11,250.00)$            -25.00%

55 MANH (COMPL)(PRM)(60IN) EA 2 8,000.00$                 16,000.00$                       10,000.00$     20,000.00$              4,000.00$                 25.00% 5,800.00$            11,600.00$                          (4,400.00)$           -27.50% 4,500.00$               9,000.00$                    (7,000.00)$              -43.75%

56 MANH (COMPL)(PRM)(72IN) EA 1 8,500.00$                 8,500.00$                         12,500.00$     12,500.00$              4,000.00$                 47.06% 6,700.00$            6,700.00$                            (1,800.00)$           -21.18% 5,100.00$               5,100.00$                    (3,400.00)$              -40.00%

57 JCTBOX(COMPL)(PJB)(6FTX6FT) EA 1 13,500.00$               13,500.00$                       20,000.00$     20,000.00$              6,500.00$                 48.15% 14,200.00$          14,200.00$                          700.00$               5.19% 12,000.00$             12,000.00$                  (1,500.00)$              -11.11%

58 JCTBOX(COMPL)(PJB)(8FTX8FT) EA 2 22,000.00$               44,000.00$                       25,000.00$     50,000.00$              6,000.00$                 13.64% 29,700.00$          59,400.00$                          15,400.00$          35.00% 30,000.00$             60,000.00$                  16,000.00$              36.36%

59 INLET (COMPL)(PCO)(3FT)(LEFT) EA 22 6,500.00$                 143,000.00$                     10,000.00$     220,000.00$            77,000.00$               53.85% 5,600.00$            123,200.00$                        (19,800.00)$         -13.85% 4,800.00$               105,600.00$                (37,400.00)$            -26.15%

60 INLET (COMPL)(PCO)(3FT)(RIGHT) EA 8 6,500.00$                 52,000.00$                       10,000.00$     80,000.00$              28,000.00$               53.85% 5,500.00$            44,000.00$                          (8,000.00)$           -15.38% 4,800.00$               38,400.00$                  (13,600.00)$            -26.15%

61 INLET (COMPL)(PCO)(3FT)(BOTH) EA 5 7,500.00$                 37,500.00$                       10,000.00$     50,000.00$              12,500.00$               33.33% 6,600.00$            33,000.00$                          (4,500.00)$           -12.00% 6,000.00$               30,000.00$                  (7,500.00)$              -20.00%

62 INLET (COMPL)(PCO)(4FT)(LEFT) EA 5 8,500.00$                 42,500.00$                       12,500.00$     62,500.00$              20,000.00$               47.06% 6,600.00$            33,000.00$                          (9,500.00)$           -22.35% 6,000.00$               30,000.00$                  (12,500.00)$            -29.41%

63 INLET (COMPL)(PSL)(RC)(6FTX6FT) EA 1 14,500.00$               14,500.00$                       20,000.00$     20,000.00$              5,500.00$                 37.93% 11,500.00$          11,500.00$                          (3,000.00)$           -20.69% 11,000.00$             11,000.00$                  (3,500.00)$              -24.14%

64 INLET (COMPL)(PSL)(RC)(8FTX8FT) EA 2 20,500.00$               41,000.00$                       25,000.00$     50,000.00$              9,000.00$                 21.95% 23,300.00$          46,600.00$                          5,600.00$            13.66% 19,000.00$             38,000.00$                  (3,000.00)$              -7.32%
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65 INLET (COMPL)(PSL)(FG)(4FTX4FT-4FTX4FT) EA 7 8,500.00$                 59,500.00$                       12,500.00$     87,500.00$              28,000.00$               47.06% 6,600.00$            46,200.00$                          (13,300.00)$         -22.35% 8,700.00$               60,900.00$                  1,400.00$                2.35%

66 INLET (COMPL)(PSL)(FG)(5FTX5FT-5FTX5FT) EA 1 12,500.00$               12,500.00$                       15,000.00$     15,000.00$              2,500.00$                 20.00% 7,400.00$            7,400.00$                            (5,100.00)$           -40.80% 10,000.00$             10,000.00$                  (2,500.00)$              -20.00%

67 HEADWALL (CH - PW - 0) (DIA= 24 IN) EA 2 8,100.00$                 16,200.00$                       3,500.00$       7,000.00$                (9,200.00)$               -56.79% 10,500.00$          21,000.00$                          4,800.00$            29.63% 6,700.00$               13,400.00$                  (2,800.00)$              -17.28%

68 SET (TY I)(S= 5 FT)(HW= 7 FT)(3:1)(C) EA 1 6,000.00$                 6,000.00$                         25,000.00$     25,000.00$              19,000.00$               316.67% 5,500.00$            5,500.00$                            (500.00)$              -8.33% 19,000.00$             19,000.00$                  13,000.00$              216.67%

69 SET (TY I)(S= 6 FT)(HW= 5 FT)(3:1)(C) EA 1 8,000.00$                 8,000.00$                         25,000.00$     25,000.00$              17,000.00$               212.50% 5,400.00$            5,400.00$                            (2,600.00)$           -32.50% 19,000.00$             19,000.00$                  11,000.00$              137.50%

70 REMOV STR (BOX CULVERT) EA 6 6,200.00$                 37,200.00$                       20,000.00$     120,000.00$            82,800.00$               222.58% 2,000.00$            12,000.00$                          (25,200.00)$         -67.74% 13,000.00$             78,000.00$                  40,800.00$              109.68%

71 REMOV STR (INLET) EA 10 1,550.00$                 15,500.00$                       1,000.00$       10,000.00$              (5,500.00)$               -35.48% 700.00$               7,000.00$                            (8,500.00)$           -54.84% 550.00$                  5,500.00$                    (10,000.00)$            -64.52%

72 REMOV STR (HEADWALL) EA 2 1,925.00$                 3,850.00$                         1,500.00$       3,000.00$                (850.00)$                  -22.08% 4,000.00$            8,000.00$                            4,150.00$            107.79% 4,800.00$               9,600.00$                    5,750.00$                149.35%

73 REMOV STR (PIPE) LF 2697 50.00$                      134,850.00$                     50.00$            134,850.00$            -$                         0.00% 42.00$                 113,274.00$                        (21,576.00)$         -16.00% 10.00$                    26,970.00$                  (107,880.00)$          -80.00%

74 REMOV WIRE FENCE LF 2724 40.00$                      108,960.00$                     5.00$              13,620.00$              (95,340.00)$             -87.50% 7.00$                   19,068.00$                          (89,892.00)$         -82.50% 7.50$                      20,430.00$                  (88,530.00)$            -81.25%

75 MOBILIZATION LS 1 1,903,000.00$          1,903,000.00$                  300,000.00$   300,000.00$            (1,603,000.00)$        -84.24% 550,000.00$        550,000.00$                        (1,353,000.00)$    -71.10% 630,000.00$           630,000.00$                (1,273,000.00)$       -66.89%

76 BARRICADES, SIGNS AND TRAFFIC HANDLING MO 14 8,000.00$                 112,000.00$                     7,000.00$       98,000.00$              (14,000.00)$             -12.50% 4,500.00$            63,000.00$                          (49,000.00)$         -43.75% 3,100.00$               43,400.00$                  (68,600.00)$            -61.25%

77 ROCK FILTER DAMS (INSTALL) (TY 2) LF 125 35.00$                      4,375.00$                         50.00$            6,250.00$                1,875.00$                 42.86% 50.00$                 6,250.00$                            1,875.00$            42.86% 40.00$                    5,000.00$                    625.00$                   14.29%

78 ROCK FILTER DAMS (REMOVE) LF 125 20.00$                      2,500.00$                         10.00$            1,250.00$                (1,250.00)$               -50.00% 30.00$                 3,750.00$                            1,250.00$            50.00% 17.00$                    2,125.00$                    (375.00)$                 -15.00%

79 TEMP SEDMT CONT FENCE (INSTALL) LF 5912 4.00$                        23,648.00$                       4.00$              23,648.00$              -$                         0.00% 4.25$                   25,126.00$                          1,478.00$            6.25% 3.50$                      20,692.00$                  (2,956.00)$              -12.50%

80 TEMP SEDMT CONT FENCE (REMOVE) LF 5912 1.00$                        5,912.00$                         1.00$              5,912.00$                -$                         0.00% 1.00$                   5,912.00$                            -$                     0.00% 1.20$                      7,094.40$                    1,182.40$                20.00%

81 BIODEG EROSN CONT LOGS (INSTL) (8") LF 740 6.00$                        4,440.00$                         10.00$            7,400.00$                2,960.00$                 66.67% 4.35$                   3,219.00$                            (1,221.00)$           -27.50% 6.30$                      4,662.00$                    222.00$                   5.00%

82 BIODEG EROSN CONT LOGS (INSTL) (18") LF 400 8.00$                        3,200.00$                         15.00$            6,000.00$                2,800.00$                 87.50% 15.75$                 6,300.00$                            3,100.00$            96.88% 8.60$                      3,440.00$                    240.00$                   7.50%

83 BIODEG EROSN CONT LOGS (REMOVE) LF 1140 2.00$                        2,280.00$                         5.00$              5,700.00$                3,420.00$                 150.00% 1.15$                   1,311.00$                            (969.00)$              -42.50% 2.30$                      2,622.00$                    342.00$                   15.00%

84 CONSTRUCTING DETOURS (TY1) SY 1182 145.00$                    171,390.00$                     60.00$            70,920.00$              (100,470.00)$           -58.62% 118.00$               139,476.00$                        (31,914.00)$         -18.62% 61.00$                    72,102.00$                  (99,288.00)$            -57.93%

85 PORT CTB (FUR & INST)(LOW PROF)(TY 1) LF 8000 55.00$                      440,000.00$                     77.00$            616,000.00$            176,000.00$             40.00% 68.00$                 544,000.00$                        104,000.00$        23.64% 84.00$                    672,000.00$                232,000.00$            52.73%

86 PORT CTB (FUR & INST)(LOW PROF)(TY 2) LF 200 58.00$                      11,600.00$                       77.00$            15,400.00$              3,800.00$                 32.76% 45.00$                 9,000.00$                            (2,600.00)$           -22.41% 83.00$                    16,600.00$                  5,000.00$                43.10%

87 PORT CTB (MOVE)(LOW PROF)(TY 1) LF 7710 10.00$                      77,100.00$                       10.00$            77,100.00$              -$                         0.00% 12.00$                 92,520.00$                          15,420.00$          20.00% 9.00$                      69,390.00$                  (7,710.00)$              -10.00%

88 PORT CTB (MOVE)(LOW PROF)(TY 2) LF 160 10.00$                      1,600.00$                         10.00$            1,600.00$                -$                         0.00% 20.00$                 3,200.00$                            1,600.00$            100.00% 9.00$                      1,440.00$                    (160.00)$                 -10.00%

89 PORT CTB (STKPL)(LOW PROF)(TY 1) LF 8000 10.00$                      80,000.00$                       10.00$            80,000.00$              -$                         0.00% 10.00$                 80,000.00$                          -$                     0.00% 6.00$                      48,000.00$                  (32,000.00)$            -40.00%

90 PORT CTB (STKPL)(LOW PROF)(TY 2) LF 160 10.00$                      1,600.00$                         10.00$            1,600.00$                -$                         0.00% 15.00$                 2,400.00$                            800.00$               50.00% 6.00$                      960.00$                       (640.00)$                 -40.00%

91 PORT CTB (REMOVE)(LOW PROF)(TY 1) LF 8000 16.00$                      128,000.00$                     10.00$            80,000.00$              (48,000.00)$             -37.50% 18.00$                 144,000.00$                        16,000.00$          12.50% 7.00$                      56,000.00$                  (72,000.00)$            -56.25%

92 PORT CTB (REMOVE)(LOW PROF)(TY 2) LF 200 22.00$                      4,400.00$                         10.00$            2,000.00$                (2,400.00)$               -54.55% 30.00$                 6,000.00$                            1,600.00$            36.36% 7.50$                      1,500.00$                    (2,900.00)$              -65.91%

93 CONC CURB & GUTTER (TY II) LF 13917 30.00$                      417,510.00$                     24.00$            334,008.00$            (83,502.00)$             -20.00% 21.00$                 292,257.00$                        (125,253.00)$       -30.00% 16.00$                    222,672.00$                (194,838.00)$          -46.67%

94 CONC CURB (TY F3) LF 667 30.00$                      20,010.00$                       60.00$            40,020.00$              20,010.00$               100.00% 215.00$               143,405.00$                        123,395.00$        616.67% 180.00$                  120,060.00$                100,050.00$            500.00%

95 DRIVEWAYS (CONC) SY 2378 100.00$                    237,800.00$                     150.00$          356,700.00$            118,900.00$             50.00% 114.00$               271,092.00$                        33,292.00$          14.00% 150.00$                  356,700.00$                118,900.00$            50.00%

96 CONC SIDEWALKS (4") SY 4622 80.00$                      369,760.00$                     70.00$            323,540.00$            (46,220.00)$             -12.50% 62.00$                 286,564.00$                        (83,196.00)$         -22.50% 73.00$                    337,406.00$                (32,354.00)$            -8.75%

97 CURB RAMPS (TY 1) EA 3 2,150.00$                 6,450.00$                         3,000.00$       9,000.00$                2,550.00$                 39.53% 2,500.00$            7,500.00$                            1,050.00$            16.28% 3,000.00$               9,000.00$                    2,550.00$                39.53%

98 CURB RAMPS (TY 7) EA 17 2,200.00$                 37,400.00$                       3,000.00$       51,000.00$              13,600.00$               36.36% 2,300.00$            39,100.00$                          1,700.00$            4.55% 3,100.00$               52,700.00$                  15,300.00$              40.91%

99 CURB RAMPS (TY 10) EA 9 2,550.00$                 22,950.00$                       3,000.00$       27,000.00$              4,050.00$                 17.65% 3,000.00$            27,000.00$                          4,050.00$            17.65% 2,600.00$               23,400.00$                  450.00$                   1.96%

100 CURB RAMPS (TY 21) EA 2 2,750.00$                 5,500.00$                         3,500.00$       7,000.00$                1,500.00$                 27.27% 4,500.00$            9,000.00$                            3,500.00$            63.64% 2,600.00$               5,200.00$                    (300.00)$                 -5.45%

101 CURB RAMPS (TY 22) EA 1 3,900.00$                 3,900.00$                         3,500.00$       3,500.00$                (400.00)$                  -10.26% 4,500.00$            4,500.00$                            600.00$               15.38% 5,800.00$               5,800.00$                    1,900.00$                48.72%

102 CONC MEDIAN SY 1102 240.00$                    264,480.00$                     150.00$          165,300.00$            (99,180.00)$             -37.50% 75.00$                 82,650.00$                          (181,830.00)$       -68.75% 53.00$                    58,406.00$                  (206,074.00)$          -77.92%

103 MTL W-BEAM GD FEN (TIM POST) LF 62.5 30.00$                      1,875.00$                         60.00$            3,750.00$                1,875.00$                 100.00% 32.00$                 2,000.00$                            125.00$               6.67% 31.00$                    1,937.50$                    62.50$                     3.33%

104 MTL BEAM GD FEN TRANS (THRIE-BEAM) EA 5 2,500.00$                 12,500.00$                       3,000.00$       15,000.00$              2,500.00$                 20.00% 1,800.00$            9,000.00$                            (3,500.00)$           -28.00% 1,700.00$               8,500.00$                    (4,000.00)$              -32.00%

105 DOWNSTREAM ANCHOR TERMINAL SECTION EA 3 2,000.00$                 6,000.00$                         2,500.00$       7,500.00$                1,500.00$                 25.00% 1,550.00$            4,650.00$                            (1,350.00)$           -22.50% 1,500.00$               4,500.00$                    (1,500.00)$              -25.00%

106 GUARDRAIL END TREATMENT (INSTALL) EA 2 3,250.00$                 6,500.00$                         4,000.00$       8,000.00$                1,500.00$                 23.08% 3,850.00$            7,700.00$                            1,200.00$            18.46% 3,800.00$               7,600.00$                    1,100.00$                16.92%

107 CHAIN LINK FENCE (INSTALL) (6') LF 8800 35.00$                      308,000.00$                     30.00$            264,000.00$            (44,000.00)$             -14.29% 31.50$                 277,200.00$                        (30,800.00)$         -10.00% 38.00$                    334,400.00$                26,400.00$              8.57%

108 WIRE FENCE (TY B) LF 587.1446 50.00$                      29,357.23$                       15.00$            8,807.17$                (20,550.06)$             -70.00% 13.00$                 7,632.88$                            (21,724.35)$         -74.00% 22.00$                    12,917.18$                  (16,440.05)$            -56.00%

109 REMOVE RD IL ASM (TRANS-BASE) EA 24 1,200.00$                 28,800.00$                       950.00$          22,800.00$              (6,000.00)$               -20.83% 1,350.00$            32,400.00$                          3,600.00$            12.50% 830.00$                  19,920.00$                  (8,880.00)$              -30.83%

110 IN RD IL (TY AL) 40T-8 (250W EQ) LED EA 30 11,000.00$               330,000.00$                     6,500.00$       195,000.00$            (135,000.00)$           -40.91% 6,000.00$            180,000.00$                        (150,000.00)$       -45.45% 6,000.00$               180,000.00$                (150,000.00)$          -45.45%

111 IN RD IL (TY AL) 40T-8-8 (250W EQ) LED EA 19 12,000.00$               228,000.00$                     7,000.00$       133,000.00$            (95,000.00)$             -41.67% 6,600.00$            125,400.00$                        (102,600.00)$       -45.00% 6,600.00$               125,400.00$                (102,600.00)$          -45.00%

112 CONDT (PVC) (SCH 80) (2") LF 7238 25.00$                      180,950.00$                     20.00$            144,760.00$            (36,190.00)$             -20.00% 16.50$                 119,427.00$                        (61,523.00)$         -34.00% 17.00$                    123,046.00$                (57,904.00)$            -32.00%

113 CONDT (PVC) (SCH 80) (2") (BORE) LF 773 40.00$                      30,920.00$                       50.00$            38,650.00$              7,730.00$                 25.00% 42.00$                 32,466.00$                          1,546.00$            5.00% 42.00$                    32,466.00$                  1,546.00$                5.00%

114 CONDT (PVC) (SCH 80) (3") LF 95 33.00$                      3,135.00$                         32.00$            3,040.00$                (95.00)$                    -3.03% 28.00$                 2,660.00$                            (475.00)$              -15.15% 28.00$                    2,660.00$                    (475.00)$                 -15.15%

115 CONDT (PVC) (SCH 80) (3") (BORE) W/ PRESSURE GROUT CONCRETE LF 780 50.00$                      39,000.00$                       65.00$            50,700.00$              11,700.00$               30.00% 55.00$                 42,900.00$                          3,900.00$            10.00% 55.00$                    42,900.00$                  3,900.00$                10.00%

116 CONDT (PVC) (SCH 80) (6") (BORE) LF 1162 85.00$                      98,770.00$                       100.00$          116,200.00$            17,430.00$               17.65% 86.00$                 99,932.00$                          1,162.00$            1.18% 86.00$                    99,932.00$                  1,162.00$                1.18%

117 CONDT (PVC) (SCH 80) (4") LF 4848 35.00$                      169,680.00$                     32.00$            155,136.00$            (14,544.00)$             -8.57% 26.00$                 126,048.00$                        (43,632.00)$         -25.71% 26.00$                    126,048.00$                (43,632.00)$            -25.71%

118 CONDT (PVC) (SCH 80) (4") (BORE) LF 384 65.00$                      24,960.00$                       100.00$          38,400.00$              13,440.00$               53.85% 84.00$                 32,256.00$                          7,296.00$            29.23% 83.00$                    31,872.00$                  6,912.00$                27.69%

119 ELEC CONDR (NO.8) BARE LF 9276 2.75$                        25,509.00$                       2.00$              18,552.00$              (6,957.00)$               -27.27% 1.70$                   15,769.20$                          (9,739.80)$           -38.18% 1.50$                      13,914.00$                  (11,595.00)$            -45.45%

120 ELEC CONDR (NO.8) INSULATED LF 16192 3.00$                        48,576.00$                       2.50$              40,480.00$              (8,096.00)$               -16.67% 2.25$                   36,432.00$                          (12,144.00)$         -25.00% 2.20$                      35,622.40$                  (12,953.60)$            -26.67%

121 TRAY CABLE (3 CONDR) (12 AWG) LF 860 2.25$                        1,935.00$                         2.50$              2,150.00$                215.00$                    11.11% 2.25$                   1,935.00$                            -$                     0.00% 2.20$                      1,892.00$                    (43.00)$                   -2.22%

122 GROUND BOX TY D (162922)W/APRON EA 30 2,500.00$                 75,000.00$                       3,000.00$       90,000.00$              15,000.00$               20.00% 2,400.00$            72,000.00$                          (3,000.00)$           -4.00% 2,400.00$               72,000.00$                  (3,000.00)$              -4.00%

123 REMOVE GROUND BOX EA 3 500.00$                    1,500.00$                         650.00$          1,950.00$                450.00$                    30.00% 550.00$               1,650.00$                            150.00$               10.00% 550.00$                  1,650.00$                    150.00$                   10.00%

124 REMOVE ELECTRICAL SERVICES EA 1 1,900.00$                 1,900.00$                         1,000.00$       1,000.00$                (900.00)$                  -47.37% 740.00$               740.00$                               (1,160.00)$           -61.05% 720.00$                  720.00$                       (1,180.00)$              -62.11%

125 ELC SRV TY A 240/480 060(NS)AL(E)PS(U) EA 3 7,800.00$                 23,400.00$                       8,500.00$       25,500.00$              2,100.00$                 8.97% 7,400.00$            22,200.00$                          (1,200.00)$           -5.13% 7,100.00$               21,300.00$                  (2,100.00)$              -8.97%

126 ELC SRV TY D 120/240 100(NS)AL(E)SP(U) EA 1 12,000.00$               12,000.00$                       8,500.00$       8,500.00$                (3,500.00)$               -29.17% 7,400.00$            7,400.00$                            (4,600.00)$           -38.33% 7,100.00$               7,100.00$                    (4,900.00)$              -40.83%

127 IN SM RD SN SUP&AM TY10BWG(1)SA(P) EA 51 800.00$                    40,800.00$                       1,200.00$       61,200.00$              20,400.00$               50.00% 900.00$               45,900.00$                          5,100.00$            12.50% 980.00$                  49,980.00$                  9,180.00$                22.50%

128 REMOVE SM RD SN SUP&AM EA 22 175.00$                    3,850.00$                         100.00$          2,200.00$                (1,650.00)$               -42.86% 100.00$               2,200.00$                            (1,650.00)$           -42.86% 166.00$                  3,652.00$                    (198.00)$                 -5.14%

129 WK ZN PAV MRK NON-REMOV (W)4"(DOT) LF 502 0.50$                        251.00$                            7.00$              3,514.00$                3,263.00$                 1300.00% 5.50$                   2,761.00$                            2,510.00$            1000.00% 5.50$                      2,761.00$                    2,510.00$                1000.00%

130 WK ZN PAV MRK NON-REMOV (W)4"(SLD) LF 7002 0.75$                        5,251.50$                         3.00$              21,006.00$              15,754.50$               300.00% 2.50$                   17,505.00$                          12,253.50$          233.33% 2.60$                      18,205.20$                  12,953.70$              246.67%

131 WK ZN PAV MRK NON-REMOV (Y)4"(SLD) LF 5556 0.75$                        4,167.00$                         3.00$              16,668.00$              12,501.00$               300.00% 2.50$                   13,890.00$                          9,723.00$            233.33% 2.60$                      14,445.60$                  10,278.60$              246.67%

132 REFL PAV MRK TY I (W)8"(DOT)(100MIL) LF 13 2.00$                        26.00$                              30.00$            390.00$                   364.00$                    1400.00% 22.00$                 286.00$                               260.00$               1000.00% 22.00$                    286.00$                       260.00$                   1000.00%

133 REFL PAV MRK TY I (W)8"(SLD)(100MIL) LF 3085 2.00$                        6,170.00$                         3.00$              9,255.00$                3,085.00$                 50.00% 3.00$                   9,255.00$                            3,085.00$            50.00% 3.00$                      9,255.00$                    3,085.00$                50.00%

134 REFL PAV MRK TY I (W)24"(SLD)(100MIL) LF 661 6.00$                        3,966.00$                         1.00$              661.00$                   (3,305.00)$               -83.33% 11.00$                 7,271.00$                            3,305.00$            83.33% 11.00$                    7,271.00$                    3,305.00$                83.33%

135 REFL PAV MRK TY I (Y)12"(SLD)(100MIL) LF 332 8.00$                        2,656.00$                         3.00$              996.00$                   (1,660.00)$               -62.50% 5.75$                   1,909.00$                            (747.00)$              -28.13% 5.80$                      1,925.60$                    (730.40)$                 -27.50%

136 REFL PAV MRK TY I (W)(ARROW)(100MIL) EA 30 215.00$                    6,450.00$                         250.00$          7,500.00$                1,050.00$                 16.28% 280.00$               8,400.00$                            1,950.00$            30.23% 276.00$                  8,280.00$                    1,830.00$                28.37%
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137 REFL PAV MRK TY I (W)(WORD)(100MIL) EA 24 195.00$                    4,680.00$                         200.00$          4,800.00$                120.00$                    2.56% 360.00$               8,640.00$                            3,960.00$            84.62% 360.00$                  8,640.00$                    3,960.00$                84.62%

138 REF PAV MRK TY I(W)36"(YLD TRI)(100MIL) EA 3 7.00$                        21.00$                              250.00$          750.00$                   729.00$                    3471.43% 190.00$               570.00$                               549.00$               2614.29% 194.00$                  582.00$                       561.00$                   2671.43%

139  PAVEMENT SLER 6"                     LF 5655 1.00$                        5,655.00$                         1.50$              8,482.50$                2,827.50$                 50.00% 0.95$                   5,372.25$                            (282.75)$              -5.00% 1.00$                      5,655.00$                    -$                        0.00%

140  PAVEMENT SLER 8"                     LF 3085 1.00$                        3,085.00$                         2.00$              6,170.00$                3,085.00$                 100.00% 1.65$                   5,090.25$                            2,005.25$            65.00% 1.60$                      4,936.00$                    1,851.00$                60.00%

141  PAVEMENT SLER 12"                    LF 332 1.20$                        398.40$                            4.00$              1,328.00$                929.60$                    233.33% 2.75$                   913.00$                               514.60$               129.17% 2.70$                      896.40$                       498.00$                   125.00%

142  PAVEMENT SLER 24"                    LF 661 1.40$                        925.40$                            6.00$              3,966.00$                3,040.60$                 328.57% 5.00$                   3,305.00$                            2,379.60$            257.14% 5.00$                      3,305.00$                    2,379.60$                257.14%

143  PAVEMENT SLER (ARROW)                EA 30 70.00$                      2,100.00$                         200.00$          6,000.00$                3,900.00$                 185.71% 110.00$               3,300.00$                            1,200.00$            57.14% 110.00$                  3,300.00$                    1,200.00$                57.14%

144  PAVEMENT SLER (WORD)                 EA 24 70.00$                      1,680.00$                         300.00$          7,200.00$                5,520.00$                 328.57% 190.00$               4,560.00$                            2,880.00$            171.43% 193.00$                  4,632.00$                    2,952.00$                175.71%

145 REFL PAV MRK TY I (W)6" (BRK)(100MIL) LF 4427 2.00$                        8,854.00$                         3.00$              13,281.00$              4,427.00$                 50.00% 1.70$                   7,525.90$                            (1,328.10)$           -15.00% 1.70$                      7,525.90$                    (1,328.10)$              -15.00%

146 REFL PAV MRK TY I (Y)6" (SLD)(100MIL) LF 1228 6.00$                        7,368.00$                         10.00$            12,280.00$              4,912.00$                 66.67% 2.15$                   2,640.20$                            (4,727.80)$           -64.17% 2.20$                      2,701.60$                    (4,666.40)$              -63.33%

147  REFL PAV MRKR TY II-C-C                EA 217 8.00$                        1,736.00$                         10.00$            2,170.00$                434.00$                    25.00% 8.75$                   1,898.75$                            162.75$               9.38% 8.50$                      1,844.50$                    108.50$                   6.25%

148  REFL PAV MRKR TY II-C-R                EA 57 8.00$                        456.00$                            10.00$            570.00$                   114.00$                    25.00% 8.75$                   498.75$                               42.75$                 9.38% 8.50$                      484.50$                       28.50$                     6.25%

149  ELIM EXT PM & MRKS (4")                LF 7161 1.50$                        10,741.50$                       3.00$              21,483.00$              10,741.50$               100.00% 1.85$                   13,247.85$                          2,506.35$            23.33% 1.80$                      12,889.80$                  2,148.30$                20.00%

150 PAV SURF PREP FOR MRK (6") LF 5655 1.50$                        8,482.50$                         1.00$              5,655.00$                (2,827.50)$               -33.33% 0.28$                   1,583.40$                            (6,899.10)$           -81.33% 0.28$                      1,583.40$                    (6,899.10)$              -81.33%

151 PAV SURF PREP FOR MRK (8") LF 3085 1.50$                        4,627.50$                         1.00$              3,085.00$                (1,542.50)$               -33.33% 0.39$                   1,203.15$                            (3,424.35)$           -74.00% 0.40$                      1,234.00$                    (3,393.50)$              -73.33%

152 PAV SURF PREP FOR MRK (12") LF 332 2.00$                        664.00$                            1.00$              332.00$                   (332.00)$                  -50.00% 0.62$                   205.84$                               (458.16)$              -69.00% 0.60$                      199.20$                       (464.80)$                 -70.00%

153 PAV SURF PREP FOR MRK (24") LF 661 2.00$                        1,322.00$                         2.00$              1,322.00$                -$                         0.00% 1.24$                   819.64$                               (502.36)$              -38.00% 1.20$                      793.20$                       (528.80)$                 -40.00%

154 PAV SURF PREP FOR MRK (ARROW) EA 30 70.00$                      2,100.00$                         50.00$            1,500.00$                (600.00)$                  -28.57% 28.00$                 840.00$                               (1,260.00)$           -60.00% 27.00$                    810.00$                       (1,290.00)$              -61.43%

155 PAV SURF PREP FOR MRK (WORD) EA 24 55.00$                      1,320.00$                         85.00$            2,040.00$                720.00$                    54.55% 72.00$                 1,728.00$                            408.00$               30.91% 72.00$                    1,728.00$                    408.00$                   30.91%

156 INSTALL HWY TRF SIG (ISOLATED) EA 1 65,000.00$               65,000.00$                       15,000.00$     15,000.00$              (50,000.00)$             -76.92% 9,000.00$            9,000.00$                            (56,000.00)$         -86.15% 8,800.00$               8,800.00$                    (56,200.00)$            -86.46%

157 REMOVING TRAFFIC SIGNALS EA 1 20,000.00$               20,000.00$                       5,000.00$       5,000.00$                (15,000.00)$             -75.00% 3,400.00$            3,400.00$                            (16,600.00)$         -83.00% 3,300.00$               3,300.00$                    (16,700.00)$            -83.50%

158 TEMP TRAF SIGNALS EA 1 50,000.00$               50,000.00$                       90,000.00$     90,000.00$              40,000.00$               80.00% 80,000.00$          80,000.00$                          30,000.00$          60.00% 49,000.00$             49,000.00$                  (1,000.00)$              -2.00%

159 VEH SIG SEC (12")LED(GRN) EA 8 750.00$                    6,000.00$                         500.00$          4,000.00$                (2,000.00)$               -33.33% 400.00$               3,200.00$                            (2,800.00)$           -46.67% 410.00$                  3,280.00$                    (2,720.00)$              -45.33%

160 VEH SIG SEC (12")LED(GRN ARW) EA 4 750.00$                    3,000.00$                         500.00$          2,000.00$                (1,000.00)$               -33.33% 400.00$               1,600.00$                            (1,400.00)$           -46.67% 410.00$                  1,640.00$                    (1,360.00)$              -45.33%

161 VEH SIG SEC (12")LED(YEL) EA 8 750.00$                    6,000.00$                         500.00$          4,000.00$                (2,000.00)$               -33.33% 400.00$               3,200.00$                            (2,800.00)$           -46.67% 410.00$                  3,280.00$                    (2,720.00)$              -45.33%

162 VEH SIG SEC (12")LED(YEL ARW) EA 4 650.00$                    2,600.00$                         500.00$          2,000.00$                (600.00)$                  -23.08% 400.00$               1,600.00$                            (1,000.00)$           -38.46% 410.00$                  1,640.00$                    (960.00)$                 -36.92%

163 VEH SIG SEC (12")LED(RED) EA 8 750.00$                    6,000.00$                         500.00$          4,000.00$                (2,000.00)$               -33.33% 400.00$               3,200.00$                            (2,800.00)$           -46.67% 410.00$                  3,280.00$                    (2,720.00)$              -45.33%

164 VEH SIG SEC (12")LED(RED ARW) EA 2 750.00$                    1,500.00$                         500.00$          1,000.00$                (500.00)$                  -33.33% 400.00$               800.00$                               (700.00)$              -46.67% 410.00$                  820.00$                       (680.00)$                 -45.33%

165 PED SIG SEC (LED)(COUNTDOWN) EA 3 1,100.00$                 3,300.00$                         550.00$          1,650.00$                (1,650.00)$               -50.00% 500.00$               1,500.00$                            (1,800.00)$           -54.55% 500.00$                  1,500.00$                    (1,800.00)$              -54.55%

166 BACK PLATE (12")(3 SECT) EA 6 190.00$                    1,140.00$                         200.00$          1,200.00$                60.00$                      5.26% 155.00$               930.00$                               (210.00)$              -18.42% 155.00$                  930.00$                       (210.00)$                 -18.42%

167 BACK PLATE (12")(4 SECT) EA 4 250.00$                    1,000.00$                         250.00$          1,000.00$                -$                         0.00% 195.00$               780.00$                               (220.00)$              -22.00% 193.00$                  772.00$                       (228.00)$                 -22.80%

168 TRF SIG CBL (TY A)(14 AWG)(5 CONDR) LF 562 4.50$                        2,529.00$                         4.00$              2,248.00$                (281.00)$                  -11.11% 3.40$                   1,910.80$                            (618.20)$              -24.44% 3.30$                      1,854.60$                    (674.40)$                 -26.67%

169 TRF SIG CBL (TY A)(14 AWG)(7 CONDR) LF 1370 3.50$                        4,795.00$                         5.00$              6,850.00$                2,055.00$                 42.86% 3.85$                   5,274.50$                            479.50$               10.00% 3.80$                      5,206.00$                    411.00$                   8.57%

170 TRF SIG CBL (TY A)(14 AWG)(20 CONDR) LF 780 8.00$                        6,240.00$                         10.00$            7,800.00$                1,560.00$                 25.00% 7.70$                   6,006.00$                            (234.00)$              -3.75% 7.75$                      6,045.00$                    (195.00)$                 -3.13%

171 TRF SIG CBL (TY C)(14 AWG)(2 CONDR) EA 1180 1.90$                        2,242.00$                         3.00$              3,540.00$                1,298.00$                 57.89% 2.75$                   3,245.00$                            1,003.00$            44.74% 2.70$                      3,186.00$                    944.00$                   42.11%

172 INS TRF SIG PL AM(S)1 ARM(48')LUM EA 1 40,000.00$               40,000.00$                       17,500.00$     17,500.00$              (22,500.00)$             -56.25% 15,800.00$          15,800.00$                          (24,200.00)$         -60.50% 15,500.00$             15,500.00$                  (24,500.00)$            -61.25%

173 INS TRF SIG PL AM(S)1 ARM(60')LUM EA 1 60,000.00$               60,000.00$                       46,000.00$     46,000.00$              (14,000.00)$             -23.33% 42,000.00$          42,000.00$                          (18,000.00)$         -30.00% 42,000.00$             42,000.00$                  (18,000.00)$            -30.00%

174 INS TRF SIG PL AM(S)2 ARM(55-28')LUM EA 1 51,000.00$               51,000.00$                       52,000.00$     52,000.00$              1,000.00$                 1.96% 46,000.00$          46,000.00$                          (5,000.00)$           -9.80% 46,000.00$             46,000.00$                  (5,000.00)$              -9.80%

175 PED POLE ASSEMBLY EA 3 7,500.00$                 22,500.00$                       3,800.00$       11,400.00$              (11,100.00)$             -49.33% 3,300.00$            9,900.00$                            (12,600.00)$         -56.00% 3,300.00$               9,900.00$                    (12,600.00)$            -56.00%

176 REMOVE PED POLE ASSEMBLY EA 1 1,400.00$                 1,400.00$                         400.00$          400.00$                   (1,000.00)$               -71.43% 350.00$               350.00$                               (1,050.00)$           -75.00% 330.00$                  330.00$                       (1,070.00)$              -76.43%

177 PED DETECT PUSH BUTTON (APS) LF 3 2,000.00$                 6,000.00$                         1,100.00$       3,300.00$                (2,700.00)$               -45.00% 960.00$               2,880.00$                            (3,120.00)$           -52.00% 940.00$                  2,820.00$                    (3,180.00)$              -53.00%

178 REMOVAL OF GROUND BOXES EA 7 250.00$                    1,750.00$                         500.00$          3,500.00$                1,750.00$                 100.00% 390.00$               2,730.00$                            980.00$               56.00% 388.00$                  2,716.00$                    966.00$                   55.20%

179 REMOVAL OF TRAFFIC SIGNAL POLE FND EA 6 900.00$                    5,400.00$                         2,500.00$       15,000.00$              9,600.00$                 177.78% 1,900.00$            11,400.00$                          6,000.00$            111.11% 1,900.00$               11,400.00$                  6,000.00$                111.11%

180 ITS COM CBL (ETHERNET) (CAT-5E) DETECTION LF 1061 3.25$                        3,448.25$                         2.00$              2,122.00$                (1,326.25)$               -38.46% 1.10$                   1,167.10$                            (2,281.15)$           -66.15% 1.10$                      1,167.10$                    (2,281.15)$              -66.15%

181 ITS COM CBL (ETHERNET) (CAT-5E) RADIO LF 305 3.25$                        991.25$                            2.00$              610.00$                   (381.25)$                  -38.46% 1.10$                   335.50$                               (655.75)$              -66.15% 1.10$                      335.50$                       (655.75)$                 -66.15%

182 ITS COM CBL (ETHERNET) (CAT-5E) PTZ LF 360 3.25$                        1,170.00$                         2.00$              720.00$                   (450.00)$                  -38.46% 1.10$                   396.00$                               (774.00)$              -66.15% 1.10$                      396.00$                       (774.00)$                 -66.15%

183 VIVDS TEMPORARY EA 1 45,000.00$               45,000.00$                       2,000.00$       2,000.00$                (43,000.00)$             -95.56% 1,400.00$            1,400.00$                            (43,600.00)$         -96.89% 20,000.00$             20,000.00$                  (25,000.00)$            -55.56%

184 VDS (HVDS) (VIVDS AND RVDS) EA 1 50,000.00$               50,000.00$                       6,000.00$       6,000.00$                (44,000.00)$             -88.00% 4,400.00$            4,400.00$                            (45,600.00)$         -91.20% 275.00$                  275.00$                       (49,725.00)$            -99.45%

185 VIDEO IMAGING AND RADAR DETECTOR EA 4 9,500.00$                 38,000.00$                       5,000.00$       20,000.00$              (18,000.00)$             -47.37% 3,800.00$            15,200.00$                          (22,800.00)$         -60.00% 3,800.00$               15,200.00$                  (22,800.00)$            -60.00%

186 VIDEO IMAGING AND RADAR SET-UP SYS EA 1 7,500.00$                 7,500.00$                         2,000.00$       2,000.00$                (5,500.00)$               -73.33% 1,100.00$            1,100.00$                            (6,400.00)$           -85.33% 1,100.00$               1,100.00$                    (6,400.00)$              -85.33%

187 VID IMAGE AND RADAR DET PROCESSOR SYS EA 1 15,000.00$               15,000.00$                       15,000.00$     15,000.00$              -$                         0.00% 4,500.00$            4,500.00$                            (10,500.00)$         -70.00% 11,000.00$             11,000.00$                  (4,000.00)$              -26.67%

188 AXIS Q6315-LE NETWORK PTZ CAMERA EA 1 3,500.00$                 3,500.00$                         5,000.00$       5,000.00$                1,500.00$                 42.86% 4,300.00$            4,300.00$                            800.00$               22.86% 4,200.00$               4,200.00$                    700.00$                   20.00%

189 COMNET ETHERNET SWITCH EA 1 1,100.00$                 1,100.00$                         2,000.00$       2,000.00$                900.00$                    81.82% 1,800.00$            1,800.00$                            700.00$               63.64% 1,700.00$               1,700.00$                    600.00$                   54.55%

190 PEGASUS TWISTPORT SERIES RADIO EA 1 2,200.00$                 2,200.00$                         2,000.00$       2,000.00$                (200.00)$                  -9.09% 1,800.00$            1,800.00$                            (400.00)$              -18.18% 1,700.00$               1,700.00$                    (500.00)$                 -22.73%

191 ULTRADISH TP400 ANTENNA W/TWISTPORT CONNECTOR EA 1 900.00$                    900.00$                            1,000.00$       1,000.00$                100.00$                    11.11% 680.00$               680.00$                               (220.00)$              -24.44% 660.00$                  660.00$                       (240.00)$                 -26.67%

192 OPTICOM DETECTOR - GTT MODEL 722 EA 3 1,500.00$                 4,500.00$                         2,000.00$       6,000.00$                1,500.00$                 33.33% 1,700.00$            5,100.00$                            600.00$               13.33% 1,600.00$               4,800.00$                    300.00$                   6.67%

193 OPTICOM PHASE SELECTOR - GTT MODEL 764 EA 1 500.00$                    500.00$                            5,200.00$       5,200.00$                4,700.00$                 940.00% 4,500.00$            4,500.00$                            4,000.00$            800.00% 4,400.00$               4,400.00$                    3,900.00$                780.00%

194 OPTICOM CARD RACK - GTT MODEL 760 EA 1 750.00$                    750.00$                            1,200.00$       1,200.00$                450.00$                    60.00% 1,000.00$            1,000.00$                            250.00$               33.33% 997.00$                  997.00$                       247.00$                   32.93%

195 OPTICOM CABLE - GTT MODEL 138 LF 818 2.00$                        1,636.00$                         3.00$              2,454.00$                818.00$                    50.00% 2.25$                   1,840.50$                            204.50$               12.50% 2.20$                      1,799.60$                    163.60$                   10.00%

196 ILSN (LED) (8 S) (CLEAN PROFILE OR BRITELITE EDGE LIT STREET NAME SIGN) EA 4 4,000.00$                 16,000.00$                       6,000.00$       24,000.00$              8,000.00$                 50.00% 5,000.00$            20,000.00$                          4,000.00$            25.00% 4,900.00$               19,600.00$                  3,600.00$                22.50%

197 FLOWABLE FILL CY 124.3 400.00$                    49,720.00$                       300.00$          37,290.00$              (12,430.00)$             -25.00% 160.00$               19,888.00$                          (29,832.00)$         -60.00% 190.00$                  23,617.00$                  (26,103.00)$            -52.50%

198 CLASS D, 2000 PSI CONCRETE CY 28.2 250.00$                    7,050.00$                         700.00$          19,740.00$              12,690.00$               180.00% 500.00$               14,100.00$                          7,050.00$            100.00% 160.00$                  4,512.00$                    (2,538.00)$              -36.00%

199 REMOVE EXISTING FIRE HYDRANT EA 4 1,000.00$                 4,000.00$                         2,500.00$       10,000.00$              6,000.00$                 150.00% 2,500.00$            10,000.00$                          6,000.00$            150.00% 1,000.00$               4,000.00$                    -$                        0.00%

200 ADJUST WATER VALVE TO FG EA 10 1,000.00$                 10,000.00$                       2,000.00$       20,000.00$              10,000.00$               100.00% 700.00$               7,000.00$                            (3,000.00)$           -30.00% 950.00$                  9,500.00$                    (500.00)$                 -5.00%

201 AUTOMATIC COMBINATION AIR RELEASE VALVE ASSEMBLY (2-IN DIA) EA 1 1,000.00$                 1,000.00$                         15,000.00$     15,000.00$              14,000.00$               1400.00% 6,700.00$            6,700.00$                            5,700.00$            570.00% 6,800.00$               6,800.00$                    5,800.00$                580.00%

202 REMOVE WATER VALVE EA 3 750.00$                    2,250.00$                         2,000.00$       6,000.00$                3,750.00$                 166.67% 600.00$               1,800.00$                            (450.00)$              -20.00% 890.00$                  2,670.00$                    420.00$                   18.67%

203 ADJUST WATER VALVE BOX TO FG EA 8 1,000.00$                 8,000.00$                         2,000.00$       16,000.00$              8,000.00$                 100.00% 1,000.00$            8,000.00$                            -$                     0.00% 710.00$                  5,680.00$                    (2,320.00)$              -29.00%

204 ENCASEMENT PIPE, 24-IN DIA, STEEL, 7/16-IN THCK, OPEN CUT  (ALL DEPTHS) LF 330 235.00$                    77,550.00$                       400.00$          132,000.00$            54,450.00$               70.21% 430.00$               141,900.00$                        64,350.00$          82.98% 190.00$                  62,700.00$                  (14,850.00)$            -19.15%

205 ENCASEMENT PIPE,  30-IN DIA, STEEL, 1/2-IN THCK, OPEN CUT (ALL DEPTHS) LF 90 275.00$                    24,750.00$                       450.00$          40,500.00$              15,750.00$               63.64% 540.00$               48,600.00$                          23,850.00$          96.36% 360.00$                  32,400.00$                  7,650.00$                30.91%

206 MAJOR MANHOLE ADJUSTMENT EA 1 6,000.00$                 6,000.00$                         5,000.00$       5,000.00$                (1,000.00)$               -16.67% 3,500.00$            3,500.00$                            (2,500.00)$           -41.67% 1,800.00$               1,800.00$                    (4,200.00)$              -70.00%

207 TRENCH SAFETY SYSTEMS (ALL DEPTHS) LF 1360 10.00$                      13,600.00$                       5.00$              6,800.00$                (6,800.00)$               -50.00% 2.00$                   2,720.00$                            (10,880.00)$         -80.00% 3.50$                      4,760.00$                    (8,840.00)$              -65.00%

208 PIPE, PVC C900(6-IN DIA) (ALL DEPTHS), INCL EXC AND BACKFILL LF 190 110.00$                    20,900.00$                       150.00$          28,500.00$              7,600.00$                 36.36% 150.00$               28,500.00$                          7,600.00$            36.36% 96.00$                    18,240.00$                  (2,660.00)$              -12.73%
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209 PIPE, CL 250 RESTRAINED JOINT DI (6-IN DIA) (ALL DEPTHS), INCL EXC AND BACKFILL LF 11 110.00$                    1,210.00$                         175.00$          1,925.00$                715.00$                    59.09% 200.00$               2,200.00$                            990.00$               81.82% 160.00$                  1,760.00$                    550.00$                   45.45%

210 PIPE, CL 250 RESTRAINED JOINT DI (12-IN DIA) (ALL DEPTHS), INCL EXC AND BACKFILL LF 86 150.00$                    12,900.00$                       185.00$          15,910.00$              3,010.00$                 23.33% 220.00$               18,920.00$                          6,020.00$            46.67% 240.00$                  20,640.00$                  7,740.00$                60.00%

211 PIPE, CL 250 RESTRAINED JOINT DI (16-IN DIA) (ALL DEPTHS), INCL EXC AND BACKFILL LF 843 175.00$                    147,525.00$                     200.00$          168,600.00$            21,075.00$               14.29% 230.00$               193,890.00$                        46,365.00$          31.43% 220.00$                  185,460.00$                37,935.00$              25.71%

212 PIPE, CL 250 RESTRAINED JOINT DI (12-IN DIA), THROUGH ENCASEMENT LF 330 150.00$                    49,500.00$                       185.00$          61,050.00$              11,550.00$               23.33% 100.00$               33,000.00$                          (16,500.00)$         -33.33% 120.00$                  39,600.00$                  (9,900.00)$              -20.00%

213 PIPE, CL 250 RESTRAINED JOINT DI (16-IN DIA), THROUGH ENCASEMENT LF 90 175.00$                    15,750.00$                       200.00$          18,000.00$              2,250.00$                 14.29% 150.00$               13,500.00$                          (2,250.00)$           -14.29% 260.00$                  23,400.00$                  7,650.00$                48.57%

214 PIPE REMOVAL,  (12-IN DIA) (ALL DEPTHS), INCL EXC AND BACKFILL LF 581 50.00$                      29,050.00$                       40.00$            23,240.00$              (5,810.00)$               -20.00% 35.00$                 20,335.00$                          (8,715.00)$           -30.00% 22.00$                    12,782.00$                  (16,268.00)$            -56.00%

215 PIPE REMOVAL,  (16-IN DIA) (ALL DEPTHS), INCL EXC AND BACKFILL LF 920 60.00$                      55,200.00$                       45.00$            41,400.00$              (13,800.00)$             -25.00% 40.00$                 36,800.00$                          (18,400.00)$         -33.33% 25.00$                    23,000.00$                  (32,200.00)$            -58.33%

216 WET CONNECTION 6-IN DIA X 6-IN DIA EA 2 7,000.00$                 14,000.00$                       7,500.00$       15,000.00$              1,000.00$                 7.14% 4,600.00$            9,200.00$                            (4,800.00)$           -34.29% 4,500.00$               9,000.00$                    (5,000.00)$              -35.71%

217 WET CONNECTION 12-IN DIA X 12-IN DIA EA 3 9,500.00$                 28,500.00$                       10,000.00$     30,000.00$              1,500.00$                 5.26% 5,000.00$            15,000.00$                          (13,500.00)$         -47.37% 4,500.00$               13,500.00$                  (15,000.00)$            -52.63%

218 WET CONNECTION 16-IN DIA X 16-IN DIA EA 8 12,000.00$               96,000.00$                       12,500.00$     100,000.00$            4,000.00$                 4.17% 5,000.00$            40,000.00$                          (56,000.00)$         -58.33% 7,700.00$               61,600.00$                  (34,400.00)$            -35.83%

219 DUCTILE IRON FITTINGS TN 7.1 10,000.00$               71,000.00$                       10,000.00$     71,000.00$              -$                         0.00% 7,000.00$            49,700.00$                          (21,300.00)$         -30.00% 6,200.00$               44,020.00$                  (26,980.00)$            -38.00%

220 BYPASS PUMPING LS 1 10,000.00$               10,000.00$                       10,000.00$     10,000.00$              -$                         0.00% 5,500.00$            5,500.00$                            (4,500.00)$           -45.00% 14,000.00$             14,000.00$                  4,000.00$                40.00%

221 VALVES (GATE TYPE) (6-IN DIA) EA 1 2,500.00$                 2,500.00$                         5,500.00$       5,500.00$                3,000.00$                 120.00% 2,200.00$            2,200.00$                            (300.00)$              -12.00% 2,000.00$               2,000.00$                    (500.00)$                 -20.00%

222 VALVES (GATE TYPE) (12-IN DIA) EA 6 6,500.00$                 39,000.00$                       8,500.00$       51,000.00$              12,000.00$               30.77% 5,500.00$            33,000.00$                          (6,000.00)$           -15.38% 4,700.00$               28,200.00$                  (10,800.00)$            -27.69%

223 VALVES (GATE TYPE) (16-IN DIA) EA 5 15,000.00$               75,000.00$                       17,500.00$     87,500.00$              12,500.00$               16.67% 15,100.00$          75,500.00$                          500.00$               0.67% 12,000.00$             60,000.00$                  (15,000.00)$            -20.00%

224 FIRE HYDRANT ASSEMBLY EA 3 6,000.00$                 18,000.00$                       10,000.00$     30,000.00$              12,000.00$               66.67% 10,500.00$          31,500.00$                          13,500.00$          75.00% 8,000.00$               24,000.00$                  6,000.00$                33.33%

225 AUTOMATIC COMBINATION AIR RELEASE VALVE ASSEMBLY (2-IN DIA) EA 2 5,000.00$                 10,000.00$                       7,500.00$       15,000.00$              5,000.00$                 50.00% 6,700.00$            13,400.00$                          3,400.00$            34.00% 7,300.00$               14,600.00$                  4,600.00$                46.00%

226 BERMUDA BLOCK SODDING SY 108 15.00$                      1,620.00$                         15.00$            1,620.00$                -$                         0.00% 14.00$                 1,512.00$                            (108.00)$              -6.67% 8.00$                      864.00$                       (756.00)$                 -46.67%

17,759,395.62$                17,734,947.36$       (24,448.25)$             -0.14% 15,413,413.11$                   (2,345,982.50)$    -13.21% 15,499,127.60$           (2,260,268.01)$       -12.73%

TOTAL ESTIMATED CONSTRUCTION COST 17,759,395.62$        17,734,947.36$ 15,413,413.11$          15,499,127.60$    

Calculation Errors in Bid Proposal

Proposed Lowest Bid 17,734,947.36$    15,413,413.11$           15,499,127.60$    
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