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CITY OF ROUND ROCK 

CONTRACT FOR ENGINEERING SERVICES 

 

 

FIRM: KASBERG, PATRICK & ASSOCIATES, LP          (“Engineer”) 

ADDRESS: 800 South Austin Avenue, Georgetown, TX 78626    

PROJECT: Cycle 4 – Basins 3 & 4 WW Collection System Rehabilitation  

 

 

 

THE STATE OF TEXAS       § 

            § 

COUNTY OF WILLIAMSON     § 

 

 THIS CONTRACT FOR ENGINEERING SERVICES (“Contract”) is made and entered into on 

this the         day of                         , 2025 by and between the CITY OF ROUND ROCK, a Texas home-

rule municipal corporation, whose offices are located at 221 East Main Street, Round Rock, Texas 78664-

5299, (hereinafter referred to as “City”), and Engineer, and such Contract is for the purpose of contracting 

for professional engineering services. 

 

RECITALS: 

 

 WHEREAS, V.T.C.A., Government Code §2254.002(2)(A)(vii) under Subchapter A entitled 

“Professional Services Procurement Act” provides for the procurement by municipalities of services of 

professional engineers; and 

 

 WHEREAS, City and Engineer desire to contract for such professional engineering services; and 

  

 WHEREAS, City and Engineer wish to document their agreement concerning the requirements 

and respective obligations of the parties; 

  

 NOW, THEREFORE, WITNESSETH: 

  

 That for and in consideration of the mutual promises contained herein and other good and valuable 

considerations, and the covenants and agreements hereinafter contained to be kept and performed by the 

respective parties hereto, it is agreed as follows: 

 

 

Ann Franklin
Exhibit A
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CONTRACT DOCUMENTS 

 

 The Contract Documents consist of this Contract and any exhibits attached hereto (which exhibits 

are hereby incorporated into and made a part of this Contract) and all Supplemental Contracts (as defined 

herein in Article 13) which are subsequently issued. These form the entire contract, and all are as fully a 

part of this Contract as if attached to this Contract or repeated herein. 

 

ARTICLE 1 

CITY SERVICES 

 

 City shall perform or provide services as identified in Exhibit A entitled “City Services.” 

 

ARTICLE 2 

ENGINEERING SERVICES 

 

 Engineer shall perform Engineering Services as identified in Exhibit B entitled “Engineering 

Services.” 

 

 Engineer shall perform the Engineering Services in accordance with the Work Schedule as 

identified in Exhibit C entitled “Work Schedule.” Such Work Schedule shall contain a complete schedule 

so that the Engineering Services under this Contract may be accomplished within the specified time and 

at the specified cost. The Work Schedule shall provide specific work sequences and definite review times 

by City and Engineer of all Engineering Services. Should the review times or Engineering Services take 

longer than shown on the Work Schedule, through no fault of Engineer, Engineer may submit a timely 

written request for additional time, which shall be subject to the approval of the City Manager. 

 

ARTICLE 3 

CONTRACT TERM 

 

 (1)  Term.  The Engineer is expected to complete the Engineering Services described herein in 

accordance with the above described Work Schedule. If Engineer does not perform the Engineering 

Services in accordance with the Work Schedule, then City shall have the right to terminate this Contract 

as set forth below in Article 20. So long as the City elects not to terminate this Contract, it shall continue 

from day to day until such time as the Engineering Services are completed. Any Engineering Services 

performed or costs incurred after the date of termination shall not be eligible for reimbursement. Engineer 

shall notify City in writing as soon as possible if he/she/it determines, or reasonably anticipates, that the 

Engineering Services will not be completed in accordance with the Work Schedule. 

 

 (2)  Work Schedule.  Engineer acknowledges that the Work Schedule is of critical importance, 

and agrees to undertake all necessary efforts to expedite the performance of Engineering Services required 

herein so that construction of the project will be commenced and completed as scheduled. In this regard, 

and subject to adjustments in the Work Schedule as provided in Article 2 herein, Engineer shall proceed 

with sufficient qualified personnel and consultants necessary to fully and timely accomplish all 

Engineering Services required under this Contract in a professional manner. 
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 (3)  Notice to Proceed.  After execution of this Contract, Engineer shall not proceed with 

Engineering Services until authorized in writing by City to proceed as provided in Article 7. 

 

ARTICLE 4 

COMPENSATION 

 

 City shall pay and Engineer agrees to accept the amount shown below as full compensation for all 

engineering services performed and to be performed under this Contract. 

 

 Engineer shall be paid on the basis of actual hours worked by employees performing work 

associated with this Contract, in accordance with the Fee Schedule attached hereto as Exhibit D.  Payment 

of monies due for the Engineer’s subconsultant’s services shall be based on the actual amount billed to 

the Engineer by the subconsultant.  Payment of monies due for direct cost expenses shall be based on the 

actual costs. 

 

 The maximum amount payable under this Contract, without modification of this Contract as 

provided herein, is the sum of Two Hundred Thirty-Five Thousand Four Hundred Forty and No/100 

Dollars, ($235,440.00). Engineer shall prepare and submit to City monthly progress reports in sufficient 

detail to support the progress of the work and to support invoices requesting monthly payment. Any 

preferred format of City for such monthly progress reports shall be identified in Exhibit B entitled 

“Engineering Services.” Satisfactory progress of work shall be an absolute condition of payment. 

 

 The maximum amount payable herein may be adjusted for additional work requested and 

performed only if approved by written Supplemental Agreement. 

 

ARTICLE 5 

METHOD OF PAYMENT 

 

 Payments to Engineer shall be made while Engineering Services are in progress. Engineer shall 

prepare and submit to City, not more frequently than once per month, a progress report as referenced in 

Article 4 above. Such progress report shall state the percentage of completion of Engineering Services 

accomplished during that billing period and to date. Simultaneous with submission of such progress report, 

Engineer shall prepare and submit one (1) original and one (1) copy of a certified invoice in a form 

acceptable to City. This submittal shall also include a progress assessment report in a form acceptable to 

City. 

 

 Progress payments shall be made in proportion to the percentage of completion of Engineering 

Services identified in Exhibit D. Progress payments shall be made by City based upon Engineering 

Services actually provided and performed. Upon timely receipt and approval of each statement, City shall 

make a good faith effort to pay the amount which is due and payable within thirty (30) days. City reserves 

the right to withhold payment pending verification of satisfactory Engineering Services performed. 

Engineer has the responsibility to submit proof to City, adequate and sufficient in its determination, that 

tasks were completed. 

 

 The certified statements shall show the total amount earned to the date of submission and shall 

show the amount due and payable as of the date of the current statement. Final payment does not relieve 
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Engineer of the responsibility of correcting any errors and/or omissions resulting from his/her/its 

negligence. 

 

ARTICLE 6 

PROMPT PAYMENT POLICY 

 

 In accordance with Chapter 2251, V.T.C.A., Texas Government Code, payment to Engineer will 

be made within thirty (30) days of the day on which the performance of services was complete, or within 

thirty (30) days of the day on which City receives a correct invoice for services, whichever is later. 

Engineer may charge a late fee (fee shall not be greater than that which is permitted by Texas law) for 

payments not made in accordance with this prompt payment policy; however, this policy does not apply 

in the event: 

 

A. There is a bona fide dispute between City and Engineer concerning the supplies, materials, 

or equipment delivered or the services performed that causes the payment to be late; or  

B. The terms of a federal contract, grant, regulation, or statute prevent City from making a 

timely payment with federal funds; or 

C. There is a bona fide dispute between Engineer and a subcontractor or between a 

subcontractor and its supplier concerning supplies, materials, or equipment delivered or the 

Engineering Services performed which causes the payment to be late; or 

D. The invoice is not mailed to City in strict accordance with instructions, if any, on the 

purchase order, or this Contract or other such contractual agreement. 

 

  City shall document to Engineer the issues related to disputed invoices within ten (10) calendar 

days of receipt of such invoice. Any non-disputed invoices shall be considered correct and payable per 

the terms of Chapter 2251, V.T.C.A., Texas Government Code. 

 

ARTICLE 7 

NOTICE TO PROCEED 

 

 The Engineer shall not proceed with any task listed on Exhibit B until the City has issued a written 

Notice to Proceed regarding such task. The City shall not be responsible for work performed or costs 

incurred by Engineer related to any task for which a Notice to Proceed has not been issued. 

 

ARTICLE 8 

PROJECT TEAM 

 

 City’s Designated Representative for purposes of this Contract is as follows: 

 

 Kaitlyn Saucedo 

 Project Manager 

 3400 Sunrise Road 

 Round Rock, TX 78665 

 Telephone Number (512) 218-5555 

 Mobile Number (512) 401-8517 
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 Fax Number (512) 255-6911 

 Email Address ksaucedo@roundrocktexas.gov 

 

 

 City’s Designated Representative shall be authorized to act on City’s behalf with respect to this 

Contract. City or City’s Designated Representative shall render decisions in a timely manner pertaining 

to documents submitted by Engineer in order to avoid unreasonable delay in the orderly and sequential 

progress of Engineering Services. 

 

 Engineer’s Designated Representative for purposes of this Contract is as follows: 

 

 Alvin R. (Trae) Sutton, P.E., C.F.M. 

 Partner 

 800 South Austin Avenue 

 Georgetown, TX 78626 

 Telephone Number (512) 819-9478 

 Fax Number (254) 773-6667 

 Email Address TSutton@kpaengineers.com 

 

ARTICLE 9 

PROGRESS EVALUATION 

 

 Engineer shall, from time to time during the progress of the Engineering Services, confer with 

City at City’s election. Engineer shall prepare and present such information as may be pertinent and 

necessary, or as may be requested by City, in order for City to evaluate features of the Engineering 

Services. At the request of City or Engineer, conferences shall be provided at Engineer's office, the offices 

of City, or at other locations designated by City. When requested by City, such conferences shall also 

include evaluation of the Engineering Services. 

 

 Should City determine that the progress in Engineering Services does not satisfy the Work 

Schedule, then City shall review the Work Schedule with Engineer to determine corrective action 

required. 

 

 Engineer shall promptly advise City in writing of events which have or may have a significant 

impact upon the progress of the Engineering Services, including but not limited to the following: 

 

(1) Problems, delays, adverse conditions which may materially affect the ability to meet the 

objectives of the Work Schedule, or preclude the attainment of project Engineering Services 

units by established time periods; and such disclosure shall be accompanied by statement of 

actions taken or contemplated, and City assistance needed to resolve the situation, if any; and 

 

(2) Favorable developments or events which enable meeting the Work Schedule goals sooner 

than anticipated. 

 

mailto:ksaucedo@roundrocktexas.gov
mailto:TSutton@kpaengineers.com
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ARTICLE 10 

SUSPENSION 

 

 Should City desire to suspend the Engineering Services, but not to terminate this Contract, then 

such suspension may be effected by City giving Engineer thirty (30) calendar days’ verbal notification 

followed by written confirmation to that effect. Such thirty-day notice may be waived in writing by 

agreement and signature of both parties. The Engineering Services may be reinstated and resumed in full 

force and effect within sixty (60) days of receipt of written notice from City to resume the Engineering 

Services. Such sixty-day notice may be waived in writing by agreement and signature of both parties. If 

this Contract is suspended for more than thirty (30) days, Engineer shall have the option of terminating 

this Contract. 

 

 If City suspends the Engineering Services, the contract period as determined in Article 3, and the 

Work Schedule, shall be extended for a time period equal to the suspension period. 

 

 City assumes no liability for Engineering Services performed or costs incurred prior to the date 

authorized by City for Engineer to begin Engineering Services, and/or during periods when Engineering 

Services is suspended, and/or subsequent to the contract completion date. 

 

ARTICLE 11 

ADDITIONAL ENGINEERING SERVICES 

 

 If Engineer forms a reasonable opinion that any work he/she/it has been directed to perform is 

beyond the scope of this Contract and as such constitutes extra work, he/she/it shall promptly notify City 

in writing. In the event City finds that such work does constitute extra work and exceeds the maximum 

amount payable, City shall so advise Engineer and a written Supplemental Contract will be executed 

between the parties as provided in Article 13. Engineer shall not perform any proposed additional work 

nor incur any additional costs prior to the execution, by both parties, of a written Supplemental Contract. 

City shall not be responsible for actions by Engineer nor for any costs incurred by Engineer relating to 

additional work not directly associated with the performance of the Engineering Services authorized in 

this Contract or any amendments thereto. 

 

ARTICLE 12 

CHANGES IN ENGINEERING SERVICES 

 

 If City deems it necessary to request changes to previously satisfactorily completed Engineering 

Services or parts thereof which involve changes to the original Engineering Services or character of 

Engineering Services under this Contract, then Engineer shall make such revisions as requested and as 

directed by City. Such revisions shall be considered as additional Engineering Services and paid for as 

specified under Article 11. 

 

 Engineer shall make revisions to Engineering Services authorized hereunder as are necessary to 

correct errors appearing therein, when required to do so by City. No additional compensation shall be due 

for such Engineering Services. 
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ARTICLE 13 

SUPPLEMENTAL CONTRACTS 

 

 The terms of this Contract may be modified by written Supplemental Contract if City determines 

that there has been a significant change in (1) the scope, complexity or character of the Engineering 

Services, or (2) the duration of the Engineering Services. Any such Supplemental Contract must be duly 

authorized by the City.  Engineer shall not proceed until the Supplemental Contract has been executed. 

Additional compensation, if appropriate, shall be identified as provided in Article 4. 

 

 It is understood and agreed by and between both parties that Engineer shall make no claim for 

extra work done or materials furnished until the City authorizes full execution of the written Supplemental 

Contract and authorization to proceed. City reserves the right to withhold payment pending verification 

of satisfactory Engineering Services performed. 

 

ARTICLE 14 

USE OF DOCUMENTS 

 
    

All documents, including but not limited to drawings, specifications and data or programs stored 

electronically, (hereinafter referred to as “Instruments of Service”) prepared by Engineer and its 

subcontractors are related exclusively to the services described in this Contract and are intended to be used 

with respect to this Project.  However, it is expressly understood and agreed by and between the parties 

hereto that all of Engineer’s designs under this Contract (including but not limited to tracings, drawings, 

estimates, specifications, investigations, studies and other documents, completed or partially completed), 

shall be the property of City to be thereafter used in any lawful manner as City elects.  Any such subsequent 

use made of documents by City shall be at City’s sole risk and without liability to Engineer, and, to the 

extent permitted by law, City shall hold harmless Engineer from all claims, damages, losses and expenses, 

resulting therefrom.  Any modification of the plans will be evidenced on the plans and be signed and 

sealed by a licensed professional prior to re-use of modified plans. 

 

  By execution of this Contract and in confirmation of the fee for services to be paid under this 

Contract, Engineer hereby conveys, transfers and assigns to City all rights under the Federal Copyright 

Act of 1976 (or any successor copyright statute), as amended, all common law copyrights and all other 

intellectual property rights acknowledged by law in the Project designs and work product developed under 

this Contract. Copies may be retained by Engineer.  Engineer shall be liable to City for any loss or damage 

to any such documents while they are in the possession of or while being worked upon by Engineer or 

anyone connected with Engineer, including agents, employees, Engineers or subcontractors. All 

documents so lost or damaged shall be replaced or restored by Engineer without cost to City. 

 

  Upon execution of this Contract, Engineer grants to City permission to reproduce Engineer’s work 

and documents for purposes of constructing, using and maintaining the Project, provided that City shall 

comply with its obligations, including prompt payment of all sums when due, under this Contract. 

Engineer shall obtain similar permission from Engineer’s subcontractors consistent with this Contract. If 

and upon the date Engineer is adjudged in default of this Contract, City is permitted to authorize other 

similarly credentialed design professionals to reproduce and, where permitted by law, to make changes, 

corrections or additions to the work and documents for the purposes of completing, using and maintaining 

the Project. 



8 

 

 City shall not assign, delegate, sublicense, pledge or otherwise transfer any permission granted 

herein to another party without the prior written contract of Engineer. However, City shall be permitted 

to authorize the contractor, subcontractors and material or equipment suppliers to reproduce applicable 

portions of the Instruments of Service appropriate to and for use in their execution of the Work.  

Submission or distribution of Instruments of Service to meet official regulatory requirements or for similar 

purposes in connection with the Project is permitted.  Any unauthorized use of the Instruments of Service 

shall be at City's sole risk and without liability to Engineer and its Engineers. 

 

 Prior to Engineer providing to City any Instruments of Service in electronic form or City providing 

to Engineer any electronic data for incorporation into the Instruments of Service, City and Engineer shall 

by separate written contract set forth the specific conditions governing the format of such Instruments of 

Service or electronic data, including any special limitations not otherwise provided in this Contract.  Any 

electronic files are provided by Engineer for the convenience of City, and use of them is at City’s sole 

risk.  In the case of any defects in electronic files or any discrepancies between them and any hardcopy of 

the same documents prepared by Engineer, the hardcopy shall prevail.  Only printed copies of documents 

conveyed by Engineer shall be relied upon.   

 

 Engineer shall have no liability for changes made to the drawings by other engineers subsequent 

to the completion of the Project.  Any such change shall be sealed by the engineer making that change and 

shall be appropriately marked to reflect what was changed or modified. 

 

ARTICLE 15 

PERSONNEL, EQUIPMENT AND MATERIAL 

 

 Engineer shall furnish and maintain, at its own expense, quarters for the performance of all 

Engineering Services, and adequate and sufficient personnel and equipment to perform the Engineering 

Services as required. All employees of Engineer shall have such knowledge and experience as will enable 

them to perform the duties assigned to them. Any employee of Engineer who, in the opinion of City, is 

incompetent or whose conduct becomes detrimental to the Engineering Services shall immediately be 

removed from association with the project when so instructed by City. Engineer certifies that it presently 

has adequate qualified personnel in its employment for performance of the Engineering Services required 

under this Contract, or will obtain such personnel from sources other than City. Engineer may not change 

the Project Manager without prior written consent of City. 

 

ARTICLE 16 

SUBCONTRACTING 

 

 Engineer shall not assign, subcontract or transfer any portion of the Engineering Services under 

this Contract without prior written approval from City. All subcontracts shall include the provisions 

required in this Contract and shall be approved as to form, in writing, by City prior to Engineering 

Services being performed under the subcontract.  No subcontract shall relieve Engineer of any 

responsibilities under this Contract. 
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ARTICLE 17 

EVALUATION OF ENGINEERING SERVICES 

 

 City, or any authorized representatives of it, shall have the right at all reasonable times to review 

or otherwise evaluate the Engineering Services performed or being performed hereunder and the premises 

on which it is being performed. If any review or evaluation is made on the premises of Engineer or a 

subcontractor, then Engineer shall provide and require its subcontractors to provide all reasonable 

facilities and assistance for the safety and convenience of City or other representatives in the performance 

of their duties. 

 

ARTICLE 18 

SUBMISSION OF REPORTS 

 

 All applicable study reports shall be submitted in preliminary form for approval by City before 

any final report is issued. City’s comments on Engineer’s preliminary reports shall be addressed in any 

final report. 

 

ARTICLE 19 

VIOLATION OF CONTRACT TERMS/BREACH OF CONTRACT 

 

 Violation of contract terms or breach of contract by Engineer shall be grounds for termination of 

this Contract, and any increased costs arising from Engineer’s default, breach of contract, or violation of 

contract terms shall be paid by Engineer. 

 

ARTICLE 20 

TERMINATION 

 

 This Contract may be terminated as set forth below. 

 

(1) By mutual agreement and consent, in writing, of both parties. 

 

(2) By City, by notice in writing to Engineer, as a consequence of failure by Engineer to 

perform the Engineering Services set forth herein in a satisfactory manner. 

 

(3) By either party, upon the failure of the other party to fulfill its obligations as set forth 

herein. 

 

(4) By City, for reasons of its own and not subject to the mutual consent of Engineer, upon 

not less than thirty (30) days’ written notice to Engineer. 

 

(5) By satisfactory completion of all Engineering Services and obligations described herein. 

 

 Should City terminate this Contract as herein provided, no fees other than fees due and payable 

at the time of termination shall thereafter be paid to Engineer. In determining the value of the Engineering 

Services performed by Engineer prior to termination, City shall be the sole judge. Compensation for 

Engineering Services at termination will be based on a percentage of the Engineering Services completed 
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at that time. Should City terminate this Contract under Subsection (4) immediately above, then the amount 

charged during the thirty-day notice period shall not exceed the amount charged during the preceding 

thirty (30) days. 

 

 If Engineer defaults in the performance of this Contract or if City terminates this Contract for 

fault on the part of Engineer, then City shall give consideration to the actual costs incurred by Engineer 

in performing the Engineering Services to the date of default, the amount of Engineering Services 

required which was satisfactorily completed to date of default, the value of the Engineering Services 

which are usable to City, the reasonable and necessary cost to City of employing another firm to complete 

the Engineering Services required and the time required to do so, and other factors which affect the value 

to City of the Engineering Services performed at the time of default. 

 

 The termination of this Contract and payment of an amount in settlement as prescribed above 

shall extinguish all rights, duties, and obligations of City and Engineer under this Contract, except the 

obligations set forth herein in Article 21 entitled “Compliance with Laws.” If the termination of this 

Contract is due to the failure of Engineer to fulfill his/her/its contractual obligations, then City may take 

over the project and prosecute the Engineering Services to completion. In such case, Engineer shall be 

liable to City for any additional and reasonable costs incurred by City. 

 

 Engineer shall be responsible for the settlement of all contractual and administrative issues arising 

out of any procurements made by Engineer in support of the Engineering Services under this Contract. 

 

ARTICLE 21 

COMPLIANCE WITH LAWS 

 

 (1) Compliance.  Engineer shall comply with all applicable state, federal and local laws, statutes, 

codes, ordinances, rules and regulations, and the orders and decrees of any court, or administrative bodies 

or tribunals in any manner affecting the performance of this Contract, including without limitation, 

minimum/maximum salary and wage statutes and regulations, and licensing laws and regulations. 

Engineer shall furnish City with satisfactory proof of his/her/its compliance. 

 

 Engineer shall further obtain all permits and licenses required in the performance of the 

Engineering Services contracted for herein. 

 

 (2) As required by Chapter 2271, Government Code, Engineer hereby verifies that it does not 

boycott Israel and will not boycott Israel through the term of this Agreement.  For purposes of this 

verification, “boycott Israel” means refusing to deal with, terminating business activities with, or 

otherwise taking any action that is intended to penalize, inflict economic harm on, or limit commercial 

relations specifically with Israel, or with a person or entity doing business in Israel or in an Israeli-

controlled territory, but does not include an action made for ordinary business purposes. 

 

 (3) In accordance with 2274, Texas Government Code, a governmental entity may not enter into 

a contract with a company with at least ten (10) full-time employees for value of at least One Hundred 

Thousand and No/100 Dollars ($100,000.00) unless the contract has a provision in the contract verifying 

that it: (1) does not have a practice, policy, guidance, or directive that discriminates against a firearm 

entity or firearm trade association; and (2) will not discriminate during the term of the contract against a 
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firearm entity or firearm trade association.  The signatory executing this Contract on behalf of the 

Engineer verifies Engineer does not have a practice, policy, guidance, or directive that discriminates 

against a firearm entity or firearm trade association, and it will not discriminate during the term of this 

Contract against any firearm entity or firearm trade association.   

 

 (4) In accordance with 2274, Texas Government Code, a governmental entity may not enter into 

a contract with a company with at least ten (10) full-time employees for a value of at least One Hundred 

Thousand and No/100 Dollars ($100,000.00) unless the contract has a provision in the contract verifying 

that it: (1) does not boycott energy companies; and (2) will not boycott energy companies during the term 

of this Contract.  The signatory executing this Contract on behalf of Engineer verifies Engineer does not 

boycott energy companies, and it will not boycott energy companies during the term of this Contract. 

 

 (5) Taxes.  Engineer will pay all taxes, if any, required by law arising by virtue of the Engineering 

Services performed hereunder. City is qualified for exemption pursuant to the provisions of Section 

151.309 of the Texas Limited Sales, Excise, and Use Tax Act. 

 

ARTICLE 22 

INDEMNIFICATION 

 

 Engineer shall save and hold City harmless from all liability for damage to the extent that 

the damage is caused by or results from an act of negligence, intentional tort, intellectual property 

infringement, or failure to pay a subcontractor or supplier committed by Engineer, Engineer’s agent, 

or another entity over which Engineer exercises control.  Engineer shall also save and hold City 

harmless from any and all expenses, including but not limited to reasonable attorneys’ fees which may 

be incurred by City in litigation or otherwise defending claims or liabilities which may be imposed on 

City to the extent resulting from such negligent activities by Engineer, its agents, or employees. 

 

ARTICLE 23 

ENGINEER’S RESPONSIBILITIES 

 

 Engineer shall be responsible for the accuracy of his/her/its Engineering Services and shall 

promptly make necessary revisions or corrections to its work product resulting from errors, omissions, or 

negligent acts, and same shall be done without compensation. City shall determine Engineer’s 

responsibilities for all questions arising from design errors and/or omissions. Engineer shall not be 

relieved of responsibility for subsequent correction of any such errors or omissions in its work product, 

or for clarification of any ambiguities until after the construction phase of the project has been completed. 

 

ARTICLE 24 

ENGINEER’S SEAL 

 

 The responsible engineer shall sign, seal and date all appropriate engineering submissions to City 

in accordance with the Texas Engineering Practice Act and the rules of the State Board of Registration 

for Professional Engineers. 
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ARTICLE 25 

NON-COLLUSION, FINANCIAL INTEREST PROHIBITED 

 

 (1)  Non-collusion.  Engineer warrants that he/she/it has not employed or retained any company 

or persons, other than a bona fide employee working solely for Engineer, to solicit or secure this Contract, 

and that he/she/it has not paid or agreed to pay any company or engineer any fee, commission, percentage, 

brokerage fee, gifts, or any other consideration, contingent upon or resulting from the award or making 

of this Contract. For breach or violation of this warranty, City reserves and shall have the right to annul 

this Contract without liability or, in its discretion and at its sole election, to deduct from the contract price 

or compensation, or to otherwise recover, the full amount of such fee, commission, percentage, brokerage 

fee, gift or contingent fee. 

 

 (2)  Financial Interest Prohibited.  Engineer covenants and represents that Engineer, his/her/its 

officers, employees, agents, consultants and subcontractors will have no financial interest, direct or 

indirect, in the purchase or sale of any product, materials or equipment that will be recommended or 

required for the construction of the project. 

 

ARTICLE 26 

INSURANCE 

 

 (1)  Insurance.  Engineer, at Engineer’s sole cost, shall purchase and maintain during the entire 

term while this Contract is in effect professional liability insurance coverage in the minimum amount of 

One Million Dollars per claim from a company authorized to do insurance business in Texas and otherwise 

acceptable to City. Engineer shall also notify City, within twenty-four (24) hours of receipt, of any notices 

of expiration, cancellation, non-renewal, or material change in coverage it receives from its insurer. 

 

 (2)  Subconsultant Insurance.  Without limiting any of the other obligations or liabilities of 

Engineer, Engineer shall require each subconsultant performing work under this Contract to maintain 

during the term of this Contract, at the subconsultant’s own expense, the same stipulated minimum 

insurance required in Article 26, Section (1) above, including the required provisions and additional policy 

conditions as shown below in Article 26, Section (3). 

 

Engineer shall obtain and monitor the certificates of insurance from each subconsultant in order to 

assure compliance with the insurance requirements. Engineer must retain the certificates of insurance for 

the duration of this Contract, and shall have the responsibility of enforcing these insurance requirements 

among its subconsultants. City shall be entitled, upon request and without expense, to receive copies of 

these certificates of insurance. 

 

 (3)  Insurance Policy Endorsements.  Each insurance policy shall include the following 

conditions by endorsement to the policy: 

 

(a) Engineer shall notify City thirty (30) days prior to the expiration, cancellation, non-renewal 

in coverage, and such notice thereof shall be given to City by certified mail to: 

 



13 

   City Manager, City of Round Rock 

   221 East Main Street 

   Round Rock, Texas     78664 

 

(b) The policy clause “Other Insurance” shall not apply to any insurance coverage currently 

held by City, to any such future coverage, or to City’s Self-Insured Retentions of whatever 

nature. 

 

(4)  Cost of Insurance.  The cost of all insurance required herein to be secured and maintained by 

Engineer shall be borne solely by Engineer, with certificates of insurance evidencing such minimum 

coverage in force to be filed with City. Such Certificates of Insurance are evidenced as Exhibit E herein 

entitled “Certificates of Insurance.” 

 

ARTICLE 27 

COPYRIGHTS 

 

 City shall have the royalty-free, nonexclusive and irrevocable right to reproduce, publish or 

otherwise use, and to authorize others to use, any reports developed by Engineer for governmental 

purposes. 

 

ARTICLE 28 

SUCCESSORS AND ASSIGNS 

 

 This Contract shall be binding upon and inure to the benefit of the parties hereto, their successors, 

lawful assigns, and legal representatives. Engineer may not assign, sublet or transfer any interest in this 

Contract, in whole or in part, by operation of law or otherwise, without obtaining the prior written consent 

of City. 

 

ARTICLE 29 

SEVERABILITY 

 

 In the event any one or more of the provisions contained in this Contract shall for any reason be 

held to be invalid, illegal or unenforceable in any respect, then such invalidity, illegality or 

unenforceability shall not affect any other provision thereof and this Contract shall be construed as if 

such invalid, illegal or unenforceable provision had never been contained herein. 

 

ARTICLE 30 

PRIOR AGREEMENTS SUPERSEDED 

 

 This Contract constitutes the sole agreement of the parties hereto, and supersedes any prior 

understandings or written or oral contracts between the parties respecting the subject matter defined 

herein. This Contract may only be amended or supplemented by mutual agreement of the parties hereto 

in writing. 
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ARTICLE 31 

ENGINEER’S ACCOUNTING RECORDS 

 

 Records pertaining to the project, and records of accounts between City and Engineer, shall be 

kept on a generally recognized accounting basis and shall be available to City or its authorized 

representatives at mutually convenient times. The City reserves the right to review all records it deems 

relevant which are related to this Contract. 

 

ARTICLE 32 

NOTICES 

 

 All notices to either party by the other required under this Contract shall be personally delivered 

or mailed to such party at the following respective addresses: 

 

 City: 

 

 City of Round Rock 

 Attention: City Manager 

 221 East Main Street 

 Round Rock, TX   78664 

 

 

 and to: 

 

 Stephanie L. Sandre 

 City Attorney 

 309 East Main Street 

 Round Rock, TX    78664 

 

 Engineer: 

 

 Alvin R. (Trae) Sutton, P.E., C.F.M. 

 Partner 

 800 South Austin Avenue 

 Georgetown, TX 78626 

 

ARTICLE 33 

GENERAL PROVISIONS 

 

 (1)  Time is of the Essence.  The Services shall be performed expeditiously as is prudent 

considering the ordinary professional skill and care of a competent engineer.  Engineer understands and 

agrees that time is of the essence and that any failure of Engineer to complete the Engineering Services 

for each phase of this Contract within the agreed Work Schedule may constitute a material breach of this 

Contract. Engineer shall be fully responsible for his/her/its delays or for failures to use his/her/its 

reasonable efforts in accordance with the terms of this Contract and the Engineer’s standard of 

performance as defined herein. Where damage is caused to City due to Engineer’s negligent failure to 
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perform City may accordingly withhold, to the extent of such damage, Engineer’s payments hereunder 

without waiver of any of City’s additional legal rights or remedies.  Any determination to withhold or set 

off shall be made in good faith and with written notice to Engineer provided, however, Engineer shall 

have fourteen (14) calendar days from receipt of the notice to submit a plan for cure reasonably acceptable 

to City. 

 

 (2)  Force Majeure.  Neither City nor Engineer shall be deemed in violation of this Contract if 

prevented from performing any of their obligations hereunder by reasons for which they are not 

responsible or circumstances beyond their control. However, notice of such impediment or delay in 

performance must be timely given, and all reasonable efforts undertaken to mitigate its effects. 

 

 (3)  Enforcement and Venue.  This Contract shall be enforceable in Round Rock, Williamson 

County, Texas, and if legal action is necessary by either party with respect to the enforcement of any or 

all of the terms or conditions herein, exclusive venue for same shall lie in Williamson County, Texas. 

This Contract shall be governed by and construed in accordance with the laws and court decisions of the 

State of Texas. 

 

 (4)  Standard of Performance.  The standard of care for all professional engineering, consulting 

and related services performed or furnished by Engineer and its employees under this Contract will be 

the care and skill ordinarily used by members of Engineer’s profession practicing under the same or 

similar circumstances at the same time and in the same locality. Excepting Articles 25 and 34 herein, 

Engineer makes no warranties, express or implied, under this Contract or otherwise, in connection with 

the Engineering Services. 

 

 (5)  Opinion of Probable Cost.  Any opinions of probable project cost or probable construction 

cost provided by Engineer are made on the basis of information available to Engineer and on the basis of 

Engineer’s experience and qualifications and represents its judgment as an experienced and qualified 

professional engineer. However, since Engineer has no control over the cost of labor, materials, 

equipment or services furnished by others, or over the contractor(s’) methods of determining prices, or 

over competitive bidding or market conditions, Engineer does not guarantee that proposals, bids or actual 

project or construction cost will not vary from opinions of probable cost Engineer prepares. 

 

 (6)  Opinions and Determinations.  Where the terms of this Contract provide for action to be 

based upon opinion, judgment, approval, review, or determination of either party hereto, such terms are 

not intended to be and shall never be construed as permitting such opinion, judgment, approval, review, 

or determination to be arbitrary, capricious, or unreasonable. 

 

ARTICLE 34 

SIGNATORY WARRANTY 

 

 The undersigned signatory for Engineer hereby represents and warrants that the signatory is an 

officer of the organization for which he/she has executed this Contract and that he/she has full and 

complete authority to enter into this Contract on behalf of the firm. The above-stated representations and 

warranties are made for the purpose of inducing City to enter into this Contract. 
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 IN WITNESS WHEREOF, the City of Round Rock has caused this Contract to be signed in its 

corporate name by its duly authorized City Manager or Mayor, as has Engineer, signing by and through 

its duly authorized representative(s), thereby binding the parties hereto, their successors, assigns and 

representatives for the faithful and full performance of the terms and provisions hereof. 

 

[signature pages follow]  
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KASBERG, PATRICK & ASSOCIATES, LP 

 

By: ______________________________________   

       Signature of Principal      

       Printed Name: __________________________   

 

 

 

 

  

Alvin R Sutton III
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CITY OF ROUND ROCK, TEXAS    APPROVED AS TO FORM: 

 

By: ______________________________________         

       Craig Morgan, Mayor     Stephanie L. Sandre, City Attorney 

 

 

ATTEST: 

 

By: ______________________________________ 

       Ann Franklin, City Clerk 

 



19 

LIST OF EXHIBITS ATTACHED 

 

 

(1) Exhibit A                City Services 

 

(2) Exhibit B                Engineering Services 

 

(3) Exhibit C                Work Schedule 

 

(4) Exhibit D                Fee Schedule 

 

(5) Exhibit E                 Certificates of Insurance 



City of Round Rock 

Contract for Engineering Services 

(Cycle 4 – Basins 3 & 4 WW Collection System Rehabilitation) 
 

 

 

Exhibit A 

City Services 

 

The City will provide the following information and other assistance to the Engineer (Kasberg, Patrick & 

Associates, LP) that the City deems appropriate and necessary: 

1. Any readily available pertinent existing information relating to the services to be performed by the 

Engineer; the City will provide one copy of such information in a format chosen by the City. 

2. Clear direction and/or response to questions or requests made by the Engineer in the course of the 

Engineer’s performance of services. 

3. Timely review of deliverables that have been properly completed and submitted by the Engineer; and 

timely provisions of comments, if any, to the Engineer resulting from said reviews. 

4. Arrange for the Engineer and their Sub-Consultants to access public and private property as 

required to perform services under this contract. 

5. Furnish permits and approvals for all governmental authorities with jurisdictions over the project 

and pay all fees associated with the permits and approvals. 

6. Secure easements as required for design and construction of the project. 

7. Provide Word or PDF files containing current City of Round Rock front end and specification 

documents for incorporation into Contract Documents. 
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Exhibit B 

Engineering Services 

 

 

1. PROJECT DESCRIPTION 

Design of rehabilitation and replacement of wastewater lines ranging from 6” to 27” in diameter and 

wastewater manholes in Basins 3 & 4. 

 

2. SCOPE OF WORK 

The scope of Work for this project has been divided into the following tasks: 

 

• Task 1: Preliminary Design 

• Task 2: Site Surveys 

• Task 3: Final Design 

• Task 4: Procurement 

• Task 5: Construction Administration 

 

2.1 Work Breakdown Structure Tasks and Description 

2.1.1  Task 1: Preliminary Design 

Task Description: 

A. Defect Identification and Rehabilitation Method Recommendation 

a. Manhole Evaluation 

i. The ENGINEER will utilize information provided by the City to verify/identify all 

exfiltration and/or infiltration defects from the list of priority manholes provided 

by City of Round Rock staff. 

ii. The ENGINEER will evaluate repair/rehabilitation method, if needed, for the 

manholes evaluated. 
b. Wastewater Main Evaluation 

i. The ENGINEER will utilize information provided by the City to verify/identify all 

exfiltration and/or infiltration defects from the list of priority wastewater 

mains/lines provided by City of Round Rock staff. 

ii. The ENGINEER will evaluate repair/rehabilitation method, if needed, for the 

wastewater lines evaluated. 

B. Basis of Design Summary Defect Report Submittal 

a. The ENGINEER will prepare a summary sheet for each wastewater main/line and manhole 

listed and will include the following information: 
i. UID Number. 

ii. Defect. 

iii. Proposed Preliminary Repair/Rehabilitation Method as Applicable. 

iv. Delineation of the line/manhole location in plan view and repair, i.e. point repair 

locations, manhole to manhole repair locations. 

v. Photos of the wastewater main/line or manhole from City-provided videos. 

For wastewater mains and manholes that are provided on the list, but are not recommended 

for repair, the ENGINEER shall identify the main in plan view and state ‘No Repair Needed 

at this Time’ and include if a minor issue is identified or if no issue is identified. 
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C. Cost Estimation 

a. The ENGINEER will generate a Preliminary Opinion of Probable Construction Cost for 

the rehabilitation of each defect identified in the Basis of Design Report. 

b. The ENGINEER will produce a summary that will show the breakdown of construction 

costs for manhole rehabilitation, trenchless rehabilitation, and open cut rehabilitation. 

2.1.2 Task 2: Data Collection & Site Surveys 

Task Description: 

A. Obtain and review existing data: 

i. The ENGINEER will collect existing data from the City of Round Rock and other utility 

providers to incorporate into the design surveys. This will include existing water, 

wastewater, telephone, gas and other utilities that can be identified. The design team will 

work with the City to collect information on their systems and utilize one calls and direct 

contact with other utility providers to establish locations of existing utilities. 

ii. The ENGINEER will obtain right of entry agreements from property owners when work is 

required in easements located in their rear yards. The right of entry agreements will be 

available in both English and Spanish. 

B. Surveys and Permits: 

iii. The ENGINEER will conduct vertical and horizontal survey as needed for the design of 

wastewater line work replacement. Lines scheduled for CIPP, manhole rehabilitation, and 

point repairs will not be surveyed. City GIS data will generally be used in lieu of survey 

when possible. 

iv. The ENGINEER will prepare necessary permits for railroad and highway crossings as 

required for the construction of the project. 
C. Easements 

v. The ENGINEER will provide technical information for the location of easements, where 

applicable for the design of the project. If this service is deemed necessary, the 

ENGINEER and any special services required to complete this easement information and 

work will be compensated at a negotiated fee under a supplemental agreement. This 

information will include widths, general location, and distance from properly lines. 

Property line information will be obtained from existing maps obtained from City Staff. 

After approval by City Staff, the ENGINEER will provide legal descriptions of the 

easements. 

 

2.1.3  Task 3: Final Design 

Task Description: 

A. 60%, 90%, & 100% Plan Submittals: 

a. The ENGINEER will incorporate the decisions and concepts from the schematic design 

meetings into the final design. 

b. The ENGINEER will develop plan and profile drawings for the proposed improvements 

and include existing utilities to show any conflict. If conflict does occur, the ENGINEER 

will design the project to avoid or relocate any conflicts. 

c. The ENGINEER will design wastewater rehabilitation and construction methods. 

d. The ENGINEER will incorporate the construction method for wastewater improvements 

into the final design. Plan sheets will be created for these sections and include details. 

e. The ENGINEER will prepare final details for the project and incorporate these into the 

final design sheets. 

f. The ENGINEER will incorporate erosion control measures into the plans. 

g. The ENGINEER will prepare a final procurement schedule and any special technical 

specifications for the project. These documents will be emailed to City Staff for review 
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and comment. All comments will be incorporated into the documents for inclusion into 

the Contract Documents to be prepared by the City. 

h. The ENGINEER will deliver review sets, including opinions of probable construction costs 

(OPCC’s), of the design sheet sets at the 60%, 90% and 100% stages. Digital sets of each 

stage will be delivered to the City for review. Up to three (3) paper sets will be provided at 

the request of City Staff. All comments will be incorporated in the design sets. 

i. The ENGINEER will prepare final design procurement documents to include plans, special 

technical specifications, bid form, and competitive sealed proposal (CSP) schedule. The 

plan sheets will be on 11x17 sheets. Proposal items will require the Contractor to include 

traffic control plans signed by a Texas registered Professional Engineer for work within 

roadways. 

j. The ENGINEER will evaluate the need/requirement for a Sewage Collection System 

submittal to the TCEQ. If a SCS plan is deemed required, the ENGINEER and any special 

services, such as environmental and geotechnical, required to complete the plan and permit 

will be compensated at a negotiated fee under a supplemental agreement. 

 

2.1.4  Task 4: Procurement 

Task Description: 

A. The ENGINEER will prepare for the Pre-Proposal Conference, develop an agenda and sign-in 

sheet, conduct the Pre-Proposal Conference, take notes at the conference, prepare minutes and 

incorporate into the addenda. 

B. The ENGINEER will receive all questions from proposers, log the questions and answer in the 

form of an addenda. 
C. The ENGINEER will verify the proposal prices received and tabulated by the City of Round Rock. 

D. The ENGINEER will research the proposers’ qualifications and work with City Staff to score 

proposals received, based on a scoring matrix established by the City. 

E. The ENGINEER will recommend award to the City of Round Rock. 

2.1.5  Task 5: Construction Administration 

Task Description: 

A. The ENGINEER will prepare RFC plan sets and submit to City Staff and Contractor. Preparation 

of RFC sets will include up to ten (10) 11x17 hard copies of the plans and an electronic (pdf) 

version. 

B. The ENGINEER will schedule and conduct the Pre-Construction Conference. Minutes from the 

conference will be taken and distributed. 

C. The ENGINEER will receive and review all submittals and material samples for the project. 

Documentation for the submittals will be generated and distributed to the City of Round Rock and 

the contractor. 

D. The ENGINEER will receive, review, and respond to all contractors RFI’s related to the 

construction plans and technical specifications. Documentation and responses to the RFI’s will 

be generated and distributed to the City of Round Rock Staff and the contractor. 

E. The ENGINEER will hold regularly scheduled construction progress meetings. These meetings 

will include meeting agendas covering project specifics and schedules. Notes will be taken by the 

ENGINEER at the meetings. Minutes will then be developed and distributed to the City of Round 

Rock Staff and the contractor. Meetings are anticipated to be one (1) a month through project 

completion, with intermediate meetings as necessary. 

F. The ENGINEER will make periodic visits to the project site. These site visits are utilized to 

perform a general overview of the project and answer any questions the contractor may have. The 

City of Round Rock will provide daily on-site representation for the project. 
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G. The ENGINEER will receive, evaluate, and respond to requested change orders related to the 

construction plans and technical specifications and provide a recommendation to City Staff for 

approval. 

H. The ENGINEER will conduct a final walk through of the project. Punch list items will be generated 

during this review. A letter addressed to City Staff will be generated discussing the findings of the 

walk through. The contractor will be copied on this letter as well. 

I. The ENGINEER will develop final record drawings for the City of Round Rock Staff. The record 

drawings will be presented in electronic form with pdf of each plan sheet and provided via thumb 

drive or electronic file sharing site acceptable to City Staff. A full 11”x17” hard copy can also be 

made available upon request. 
 

Exclusions:  

a. If a SCS plan is deemed required, the ENGINEER and any special services, such as 

environmental and geotechnical, required to complete the plan and permit will be 

compensated at a negotiated fee under a supplemental agreement. 

b. Rehabilitation work for this project involves existing public utility wastewater system lines 

and structures. Researching and obtaining additional easements is not included in the scope 

of this task order. 

 

3. KEY PERSONNEL 

A summary of the proposed engineering team including names and titles are presented in table B-1. 

 

TABLE B-1 

SUMMARY OF PROPOSED ENGINEERING TEAM PERSONNEL 

 

NAME TITLE 

Trae Sutton, P.E., CFM Partner, Project Manager 

Haden Mattke, P.E. Design Engineer 

Nathaniel Hudson, P.E. Design Engineer 

Lorena Ortiz Duque Environmental Scientist 

Sean Iliff CAD Technician 

Klint Richardson CAD Technician 

Aneena Jacob CAD Technician 



 

 

Exhibit C 
Work Schedule 

 
The City and ENGINEER agree with the project schedule below based on an anticipated 
Notice To Proceed on or before December 1, 2025 

 
Estimated Date Milestone 

 
March 3, 2026 Basis of Design Package Submittal 

 
May 13, 2026 60% Plan Package Submittal 

 
July 14, 2026 90% Plan Package Submittal 

September 14, 2026 Final Plan Package Submittal 

Oct 2026 - Nov 2026 Competitive Sealed Proposals and Award 

Dec 2026 - Jul 2027 Construction 



 

 

Exhibit D 

Fee Schedule 

Project Name: Cycle 4 - Basin 3 & 4 Wastewater Main Rehabilitation 
 

 

 
 

Task 

Total 
Labor 
Hours 

Total Loaded 

 
Labor Cost 

Other 

 
Direct Costs 

 
 

Subconsultants 

TOTALS 

Task 1: Preliminary Design 386 $ 50,970.00 $ 1,200.00 $ - $ 52,170.00 

Task 2: Data Collection & Site Surveys 88 $ 10,000.00 $ 750.00 $ 22,000.00 $ 32,750.00 

Task 3: Final Design (60%, 90%, 100%) 756 $ 104,060.00 $ 1,850.00 $ - $ 105,910.00 

Task 4: Procurement 48 $ 7,060.00 $ 500.00 $ - $ 7,560.00 
Task 5: Construction Administration 244 $ 36,300.00 $ 750.00 $ - $ 37,050.00 

GRAND TOTAL: 1,522 $ 208,390.00 $ 5,050.00 $ 22,000.00 $ 235,440.00 
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SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:
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(Ea accident)

$

$

N / A
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WVD

ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

$

$

$

$PROPERTY DAMAGE

BODILY INJURY (Per accident)
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AUTOMOBILE LIABILITY
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AND EMPLOYERS' LIABILITY
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$

$

$
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POLICY EFF
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EXCESS LIAB

UMBRELLA LIAB $EACH OCCURRENCE

$AGGREGATE

$

OCCUR

CLAIMS-MADE

DED RETENTION $

$PRODUCTS - COMP/OP AGG
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$PERSONAL & ADV INJURY

$MED EXP (Any one person)

$EACH OCCURRENCE
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$PREMISES (Ea occurrence)
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CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)

© 1988-2015 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

HIRED
AUTOS ONLY

10/1/2025

Risk Strategies
12801 North Central Expy. Suite 1725
Dallas, TX  75243

Travelers Casualty and Surety Co of Amer 31194

A Professional Liability 108077860 7/1/2025 7/1/2026 Per Claim                      $2,000,000
Annual Aggregate         $4,000,000

RSC Insurance Brokerage

Simran Patel

RSCcertrequest@risk-strategies.com

Kasberg, Patrick & Associates, LP
19 North Main Street
Temple TX  76501

87489401

✓

to a deductible. Thirty (30) day notice of cancellation in favor of certificate holder on all policies.

City of Round Rock
221 E Main St
Round Rock TX  78664

The claims made professional liability coverage is the total aggregate limit for all claims presented within the annual policy period and is subject
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