EXHIBIT
"A"



### CITY OF ROUND ROCK CONTRACT FOR ENGINEERING SERVICES

FIRM: BGE, INC.	("Engineer")
ADDRESS: 101 West Louis Henna Boulevard, Su	uite 400, Austin, TX 78728
PROJECT: Chisholm Trail North Utilities	
THE STATE OF TEXAS	§
	§
COUNTY OF WILLIAMSON	§
THIS CONTRACT FOR ENGINEERING Staths the day of, 2022 by and between rule municipal corporation, whose offices are loca 78664-5299, (hereinafter referred to as "City"), and contracting for professional engineering services.	ted at 221 East Main Street, Round Rock, Texas

### **RECITALS:**

WHEREAS, V.T.C.A., Government Code §2254.002(2)(A)(vii) under Subchapter A entitled "Professional Services Procurement Act" provides for the procurement by municipalities of services of professional engineers; and

WHEREAS, City and Engineer desire to contract for such professional engineering services; and

WHEREAS, City and Engineer wish to document their agreement concerning the requirements and respective obligations of the parties;

### NOW, THEREFORE, WITNESSETH:

That for and in consideration of the mutual promises contained herein and other good and valuable considerations, and the covenants and agreements hereinafter contained to be kept and performed by the respective parties hereto, it is agreed as follows:

### **CONTRACT DOCUMENTS**

The Contract Documents consist of this Contract and any exhibits attached hereto (which exhibits are hereby incorporated into and made a part of this Contract) and all Supplemental Contracts (as defined herein in Article 13) which are subsequently issued. These form the entire contract, and all are as fully a part of this Contract as if attached to this Contract or repeated herein.

## ARTICLE 1 CITY SERVICES

City shall perform or provide services as identified in Exhibit A entitled "City Services."

## ARTICLE 2 ENGINEERING SERVICES

Engineer shall perform Engineering Services as identified in Exhibit B entitled "Engineering Services."

Engineer shall perform the Engineering Services in accordance with the Work Schedule as identified in Exhibit C entitled "Work Schedule." Such Work Schedule shall contain a complete schedule so that the Engineering Services under this Contract may be accomplished within the specified time and at the specified cost. The Work Schedule shall provide specific work sequences and definite review times by City and Engineer of all Engineering Services. Should the review times or Engineering Services take longer than shown on the Work Schedule, through no fault of Engineer, Engineer may submit a timely written request for additional time, which shall be subject to the approval of the City Manager.

## ARTICLE 3 CONTRACT TERM

- (1) Term. The Engineer is expected to complete the Engineering Services described herein in accordance with the above described Work Schedule. If Engineer does not perform the Engineering Services in accordance with the Work Schedule, then City shall have the right to terminate this Contract as set forth below in Article 20. So long as the City elects not to terminate this Contract, it shall continue from day to day until such time as the Engineering Services are completed. Any Engineering Services performed or costs incurred after the date of termination shall not be eligible for reimbursement. Engineer shall notify City in writing as soon as possible if he/she/it determines, or reasonably anticipates, that the Engineering Services will not be completed in accordance with the Work Schedule.
- (2) Work Schedule. Engineer acknowledges that the Work Schedule is of critical importance, and agrees to undertake all necessary efforts to expedite the performance of Engineering Services required herein so that construction of the project will be commenced and completed as scheduled. In this regard, and subject to adjustments in the Work Schedule as provided in Article 2 herein, Engineer shall proceed with sufficient qualified personnel and consultants necessary to fully and timely accomplish all Engineering Services required under this Contract in a professional manner.

(3) Notice to Proceed. After execution of this Contract, Engineer shall not proceed with Engineering Services until authorized in writing by City to proceed as provided in Article 7.

## ARTICLE 4 COMPENSATION

City shall pay and Engineer agrees to accept the amount shown below as full compensation for all engineering services performed and to be performed under this Contract.

Engineer shall be paid on the basis of actual hours worked by employees performing work associated with this Contract, in accordance with the Fee Schedule attached hereto as Exhibit D. Payment of monies due for the Engineer's subconsultant's services shall be based on the actual amount billed to the Engineer by the subconsultant. Payment of monies due for direct cost expenses shall be based on the actual costs.

The maximum amount payable under this Contract, without modification of this Contract as provided herein, is the sum of <u>One Hundred Four Thousand Nine Hundred Sixty-Five and 50/100 Dollars, (\$104,965.50)</u>. Engineer shall prepare and submit to City monthly progress reports in sufficient detail to support the progress of the work and to support invoices requesting monthly payment. Any preferred format of City for such monthly progress reports shall be identified in Exhibit B entitled "Engineering Services." Satisfactory progress of work shall be an absolute condition of payment.

The maximum amount payable herein may be adjusted for additional work requested and performed only if approved by written Supplemental Agreement.

# ARTICLE 5 METHOD OF PAYMENT

Payments to Engineer shall be made while Engineering Services are in progress. Engineer shall prepare and submit to City, not more frequently than once per month, a progress report as referenced in Article 4 above. Such progress report shall state the percentage of completion of Engineering Services accomplished during that billing period and to date. Simultaneous with submission of such progress report, Engineer shall prepare and submit one (1) original and one (1) copy of a certified invoice in a form acceptable to City. This submittal shall also include a progress assessment report in a form acceptable to City.

Progress payments shall be made in proportion to the percentage of completion of Engineering Services identified in Exhibit D. Progress payments shall be made by City based upon Engineering Services actually provided and performed. Upon timely receipt and approval of each statement, City shall make a good faith effort to pay the amount which is due and payable within thirty (30) days. City reserves the right to withhold payment pending verification of satisfactory Engineering Services performed. Engineer has the responsibility to submit proof to City, adequate and sufficient in its determination, that tasks were completed.

The certified statements shall show the total amount earned to the date of submission and shall show the amount due and payable as of the date of the current statement. Final payment does not relieve

Engineer of the responsibility of correcting any errors and/or omissions resulting from his/her/its negligence.

## ARTICLE 6 PROMPT PAYMENT POLICY

In accordance with Chapter 2251, V.T.C.A., Texas Government Code, payment to Engineer will be made within thirty (30) days of the day on which the performance of services was complete, or within thirty (30) days of the day on which City receives a correct invoice for services, whichever is later. Engineer may charge a late fee (fee shall not be greater than that which is permitted by Texas law) for payments not made in accordance with this prompt payment policy; however, this policy does not apply in the event:

- A. There is a bona fide dispute between City and Engineer concerning the supplies, materials, or equipment delivered or the services performed that causes the payment to be late; or
- B. The terms of a federal contract, grant, regulation, or statute prevent City from making a timely payment with federal funds; or
- C. There is a bona fide dispute between Engineer and a subcontractor or between a subcontractor and its supplier concerning supplies, materials, or equipment delivered or the Engineering Services performed which causes the payment to be late; or
- D. The invoice is not mailed to City in strict accordance with instructions, if any, on the purchase order, or this Contract or other such contractual agreement.

City shall document to Engineer the issues related to disputed invoices within ten (10) calendar days of receipt of such invoice. Any non-disputed invoices shall be considered correct and payable per the terms of Chapter 2251, V.T.C.A., Texas Government Code.

# ARTICLE 7 NOTICE TO PROCEED

The Engineer shall not proceed with any task listed on Exhibit B until the City has issued a written Notice to Proceed regarding such task. The City shall not be responsible for work performed or costs incurred by Engineer related to any task for which a Notice to Proceed has not been issued.

## ARTICLE 8 PROJECT TEAM

City's Designated Representative for purposes of this Contract is as follows:

Eddie Zapata Project Manager 3400 Sunrise Road Round Rock, TX 78665 Telephone Number (512) 218-6605 Mobile Number (512) 801-2059 Fax Number (512) 218-5536 Email Address ezapata@roundrocktexas.gov

City's Designated Representative shall be authorized to act on City's behalf with respect to this Contract. City or City's Designated Representative shall render decisions in a timely manner pertaining to documents submitted by Engineer in order to avoid unreasonable delay in the orderly and sequential progress of Engineering Services.

Engineer's Designated Representative for purposes of this Contract is as follows:

Brian Rice
Sr. Project Manager
101 West Louis Henna Boulevard, Suite 400
Austin, TX 78728
Telephone Number (512) 656-4667
Fax Number N/A
Email Address brice@bgeinc.com

## ARTICLE 9 PROGRESS EVALUATION

Engineer shall, from time to time during the progress of the Engineering Services, confer with City at City's election. Engineer shall prepare and present such information as may be pertinent and necessary, or as may be requested by City, in order for City to evaluate features of the Engineering Services. At the request of City or Engineer, conferences shall be provided at Engineer's office, the offices of City, or at other locations designated by City. When requested by City, such conferences shall also include evaluation of the Engineering Services.

Should City determine that the progress in Engineering Services does not satisfy the Work Schedule, then City shall review the Work Schedule with Engineer to determine corrective action required.

Engineer shall promptly advise City in writing of events which have or may have a significant impact upon the progress of the Engineering Services, including but not limited to the following:

- (1) Problems, delays, adverse conditions which may materially affect the ability to meet the objectives of the Work Schedule, or preclude the attainment of project Engineering Services units by established time periods; and such disclosure shall be accompanied by statement of actions taken or contemplated, and City assistance needed to resolve the situation, if any; and
- (2) Favorable developments or events which enable meeting the Work Schedule goals sooner than anticipated.

# ARTICLE 10 SUSPENSION

Should City desire to suspend the Engineering Services, but not to terminate this Contract, then such suspension may be effected by City giving Engineer thirty (30) calendar days' verbal notification followed by written confirmation to that effect. Such thirty-day notice may be waived in writing by agreement and signature of both parties. The Engineering Services may be reinstated and resumed in full force and effect within sixty (60) days of receipt of written notice from City to resume the Engineering Services. Such sixty-day notice may be waived in writing by agreement and signature of both parties. If this Contract is suspended for more than thirty (30) days, Engineer shall have the option of terminating this Contract.

If City suspends the Engineering Services, the contract period as determined in Article 3, and the Work Schedule, shall be extended for a time period equal to the suspension period.

City assumes no liability for Engineering Services performed or costs incurred prior to the date authorized by City for Engineer to begin Engineering Services, and/or during periods when Engineering Services is suspended, and/or subsequent to the contract completion date.

# ARTICLE 11 ADDITIONAL ENGINEERING SERVICES

If Engineer forms a reasonable opinion that any work he/she/it has been directed to perform is beyond the scope of this Contract and as such constitutes extra work, he/she/it shall promptly notify City in writing. In the event City finds that such work does constitute extra work and exceeds the maximum amount payable, City shall so advise Engineer and a written Supplemental Contract will be executed between the parties as provided in Article 13. Engineer shall not perform any proposed additional work nor incur any additional costs prior to the execution, by both parties, of a written Supplemental Contract. City shall not be responsible for actions by Engineer nor for any costs incurred by Engineer relating to additional work not directly associated with the performance of the Engineering Services authorized in this Contract or any amendments thereto.

## ARTICLE 12 CHANGES IN ENGINEERING SERVICES

If City deems it necessary to request changes to previously satisfactorily completed Engineering Services or parts thereof which involve changes to the original Engineering Services or character of Engineering Services under this Contract, then Engineer shall make such revisions as requested and as directed by City. Such revisions shall be considered as additional Engineering Services and paid for as specified under Article 11.

Engineer shall make revisions to Engineering Services authorized hereunder as are necessary to correct errors appearing therein, when required to do so by City. No additional compensation shall be due for such Engineering Services.

# ARTICLE 13 SUPPLEMENTAL CONTRACTS

The terms of this Contract may be modified by written Supplemental Contract if City determines that there has been a significant change in (1) the scope, complexity or character of the Engineering Services, or (2) the duration of the Engineering Services. Any such Supplemental Contract must be duly authorized by the City. Engineer shall not proceed until the Supplemental Contract has been executed. Additional compensation, if appropriate, shall be identified as provided in Article 4.

It is understood and agreed by and between both parties that Engineer shall make no claim for extra work done or materials furnished until the City authorizes full execution of the written Supplemental Contract and authorization to proceed. City reserves the right to withhold payment pending verification of satisfactory Engineering Services performed.

# ARTICLE 14 USE OF DOCUMENTS

All documents, including but not limited to drawings, specifications and data or programs stored electronically, (hereinafter referred to as "Instruments of Service") prepared by Engineer and its subcontractors are related exclusively to the services described in this Contract and are intended to be used with respect to this Project. However, it is expressly understood and agreed by and between the parties hereto that all of Engineer's designs under this Contract (including but not limited to tracings, drawings, estimates, specifications, investigations, studies and other documents, completed or partially completed), shall be the property of City to be thereafter used in any lawful manner as City elects. Any such subsequent use made of documents by City shall be at City's sole risk and without liability to Engineer, and, to the extent permitted by law, City shall hold harmless Engineer from all claims, damages, losses and expenses, resulting therefrom. Any modification of the plans will be evidenced on the plans and be signed and sealed by a licensed professional prior to re-use of modified plans.

By execution of this Contract and in confirmation of the fee for services to be paid under this Contract, Engineer hereby conveys, transfers and assigns to City all rights under the Federal Copyright Act of 1976 (or any successor copyright statute), as amended, all common law copyrights and all other intellectual property rights acknowledged by law in the Project designs and work product developed under this Contract. Copies may be retained by Engineer. Engineer shall be liable to City for any loss or damage to any such documents while they are in the possession of or while being worked upon by Engineer or anyone connected with Engineer, including agents, employees, Engineers or subcontractors. All documents so lost or damaged shall be replaced or restored by Engineer without cost to City.

Upon execution of this Contract, Engineer grants to City permission to reproduce Engineer's work and documents for purposes of constructing, using and maintaining the Project, provided that City shall comply with its obligations, including prompt payment of all sums when due, under this Contract. Engineer shall obtain similar permission from Engineer's subcontractors consistent with this Contract. If and upon the date Engineer is adjudged in default of this Contract, City is permitted to authorize other similarly credentialed design professionals to reproduce and, where permitted by law, to make changes, corrections or additions to the work and documents for the purposes of completing, using and maintaining the Project.

City shall not assign, delegate, sublicense, pledge or otherwise transfer any permission granted herein to another party without the prior written contract of Engineer. However, City shall be permitted to authorize the contractor, subcontractors and material or equipment suppliers to reproduce applicable portions of the Instruments of Service appropriate to and for use in their execution of the Work. Submission or distribution of Instruments of Service to meet official regulatory requirements or for similar purposes in connection with the Project is permitted. Any unauthorized use of the Instruments of Service shall be at City's sole risk and without liability to Engineer and its Engineers.

Prior to Engineer providing to City any Instruments of Service in electronic form or City providing to Engineer any electronic data for incorporation into the Instruments of Service, City and Engineer shall by separate written contract set forth the specific conditions governing the format of such Instruments of Service or electronic data, including any special limitations not otherwise provided in this Contract. Any electronic files are provided by Engineer for the convenience of City, and use of them is at City's sole risk. In the case of any defects in electronic files or any discrepancies between them and any hardcopy of the same documents prepared by Engineer, the hardcopy shall prevail. Only printed copies of documents conveyed by Engineer shall be relied upon.

Engineer shall have no liability for changes made to the drawings by other engineers subsequent to the completion of the Project. Any such change shall be sealed by the engineer making that change and shall be appropriately marked to reflect what was changed or modified.

# ARTICLE 15 PERSONNEL, EQUIPMENT AND MATERIAL

Engineer shall furnish and maintain, at its own expense, quarters for the performance of all Engineering Services, and adequate and sufficient personnel and equipment to perform the Engineering Services as required. All employees of Engineer shall have such knowledge and experience as will enable them to perform the duties assigned to them. Any employee of Engineer who, in the opinion of City, is incompetent or whose conduct becomes detrimental to the Engineering Services shall immediately be removed from association with the project when so instructed by City. Engineer certifies that it presently has adequate qualified personnel in its employment for performance of the Engineering Services required under this Contract, or will obtain such personnel from sources other than City. Engineer may not change the Project Manager without prior written consent of City.

### ARTICLE 16 SUBCONTRACTING

Engineer shall not assign, subcontract or transfer any portion of the Engineering Services under this Contract without prior written approval from City. All subcontracts shall include the provisions required in this Contract and shall be approved as to form, in writing, by City prior to Engineering Services being performed under the subcontract. No subcontract shall relieve Engineer of any responsibilities under this Contract.

# ARTICLE 17 EVALUATION OF ENGINEERING SERVICES

City, or any authorized representatives of it, shall have the right at all reasonable times to review or otherwise evaluate the Engineering Services performed or being performed hereunder and the premises on which it is being performed. If any review or evaluation is made on the premises of Engineer or a subcontractor, then Engineer shall provide and require its subcontractors to provide all reasonable facilities and assistance for the safety and convenience of City or other representatives in the performance of their duties.

## ARTICLE 18 SUBMISSION OF REPORTS

All applicable study reports shall be submitted in preliminary form for approval by City before any final report is issued. City's comments on Engineer's preliminary reports shall be addressed in any final report.

# ARTICLE 19 <u>VIOLATION OF CONTRACT TERMS/BREACH OF CONTRACT</u>

Violation of contract terms or breach of contract by Engineer shall be grounds for termination of this Contract, and any increased costs arising from Engineer's default, breach of contract, or violation of contract terms shall be paid by Engineer.

### ARTICLE 20 TERMINATION

This Contract may be terminated as set forth below.

- (1) By mutual agreement and consent, in writing, of both parties.
- (2) By City, by notice in writing to Engineer, as a consequence of failure by Engineer to perform the Engineering Services set forth herein in a satisfactory manner.
- (3) By either party, upon the failure of the other party to fulfill its obligations as set forth herein.
- (4) By City, for reasons of its own and not subject to the mutual consent of Engineer, upon not less than thirty (30) days' written notice to Engineer.
- (5) By satisfactory completion of all Engineering Services and obligations described herein.

Should City terminate this Contract as herein provided, no fees other than fees due and payable at the time of termination shall thereafter be paid to Engineer. In determining the value of the Engineering Services performed by Engineer prior to termination, City shall be the sole judge. Compensation for Engineering Services at termination will be based on a percentage of the Engineering

Services completed at that time. Should City terminate this Contract under Subsection (4) immediately above, then the amount charged during the thirty-day notice period shall not exceed the amount charged during the preceding thirty (30) days.

If Engineer defaults in the performance of this Contract or if City terminates this Contract for fault on the part of Engineer, then City shall give consideration to the actual costs incurred by Engineer in performing the Engineering Services to the date of default, the amount of Engineering Services required which was satisfactorily completed to date of default, the value of the Engineering Services which are usable to City, the reasonable and necessary cost to City of employing another firm to complete the Engineering Services required and the time required to do so, and other factors which affect the value to City of the Engineering Services performed at the time of default.

The termination of this Contract and payment of an amount in settlement as prescribed above shall extinguish all rights, duties, and obligations of City and Engineer under this Contract, except the obligations set forth herein in Article 21 entitled "Compliance with Laws." If the termination of this Contract is due to the failure of Engineer to fulfill his/her/its contractual obligations, then City may take over the project and prosecute the Engineering Services to completion. In such case, Engineer shall be liable to City for any additional and reasonable costs incurred by City.

Engineer shall be responsible for the settlement of all contractual and administrative issues arising out of any procurements made by Engineer in support of the Engineering Services under this Contract.

# ARTICLE 21 COMPLIANCE WITH LAWS

(1) Compliance. Engineer shall comply with all applicable state, federal and local laws, statutes, codes, ordinances, rules and regulations, and the orders and decrees of any court, or administrative bodies or tribunals in any manner affecting the performance of this Contract, including without limitation, minimum/maximum salary and wage statutes and regulations, and licensing laws and regulations. Engineer shall furnish City with satisfactory proof of his/her/its compliance.

Engineer shall further obtain all permits and licenses required in the performance of the Engineering Services contracted for herein.

- (2) As required by Chapter 2271, Government Code, Engineer hereby verifies that it does not boycott Israel and will not boycott Israel through the term of this Agreement. For purposes of this verification, "boycott Israel" means refusing to deal with, terminating business activities with, or otherwise taking any action that is intended to penalize, inflict economic harm on, or limit commercial relations specifically with Israel, or with a person or entity doing business in Israel or in an Israeli-controlled territory, but does not include an action made for ordinary business purposes.
- (3) In accordance with 2274, Texas Government Code, a governmental entity may not enter into a contract with a company with at least ten (10) full-time employees for value of at least One Hundred Thousand and No/100 Dollars (\$100,000.00) unless the contract has a provision in the contract verifying that it: (1) does not have a practice, policy, guidance, or directive that discriminates

against a firearm entity or firearm trade association; and (2) will not discriminate during the term of the contract against a firearm entity or firearm trade association. The signatory executing this Contract on behalf of the Engineer verifies Engineer does not have a practice, policy, guidance, or directive that discriminates against a firearm entity or firearm trade association, and it will not discriminate during the term of this Contract against any firearm entity or firearm trade association.

- (4) In accordance with 2274, Texas Government Code, a governmental entity may not enter into a contract with a company with at least ten (10) full-time employees for a value of at least One Hundred Thousand and No/100 Dollars (\$100,000.00) unless the contract has a provision in the contract verifying that it: (1) does not boycott energy companies; and (2) will not boycott energy companies during the term of this Contract. The signatory executing this Contract on behalf of Engineer verifies Engineer does not boycott energy companies, and it will not boycott energy companies during the term of this Contract.
- (5) Taxes. Engineer will pay all taxes, if any, required by law arising by virtue of the Engineering Services performed hereunder. City is qualified for exemption pursuant to the provisions of Section 151.309 of the Texas Limited Sales, Excise, and Use Tax Act.

## ARTICLE 22 INDEMNIFICATION

Engineer shall save and hold City harmless from all liability for damage to the extent that the damage is caused by or results from an act of negligence, intentional tort, intellectual property infringement, or failure to pay a subcontractor or supplier committed by Engineer, Engineer's agent, or another entity over which Engineer exercises control. Engineer shall also save and hold City harmless from any and all expenses, including but not limited to reasonable attorneys' fees which may be incurred by City in litigation or otherwise defending claims or liabilities which may be imposed on City to the extent resulting from such negligent activities by Engineer, its agents, or employees.

### ARTICLE 23 ENGINEER'S RESPONSIBILITIES

Engineer shall be responsible for the accuracy of his/her/its Engineering Services and shall promptly make necessary revisions or corrections to its work product resulting from errors, omissions, or negligent acts, and same shall be done without compensation. City shall determine Engineer's responsibilities for all questions arising from design errors and/or omissions. Engineer shall not be relieved of responsibility for subsequent correction of any such errors or omissions in its work product, or for clarification of any ambiguities until after the construction phase of the project has been completed.

### ARTICLE 24 ENGINEER'S SEAL

The responsible engineer shall sign, seal and date all appropriate engineering submissions to City in accordance with the Texas Engineering Practice Act and the rules of the State Board of Registration for Professional Engineers.

# ARTICLE 25 NON-COLLUSION, FINANCIAL INTEREST PROHIBITED

- (1) Non-collusion. Engineer warrants that he/she/it has not employed or retained any company or persons, other than a bona fide employee working solely for Engineer, to solicit or secure this Contract, and that he/she/it has not paid or agreed to pay any company or engineer any fee, commission, percentage, brokerage fee, gifts, or any other consideration, contingent upon or resulting from the award or making of this Contract. For breach or violation of this warranty, City reserves and shall have the right to annul this Contract without liability or, in its discretion and at its sole election, to deduct from the contract price or compensation, or to otherwise recover, the full amount of such fee, commission, percentage, brokerage fee, gift or contingent fee.
- (2) Financial Interest Prohibited. Engineer covenants and represents that Engineer, his/her/its officers, employees, agents, consultants and subcontractors will have no financial interest, direct or indirect, in the purchase or sale of any product, materials or equipment that will be recommended or required for the construction of the project.

# ARTICLE 26 INSURANCE

- (1) Insurance. Engineer, at Engineer's sole cost, shall purchase and maintain during the entire term while this Contract is in effect professional liability insurance coverage in the minimum amount of One Million Dollars per claim from a company authorized to do insurance business in Texas and otherwise acceptable to City. Engineer shall also notify City, within twenty-four (24) hours of receipt, of any notices of expiration, cancellation, non-renewal, or material change in coverage it receives from its insurer.
- (2) Subconsultant Insurance. Without limiting any of the other obligations or liabilities of Engineer, Engineer shall require each subconsultant performing work under this Contract to maintain during the term of this Contract, at the subconsultant's own expense, the same stipulated minimum insurance required in Article 26, Section (1) above, including the required provisions and additional policy conditions as shown below in Article 26, Section (3).

Engineer shall obtain and monitor the certificates of insurance from each subconsultant in order to assure compliance with the insurance requirements. Engineer must retain the certificates of insurance for the duration of this Contract, and shall have the responsibility of enforcing these insurance requirements among its subconsultants. City shall be entitled, upon request and without expense, to receive copies of these certificates of insurance.

- (3) Insurance Policy Endorsements. Each insurance policy shall include the following conditions by endorsement to the policy:
  - (a) Engineer shall notify City thirty (30) days prior to the expiration, cancellation, non-renewal in coverage, and such notice thereof shall be given to City by certified mail to:

City Manager, City of Round Rock 221 East Main Street Round Rock, Texas 78664

- (b) The policy clause "Other Insurance" shall not apply to any insurance coverage currently held by City, to any such future coverage, or to City's Self-Insured Retentions of whatever nature.
- (4) Cost of Insurance. The cost of all insurance required herein to be secured and maintained by Engineer shall be borne solely by Engineer, with certificates of insurance evidencing such minimum coverage in force to be filed with City. Such Certificates of Insurance are evidenced as Exhibit E herein entitled "Certificates of Insurance."

## ARTICLE 27 COPYRIGHTS

City shall have the royalty-free, nonexclusive and irrevocable right to reproduce, publish or otherwise use, and to authorize others to use, any reports developed by Engineer for governmental purposes.

# ARTICLE 28 SUCCESSORS AND ASSIGNS

This Contract shall be binding upon and inure to the benefit of the parties hereto, their successors, lawful assigns, and legal representatives. Engineer may not assign, sublet or transfer any interest in this Contract, in whole or in part, by operation of law or otherwise, without obtaining the prior written consent of City.

### ARTICLE 29 SEVERABILITY

In the event any one or more of the provisions contained in this Contract shall for any reason be held to be invalid, illegal or unenforceable in any respect, then such invalidity, illegality or unenforceability shall not affect any other provision thereof and this Contract shall be construed as if such invalid, illegal or unenforceable provision had never been contained herein.

# ARTICLE 30 PRIOR AGREEMENTS SUPERSEDED

This Contract constitutes the sole agreement of the parties hereto, and supersedes any prior understandings or written or oral contracts between the parties respecting the subject matter defined herein. This Contract may only be amended or supplemented by mutual agreement of the parties hereto in writing.

### ARTICLE 31 ENGINEER'S ACCOUNTING RECORDS

Records pertaining to the project, and records of accounts between City and Engineer, shall be kept on a generally recognized accounting basis and shall be available to City or its authorized representatives at mutually convenient times. The City reserves the right to review all records it deems relevant which are related to this Contract.

### ARTICLE 32 NOTICES

All notices to either party by the other required under this Contract shall be personally delivered or mailed to such party at the following respective addresses:

### City:

City of Round Rock Attention: City Manager 221 East Main Street Round Rock, TX 78664

and to:

Stephanie L. Sandre City Attorney 309 East Main Street Round Rock, TX 78664

### Engineer:

Brian Rice Sr. Project Manager 101 West Louis Henna Boulevard, Suite 400 Austin, TX 78728

## ARTICLE 33 GENERAL PROVISIONS

- (1) Time is of the Essence. The Services shall be performed expeditiously as is prudent considering the ordinary professional skill and care of a competent engineer. Engineer understands and agrees that time is of the essence and that any failure of Engineer to complete the Engineering Services for each phase of this Contract within the agreed Work Schedule may constitute a material breach of this Contract. Engineer shall be fully responsible for his/her/its delays or for failures to use his/her/its reasonable efforts in accordance with the terms of this Contract and the Engineer's standard of performance as defined herein. Where damage is caused to City due to Engineer's negligent failure to perform City may accordingly withhold, to the extent of such damage, Engineer's payments hereunder without waiver of any of City's additional legal rights or remedies. Any determination to withhold or set off shall be made in good faith and with written notice to Engineer provided, however, Engineer shall have fourteen (14) calendar days from receipt of the notice to submit a plan for cure reasonably acceptable to City.
- (2) Force Majeure. Neither City nor Engineer shall be deemed in violation of this Contract if prevented from performing any of their obligations hereunder by reasons for which they are not responsible or circumstances beyond their control. However, notice of such impediment or delay in performance must be timely given, and all reasonable efforts undertaken to mitigate its effects.
- (3) Enforcement and Venue. This Contract shall be enforceable in Round Rock, Williamson County, Texas, and if legal action is necessary by either party with respect to the enforcement of any or all of the terms or conditions herein, exclusive venue for same shall lie in Williamson County, Texas. This Contract shall be governed by and construed in accordance with the laws and court decisions of the State of Texas.
- (4) Standard of Performance. The standard of care for all professional engineering, consulting and related services performed or furnished by Engineer and its employees under this Contract will be the care and skill ordinarily used by members of Engineer's profession practicing under the same or similar circumstances at the same time and in the same locality. Excepting Articles 25 and 34 herein, Engineer makes no warranties, express or implied, under this Contract or otherwise, in connection with the Engineering Services.
- (5) Opinion of Probable Cost. Any opinions of probable project cost or probable construction cost provided by Engineer are made on the basis of information available to Engineer and on the basis of Engineer's experience and qualifications and represents its judgment as an experienced and qualified professional engineer. However, since Engineer has no control over the cost of labor, materials, equipment or services furnished by others, or over the contractor(s') methods of determining prices, or over competitive bidding or market conditions, Engineer does not guarantee that proposals, bids or actual project or construction cost will not vary from opinions of probable cost Engineer prepares.
- **(6) Opinions and Determinations.** Where the terms of this Contract provide for action to be based upon opinion, judgment, approval, review, or determination of either party hereto, such terms are not intended to be and shall never be construed as permitting such opinion, judgment, approval, review, or determination to be arbitrary, capricious, or unreasonable.

# ARTICLE 34 SIGNATORY WARRANTY

The undersigned signatory for Engineer hereby represents and warrants that the signatory is an officer of the organization for which he/she has executed this Contract and that he/she has full and complete authority to enter into this Contract on behalf of the firm. The above-stated representations and warranties are made for the purpose of inducing City to enter into this Contract.

IN WITNESS WHEREOF, the City of Round Rock has caused this Contract to be signed in its corporate name by its duly authorized City Manager or Mayor, as has Engineer, signing by and through its duly authorized representative(s), thereby binding the parties hereto, their successors, assigns and representatives for the faithful and full performance of the terms and provisions hereof.

[signature page follows]

BGE, INC.	
By: Drien DRia	
Signature of Principal	
Printed Name:	

CITY OF ROUND ROCK, TEXAS	APPROVED AS TO FORM:
By:	
Craig Morgan, Mayor	Stephanie L. Sandre, City Attorney
ATTEST:	
By:	
Meagan Spinks, City Clerk	<del></del> 2

## **LIST OF EXHIBITS ATTACHED**

(1) Exhibit A City Services

(2) Exhibit B Engineering Services

(3) Exhibit C Work Schedule

(4) Exhibit D Fee Schedule

(5) Exhibit E Certificates of Insurance

### **EXHIBIT A**

### City Services

- City of Round Rock will provide digital design files for project evaluation to the Engineer, as needed. It is understood that the City does not have any digital design files for the existing waterline / area.
- City of Round Rock will provide any records available which would assist in the completion of the project development.
- City of Round Rock will provide timely submittal reviews (maximum 10 days) and decisions necessary to maintain the project work schedule.
- City of Round Rock will negotiate Rights of Entry (ROE) and easement acquisition with impacted property owners.

### **EXHIBIT B**

### **Engineering Services**

#### **Project Background**

The City of Round Rock (City) has developed 60% plans for the proposed roadway widening project, known as the Chisholm Trail Road Project (Project). The City has received subsurface utility identifying existing utilities that may be in potential conflict with the proposed improvements within the project's limits of construction. The City's request for professional services proposal includes investigating and designing the relocation of the following water facilities within the limits of the Project (unless otherwise noted):

### Water Infrastructure

- Abandon approximately 700' LF of 12" from Sta 14+07 to 20+90. Reconnect services and WL to new relocated 16" WL.
- Relocate approximately 1,350 LF of 16" WL from Sta 14+07 to Sta 27+50.
- Relocate approximately 500 LF of 16" WL from Sta 99+50 to Sta 105+00 (Chisholm Trail side street to IH-35 frontage road).
- Relocate and/or re-connect WL extensions and service lines to new relocated WLs (6).
- Relocate or adjust fire hydrants (6) and valves (20).
- Relocate pressure reducing valve (PRV).
- Demolish and remove existing water well and associated facilities.

#### Scope of Services

The following Scope of Services is proposed for the completion of the Project. It is assumed the water line design will be joint bid with the roadway plans as a single project. It is also assumed that the potential conflicts initially identified by the City as conflicting with proposed improvements, as listed above (or noted otherwise), will be designed and constructed. The various tasks and deliverables are to be performed and submitted in accordance with the Project's approved schedule.

### 1. Project Management and Meetings

- Project Management: All communication and submittals to the City will be directed through the team's Project Manager unless specifically authorized otherwise. The project management activities shall include task leadership and direction, telephone and written communication, project updates and status reports, project schedule, and personnel and data management along with other general project management activities.
- Meetings and Site Visits: Meetings will include submittal discussions, schedule updates, and
  overall project coordination. Three (3) 2-hour site visits during design are included in this task. It
  is assumed that Project design will occur over a 4-month period with a periodic 1-hour
  coordination meeting with both Roadway and Utility staff. Additional meetings may be held
  during bid-phase and construction phase services, as defined below.

### 2. DATA COLLECTION AND 30 PERCENT DESIGN SCHEMATIC

BGE will develop a 30% design schematic (plan view only) and will complete the following tasks:

- Field data / information collection
- Coordination with Roadway and Utility Conflict team members
- Field measurement, data collection and develop layout drawing of existing well facility.
- Develop alignment, existing WL extensions, and service confirmation.
- Perform QA/QC of design and OPCC documents
- Submit design documents to City for review and comment.
- Review and respond to comments from the City for the 30% design schematic and OPCC.

#### Deliverables:

- Schematic of 30% Design (sheets or a roll plot).
- 30% OPCC (1 PDF)

#### 3. 90% Design

Due to the accelerated schedule and the completeness of the 30% package, BGE will not prepare a 60% package. BGE will prepare the 90% design submittal, which includes the following:

- Regulations research, background conflict research, and minimum design guidelines to be reflected in the 90% design phase deliverable.
- Determine horizontal and vertical pipeline alignment(s) Includes preparation of overall water plan showing proposed alignments and associated appurtenances (fire hydrants, valves, etc.). It is assumed that all water pipelines, regardless of diameter, will require a profile drawing to depict utility crossings.
- Preparation of plan sheets and notes. It is assumed that the compilation of the City's standard water details will be included in the construction documents, as necessary. It is assumed that the Project will include the City's general standard notes, which will not be amended by the Engineer for this Project. Anticipated plan sheets include the following:
  - Overall plan and sheet view (1 sheet)
  - Abandonment and Demo Plan (3 sheets (1 pipeline and 2 water well))
  - Valve Isolation Plan (1 sheet)
  - o P&P for 16" WL Relocations (5 sheets)
  - P&P for Crossings and Connections (3 sheets)
  - Standard Utility Details (5 sheets, including PRV)
- Project technical specifications compile, review, and produce project technical specifications.
- Develop 90% OPCC (+/- 15%).
- QA / QC will be conducted for all deliverables prior to final submittal to the City.

#### Deliverables:

- 90% Engineering Plans. 2 sets 11x17, 1 set of 22x34, 1 PDF.
- 90% OPCC. 1 PDF.

### 4. 100% Design

BGE will complete the 100% submittal, which includes the following:

- Address 90% comments and finalize engineering drawings and Project specifications; to include City-provided standard technical specifications.
- Obtain City approval and clearance of final comments.
- Preparation of plan sheets and notes. It is assumed that the compilation of the City's standard water details will be included in the construction documents, as necessary
- Quality control and assurance, per the pre-approved QA/QC plan, will be conducted for all deliverables prior to final submittal to the City.
- Final Project technical specifications.
- Develop 100% OPCC (+/- 10%).
- QA / QC will be conducted for all deliverables prior to final submittal to the City.

#### Deliverables

One (1) written response to 100% comments and submittal update.

#### 5. Bid Phase Services

- Bid Phase services includes the following:
- Attendance at the pre-construction conference.
- Response to contractor questions via project addenda (assume 2 addenda).
- It is assumed that the review of all bidders will be conducted by the City and that BGE will review low bidder and/or their sub-contractor for general qualifications and check associated references in relation to water and sewer pipeline installations.
- Analysis of variations in bid (compared to estimate) and recommendation of award.
- Issuance of conformed construction documents resulting from project addenda.

#### Deliverables

"Conformed set" of plans (combined with overall roadway plan set) to be submitted to the City
 Up to 5 hard copies, 1 pdf.

### 6. Construction Phase Services (in support of Roadway Design Team)

It is assumed that construction duration for the City's component of the Project is twelve (12) months. BGE will support the Project during construction as follows:

- Project Management / Coordination
- Attend pre-construction conference and provide meeting minutes.
- Project meetings / construction observation including construction observation reports. Assume representation of one BGE attendee (Professional Engineer).
- Construction material submittal reviews.
- Respond to requests for Information (RFIs)/modifications.

- Support the City with design changes due to field adjustments during construction (estimated up to 28 hours of effort).
- Review contractor or City initiated change orders and provide responses.
- Final walkthrough and issuance of punch list items.

#### **Deliverables**

- Shop drawing submittal log in pdf format
- Change order log in pdf format
- Prepare and submit record drawings for overall roadway project
- Shapefile of water line for incorporation into the City's GIS

### 7. Compensation

Reference Attachment "B" for a breakdown of services.

#### 8. Schedule

BGE's submittals to the City will generally follow the durations below based on NTP (assuming 1 week or less turn around reviews from the City):

- 30% Submittal 4 weeks from NTP
- 90% Submittal 10 weeks from NTP
- 100% Submittal 15 weeks from NTP
- Bid/Construction 12 months duration

### 9. Assumptions

- Subsurface Utility Engineering (SUE). It is assumed that all SUE data will be provided by the City and any additional data needed for final design will be requested of the City's SUE contractor.
- Traffic Control (TC). It is assumed that all TC plans have or will have been designed; therefore, sheets, phasing, and all details related to construction preparation or restoration is not included in this scope of services.
- Environmental and Archeological professional services are not necessary for the construction of the City's portion of the project. All environmental and/or archeological permitting associated with pipeline relocations will be incorporated with the overall roadway improvement project.
- Topographic and tree surveying. BGE will utilize field survey provided by the City related to the road improvements project for base mapping purposes. BGE has been provided design files that include survey information. No survey is available of the existing decommissioned well, that will be demolished and removed under this construction contract. The information related to the existing well will be developed by the Engineer through field investigation and measurements. The plans and specifications will provide general size and location of the facilities and provide color photographs to illustrate the existing facilities.
- Geotechnical. BGE will utilize geotechnical borings and accompanying geotechnical design report provided by the City related to its roadway improvements project.
- An erosion and sedimentation control plan and a stormwater pollution prevention plan

- (SWPPP) is not included. It is assumed that said documents are part of the roadway portion of the existing project.
- All permitting associated with pipeline relocations will be incorporated with the overall roadway improvement project manual.
- A temporary water main will not be included as part of the overall design to keep water service available to the City's customers. Each main will be isolated and shut off from the rest of the system during pipeline relocation. The existing main cannot be shut off for the duration of the project because there are existing customers on the main. The new line will need to be installed prior to taking the old line out of service.
- If the City determines the existing pressure release valve (PRV) will be relocated, the City will define the location and operation set points required.
- The Project scope document and associated fee hours were prepared with the assumption that the Project's construction phase is 12-months in duration. If the construction period is extended, an additional services proposal will be submitted to the City for the anticipated extended time period for staff consideration and approval.

## **EXHIBIT C**

### Work Schedule

DATE	MILESTONE		
October 14, 2022	Notice to Proceed		
November 11, 2022	Submit 30% PS&E to CORR		
November 18, 2022	Comments from CORR		
December 19, 2022	Submit 90% PS&E to CORR		
December 23, 2022	Comments from CORR		
February 3, 2023	Submit 100% PS&E		
February 10, 2023	Comments from CORR		
February 22, 2023	Bid Ready Set with Roadway Project		

## **EXHIBIT D**

Fee Schedule

Attached Behind This Page

### PROJECT NAME:

### **EXHIBIT D-1 - FEE SCHEDULE**

### **CHISHOLM TRAIL ROAD UTILITY RELOCATIONS**

TASK	DESCRIPTION	BGE	TOTAL
1	PROJECT MANAGEMENT	\$ 5,295.00	\$ 5,295.00
2	DATA COLLECTION AND 30 PERCENT DESIGN SCHEMATIC	\$ 14,945.00	\$ 14,945.00
3	90 PERCENT DESIGN	\$ 48,632.00	\$ 48,632.00
4	100 PERCENT DESIGN	\$ 23,072.00	\$ 23,072.00
5	BID SERVICES	\$ 1,760.00	\$ 1,760.00
6	CONSTRUCTION PHASE SERVICES	\$ 11,085.00	\$ 11,085.00
	OTHER DIRECT EXPENSES	\$176.50	\$176.50

Total \$ 104,965.50

PROJECT MANAGEMENT	Project Mgr	Manager	Engineer	1	CADD Op	חטאט ופכע	Scientist	ENV Tech I	QA/QC	Admin / Clerical	Total	HRS & COSTS
Contract Administration		α	0									CE 205 00
Periodic design meetings (6)		) (c	0								16	90,695,00
			0								15	\$2 535.00
DATA COLLECTION AND 30 PERCENT DESIGN SCHEMATIC				200							2	\$0.00
Field Investigation / meeting with Client (1)		2	2									\$14,945.00
Coordination with UC and Roadway Team and collection / review of as-builts		,	4		C						4	\$690.00
Devotor all production, documentation, and drawing of well facility			9	9	a.	100					2	\$1,090.00
Submit and raview alternated VVL extension and service confirmation		2	12		16	67					36	\$4,560.00
OA / OC of documents and recognitions		2	2								30	\$4,480.00
Paview machine with the Otto			2		e						4	\$690.00
Donney meeting with the City		2	e						4		6	\$1,590,00
Fiebare response to comments		2	4								5	\$845.00
90 DERCENT DESIGN								Ī			9	\$1,000.00
Data Collection			N. A. D. S. C.									
												\$48,632.00
Develop nonzontal and vertical pipeline alignments											0	\$0.00
Preparation of plan sheets and notes											0	\$0.00
Overall Plan and sheet view (1)		-	ď								0	\$0.00
Abandonment and Demo Plan (3)		2	α		0						12	\$1,775.00
Valve Isolation Plan (1)		0			4 (	00				4	26	\$3.416.00
P&P for 16" WL Relocations (5)		1 (4	, ,	Į,	١						12	\$1.840.00
P&P for Crossings and Connections (3)			72	5 5	65						111	\$15 990 00
Standard Utility Details (5)		+ 0	2 6	7)	45						76	\$10.885.00
Develop technical specifications		ם כ	D) (		9	9					24	\$3 525 00
Develop 90% OPCC		0 0		1						4	13	\$1 776 00
QA/QC		7	4	00		4					18	\$2 480 00
QA / QC of documents and reconcilliation			,						12		12	\$2 580 00
90% Review Meeting with City		+ (	0 0		10				2		22	\$3 520 00
		7	0								un	\$845 00
100 PERCENT DESIGN												00.00
Response to 90% Comments												\$22,072,00
Final preparation of plan sheets and notes			1								0	80.00
Overall Plan and sheet view (1)			,								0	\$0.00
Abandonment and Demo Plan (3)		2	-			1					2	\$275.00
Valve Isolation Plan (1)		7	7 7			9					11	\$1,565,00
P&P for 16" WL Relocations (5)			- 0		2						m	\$435.00
P&P for Crossings and Connections (3)			0		16						29	\$4 395 00
Standard Utility Details (5)		1 4	0 0		12						22	\$3.370.00
Final Technical Specifications and Project Manual			7		4	9					14	\$1 935 00
Develop 100% OPCC			, a							4	13	S1 706 00
QA/QC		-	4	φ		4					15	\$2,040,00
QA / QC of documents and reconcilliation		· ·	,						14		14	\$3,010,00
Submit Final Project Manual to the City (with Roadway Package)			٥	-					2		19	\$3,100,00
				,						4	11	\$1,241.00
BID SERVICES						1					0	\$0.00
Pre-bid Meeting				2								\$1,760.00
Art Nesponse Evaluate Bide		2		4							2	\$250.00
בימומנוס הומי		2		2				1			9	\$880.00

\$11,085.00 \$2,155.00 \$1,860.00	\$2,620.00	\$104.789.00	\$104 789 00	TOTAL MH BY	697	697
13	16 28 697				269	697
	16	\$69.00		Admin / Clerical	16	16
	2 36	\$215.00		aAac	36	36
	0	\$0.00			0	0.0%
	0	\$135.00			0	0.0%
	59	\$7,080.00		CADD Tech	58	59
	10	\$30,240.00		Senior CADD Operator	216	216 31.0%
	59	\$7,375.00		EIT	29	59 8.5%
9 22 5	12 224 8466 00	\$34,720.00		Project Engineer	224	32 1%
4 4	87	\$16,530.00		Project Manager	87	87 12.5%
	0 \$265.00	\$0.00		Senior Project Manager	0	%0 0 0
	to 28 hours) HOURS SUB-TOTALS ACT RATE PER HOUR	TOTAL LABOR COSTS	SUBTOTAL	TOTAL LABOR COSTS	\$104,789.00	\$104,789.00
	uction (up to 28 hours) HOURS SUB-TOTALS CONTRACT RATE PER HOUR	TOTAL LAE			01/6.50	\$176.50
ERVICES Sonse	during construction			TOTAL COSTS	9104,300.00	\$104,965.50
6 CONSTRUCTION PHASE SERVICES RFI Repsonse/Submittal Reponse Progress Meetings Site Visits	Kespond to design changes during construction (up to 28 hours) HOURS SUE CONTRACT RATE P			TASK		SUBTOTAL LABOR EXPENSES

OTHER DIRECT EXPENSES	OHANTITY	TIMIT		ŀ	
Obotoconios BOAL (44" > 47")	111111111111111111111111111111111111111	CIAIO	MAIL		
Lifeticopies Bive (11 × 17)	300	dago	0	000	0000
Porto Dormet Diothing	200	Caci	,	0.20	200.00
Leage Ciliat Flouring	24	٥	6	1.0	100
Occopy	1.00	LD	7	67.7	254.00
000	100	daca	19	000	01.000
DIBECT EXPENSES		200	9	00	\$57.5U
בווירס ראו בויסרס				-	

	0104 780 DO	OTHER DIRECT EXPENSES) \$178.50	6404 005 70
SUMMARY	LABOR COSTS	NON-SALARY (OTHER DIRECT	GRAND TOTAL

## **EXHIBIT** E

Certificates of Insurance

Attached Behind This Page

Client#: 156557 BGEINC1

### 

### CERTIFICATE OF LIABILITY INSURANCE

9/30/2022

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer any rights to the certificate holder in lieu of such endorsement(s).

PRODUCER	CONTACT Stephanie Anguiano/Michelle W.		
USI Southwest	PHONE (A/C, No, Ext): 713 490-4600	FAX (A/C, No):	
9811 Katy Freeway, Suite 500	E-MAIL ADDRESS: stephanie.anguiano@usi.com	A	
Houston, TX 77024 713 490-4600	INSURER(S) AFFORDING COVERAG	SE NAIC#	
	INSURER A : Continental Insurance Company	35289	
INSURED	INSURER B: Transportation Insurance Company	20494	
Brown and Gay Engineers, Inc.	INSURER C : Lexington Insurance Company	19437	
DBA BGE, Inc.	INSURER D : Valley Forge Insurance Company	20508	
10777 Westheimer, Suite 400	INSURER E :		
Houston, TX 77042	INSURER F:		

COVERAGES	CERTIFICATE NUMBER:	REVISION NUMBER:
-----------	---------------------	------------------

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL SUBFINSR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS	
A	X COMMERCIAL GENERAL LIABILITY  CLAIMS-MADE X OCCUR		6075541416	12/31/2021	12/31/2022	EACH OCCURRENCE DAMAGE TO RENTED PREMISES (Ea occurrence) MED EXP (Any one person) PERSONAL & ADV INJURY	\$1,000,000 \$1,000,000 \$5,000 \$1,000,000
	GEN'L AGGREGATE LIMIT APPLIES PER: POLICY X PRO- DOTHER:					GENERAL AGGREGATE PRODUCTS - COMP/OP AGG	\$2,000,000 \$2,000,000 \$2,000,000
D	ANY AUTO OWNED AUTOS ONLY HIRED AUTOS ONLY AUTOS ONLY X ANY AUTO SCHEDULED AUTOS NON-OWNED AUTOS ONLY X AUTOS ONLY		6075541433	12/31/2021	12/31/2022	BODILY INJURY (Per person)	\$1,000,000 \$ \$ \$ \$
Α	X UMBRELLA LIAB X OCCUR EXCESS LIAB CLAIMS-MADE  DED X RETENTION \$10000		6075541464	12/31/2021	12/31/2022	EACH OCCURRENCE AGGREGATE	\$15,000,000 \$15,000,000
В	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below	N/A	6075541447	12/31/2021	12/31/2022	E.L. EACH ACCIDENT E.L. DISEASE - EA EMPLOYEE	\$1,000,000 \$1,000,000 \$1,000,000
С	Professional		031565521	12/31/2021	12/31/2022		
	iability LAIMS MADE					\$10,000,000 annl ag	gr. 

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)
Blanket Additional Insured on all policies (except Professional Liability and Workers Compensation), is
provided to the Certificate Holder, when required by written contract or written agreement between the
Named Insured and the Certificate Holder, but limited to the operations of the Named Insured
per policy forms CNA75079XX 10/16, including completed operations (GL); CA2048 10/13 (Auto).

(See Attached Descriptions)

\_\_\_\_\_

CERTIFICATE HOLDER	CANCELLATION			
City of Round Rock Attn: Gerald Pohlmeyer 3400 Sunrise Rd.	SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.			
Round Rock, TX 78665	AUTHORIZED REPRESENTATIVE			
	Betlan Doyi			

© 1988-2015 ACORD CORPORATION. All rights reserved.

DESCRIPTIONS (Continued from Page 1)
Coverage provided on the General and Auto Liability is primary and non-contributory if required by written contract executed prior to a loss.
Blanket Waiver of Subrogation is provided on all policies as required by written contract executed prior to a loss, except as prohibited by law, per policy form CNA75079XX 10/16 (GL); CA0444 10/13 (Auto); WC420304B 06/14 (WC); CNA75504XX 03/15 (UL).
The Umbrella Follows Form (CNA88301XX 08/17) to the underlying General, Auto and Employers Liability policies.
All policies include an endorsement providing that 30 days notice of cancellation, except 10 days notice for non-payment of premium, will endeavor to be given to the Certificate Holder by the Insurance Carrier, if required by written contract.
RE: Chisholm Trail Rd. North