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CITY OF ROUND ROCK 

CONTRACT FOR ENGINEERING SERVICES 

 

 

FIRM: KASBERG, PATRICK & ASSOCIATES, LP          (“Engineer”) 

ADDRESS: 1008 S. Main Street, Georgetown, TX  78626    

PROJECT: Lake Creek 24” Wastewater Line Replacement   

 

 

 

THE STATE OF TEXAS       § 

            § 

COUNTY OF WILLIAMSON     § 

 

 THIS CONTRACT FOR ENGINEERING SERVICES (“Contract”) is made and entered into on 

this the         day of                         , 2018 by and between the CITY OF ROUND ROCK, a Texas home-

rule municipal corporation, whose offices are located at 221 East Main Street, Round Rock, Texas 

78664-5299, (hereinafter referred to as “City”), and Engineer, and such Contract is for the purpose of 

contracting for professional engineering services. 

 

RECITALS: 

 

 WHEREAS, V.T.C.A., Government Code §2254.002(2)(A)(vii) under Subchapter A entitled 

“Professional Services Procurement Act” provides for the procurement by municipalities of services of 

professional engineers; and 

 

 WHEREAS, City and Engineer desire to contract for such professional engineering services; and 

  

 WHEREAS, City and Engineer wish to document their agreement concerning the requirements 

and respective obligations of the parties; 

  

 NOW, THEREFORE, WITNESSETH: 

  

 That for and in consideration of the mutual promises contained herein and other good and 

valuable considerations, and the covenants and agreements hereinafter contained to be kept and 

performed by the respective parties hereto, it is agreed as follows: 

 

 

mspinks
Exhibit A
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CONTRACT DOCUMENTS 

 

 The Contract Documents consist of this Contract and any exhibits attached hereto (which 

exhibits are hereby incorporated into and made a part of this Contract) and all Supplemental Contracts 

(as defined herein in Article 13) which are subsequently issued. These form the entire contract, and all 

are as fully a part of this Contract as if attached to this Contract or repeated herein. 

 

ARTICLE 1 

CITY SERVICES 

 

 City shall perform or provide services as identified in Exhibit A entitled “City Services.” 

 

ARTICLE 2 

ENGINEERING SERVICES 

 

 Engineer shall perform Engineering Services as identified in Exhibit B entitled “Engineering 

Services.” 

 

 Engineer shall perform the Engineering Services in accordance with the Work Schedule as 

identified in Exhibit C entitled “Work Schedule.” Such Work Schedule shall contain a complete 

schedule so that the Engineering Services under this Contract may be accomplished within the specified 

time and at the specified cost. The Work Schedule shall provide specific work sequences and definite 

review times by City and Engineer of all Engineering Services. Should the review times or Engineering 

Services take longer than shown on the Work Schedule, through no fault of Engineer, Engineer may 

submit a timely written request for additional time, which shall be subject to the approval of the City 

Manager. 

 

ARTICLE 3 

CONTRACT TERM 

 

 (1)  Term.  The Engineer is expected to complete the Engineering Services described herein in 

accordance with the above described Work Schedule. If Engineer does not perform the Engineering 

Services in accordance with the Work Schedule, then City shall have the right to terminate this Contract 

as set forth below in Article 20. So long as the City elects not to terminate this Contract, it shall continue 

from day to day until such time as the Engineering Services are completed. Any Engineering Services 

performed or costs incurred after the date of termination shall not be eligible for reimbursement. 

Engineer shall notify City in writing as soon as possible if he/she/it determines, or reasonably 

anticipates, that the Engineering Services will not be completed in accordance with the Work Schedule. 

 

 (2)  Work Schedule.  Engineer acknowledges that the Work Schedule is of critical importance, 

and agrees to undertake all necessary efforts to expedite the performance of Engineering Services 

required herein so that construction of the project will be commenced and completed as scheduled. In 

this regard, and subject to adjustments in the Work Schedule as provided in Article 2 herein, Engineer 

shall proceed with sufficient qualified personnel and consultants necessary to fully and timely 

accomplish all Engineering Services required under this Contract in a professional manner. 

 



3 

 (3)  Notice to Proceed.  After execution of this Contract, Engineer shall not proceed with 

Engineering Services until authorized in writing by City to proceed as provided in Article 7. 

 

ARTICLE 4 

COMPENSATION 

 

 City shall pay and Engineer agrees to accept the amount shown below as full compensation for 

all engineering services performed and to be performed under this Contract. 

 

 Engineer shall be paid on the basis of actual hours worked by employees performing work 

associated with this Contract, in accordance with the Fee Schedule attached hereto as Exhibit D.  

Payment of monies due for the Engineer’s subconsultant’s services shall be based on the actual amount 

billed to the Engineer by the subconsultant.  Payment of monies due for direct cost expenses shall be 

based on the actual costs. 

 

 The maximum amount payable under this Contract, without modification of this Contract as 

provided herein, is the sum of One Hundred Ninety-Four Thousand Nine Hundred Eighty and No/100 

Dollars, ($194,980.00). Engineer shall prepare and submit to City monthly progress reports in sufficient 

detail to support the progress of the work and to support invoices requesting monthly payment. Any 

preferred format of City for such monthly progress reports shall be identified in Exhibit B entitled 

“Engineering Services”. Satisfactory progress of work shall be an absolute condition of payment. 

 

 The maximum amount payable herein may be adjusted for additional work requested and 

performed only if approved by written Supplemental Agreement. 

 

ARTICLE 5 

METHOD OF PAYMENT 

 

 Payments to Engineer shall be made while Engineering Services are in progress. Engineer shall 

prepare and submit to City, not more frequently than once per month, a progress report as referenced in 

Article 4 above. Such progress report shall state the percentage of completion of Engineering Services 

accomplished during that billing period and to date. Simultaneous with submission of such progress 

report, Engineer shall prepare and submit one (1) original and one (1) copy of a certified invoice in a 

form acceptable to City. This submittal shall also include a progress assessment report in a form 

acceptable to City. 

 

 Progress payments shall be made in proportion to the percentage of completion of Engineering 

Services identified in Exhibit D. Progress payments shall be made by City based upon Engineering 

Services actually provided and performed. Upon timely receipt and approval of each statement, City 

shall make a good faith effort to pay the amount which is due and payable within thirty (30) days. City 

reserves the right to withhold payment pending verification of satisfactory Engineering Services 

performed. Engineer has the responsibility to submit proof to City, adequate and sufficient in its 

determination, that tasks were completed. 

 

 The certified statements shall show the total amount earned to the date of submission and shall 

show the amount due and payable as of the date of the current statement. Final payment does not relieve 
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Engineer of the responsibility of correcting any errors and/or omissions resulting from his/her/its 

negligence. 

 

ARTICLE 6 

PROMPT PAYMENT POLICY 

 

 In accordance with Chapter 2251, V.T.C.A., Texas Government Code, payment to Engineer 

will be made within thirty (30) days of the day on which the performance of services was complete, or 

within thirty (30) days of the day on which City receives a correct invoice for services, whichever is 

later. Engineer may charge a late fee (fee shall not be greater than that which is permitted by Texas law) 

for payments not made in accordance with this prompt payment policy; however, this policy does not 

apply in the event: 

 

A. There is a bona fide dispute between City and Engineer concerning the supplies, 

materials, or equipment delivered or the services performed that causes the payment to be 

late; or  

B. The terms of a federal contract, grant, regulation, or statute prevent City from making a 

timely payment with federal funds; or 

C. There is a bona fide dispute between Engineer and a subcontractor or between a 

subcontractor and its supplier concerning supplies, materials, or equipment delivered or 

the Engineering Services performed which causes the payment to be late; or 

D. The invoice is not mailed to City in strict accordance with instructions, if any, on the 

purchase order, or this Contract or other such contractual agreement. 

 

  City shall document to Engineer the issues related to disputed invoices within ten (10) calendar 

days of receipt of such invoice. Any non-disputed invoices shall be considered correct and payable per 

the terms of Chapter 2251, V.T.C.A., Texas Government Code. 

 

ARTICLE 7 

NOTICE TO PROCEED 

 

 The Engineer shall not proceed with any task listed on Exhibit B until the City has issued a 

written Notice to Proceed regarding such task. The City shall not be responsible for work performed or 

costs incurred by Engineer related to any task for which a Notice to Proceed has not been issued. 

 

ARTICLE 8 

PROJECT TEAM 

 

 City’s Designated Representative for purposes of this Contract is as follows: 

 

 Eddie Zapata 

 Project Manager 

 2008 Enterprise Drive 

 Round Rock, TX 78664 

 Telephone Number (512) 218-6605 
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 Mobile Number (512) 801-2059 

 Fax Number (512) 218-5536 

 Email Address ezapata@roundrocktexas.gov 

 

 

 City’s Designated Representative shall be authorized to act on City’s behalf with respect to this 

Contract. City or City’s Designated Representative shall render decisions in a timely manner pertaining 

to documents submitted by Engineer in order to avoid unreasonable delay in the orderly and sequential 

progress of Engineering Services. 

 

 Engineer’s Designated Representative for purposes of this Contract is as follows: 

 

 Trae Sutton, P.E., CFM 

 Partner 

 1008 S. Main Street 

 Georgetown, TX  78626 

 Telephone Number (512) 819-9478 

 Fax Number (254)-773-6667 

 Email Address TSutton@kpaengineers.com 

 

ARTICLE 9 

PROGRESS EVALUATION 

 

 Engineer shall, from time to time during the progress of the Engineering Services, confer with 

City at City’s election. Engineer shall prepare and present such information as may be pertinent and 

necessary, or as may be requested by City, in order for City to evaluate features of the Engineering 

Services. At the request of City or Engineer, conferences shall be provided at Engineer's office, the 

offices of City, or at other locations designated by City. When requested by City, such conferences shall 

also include evaluation of the Engineering Services. 

 

 Should City determine that the progress in Engineering Services does not satisfy the Work 

Schedule, then City shall review the Work Schedule with Engineer to determine corrective action 

required. 

 

 Engineer shall promptly advise City in writing of events which have or may have a significant 

impact upon the progress of the Engineering Services, including but not limited to the following: 

 

(1) Problems, delays, adverse conditions which may materially affect the ability to meet the 

objectives of the Work Schedule, or preclude the attainment of project Engineering Services 

units by established time periods; and such disclosure shall be accompanied by statement of 

actions taken or contemplated, and City assistance needed to resolve the situation, if any; 

and 

 

(2) Favorable developments or events which enable meeting the Work Schedule goals sooner 

than anticipated. 
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ARTICLE 10 

SUSPENSION 

 

 Should City desire to suspend the Engineering Services, but not to terminate this Contract, then 

such suspension may be effected by City giving Engineer thirty (30) calendar days’ verbal notification 

followed by written confirmation to that effect. Such thirty-day notice may be waived in writing by 

agreement and signature of both parties. The Engineering Services may be reinstated and resumed in 

full force and effect within sixty (60) days of receipt of written notice from City to resume the 

Engineering Services. Such sixty-day notice may be waived in writing by agreement and signature of 

both parties. If this Contract is suspended for more than thirty (30) days, Engineer shall have the option 

of terminating this Contract. 

 

 If City suspends the Engineering Services, the contract period as determined in Article 3, and 

the Work Schedule, shall be extended for a time period equal to the suspension period. 

 

 City assumes no liability for Engineering Services performed or costs incurred prior to the date 

authorized by City for Engineer to begin Engineering Services, and/or during periods when Engineering 

Services is suspended, and/or subsequent to the contract completion date. 

 

ARTICLE 11 

ADDITIONAL ENGINEERING SERVICES 

 

 If Engineer forms a reasonable opinion that any work he/she/it has been directed to perform is 

beyond the scope of this Contract and as such constitutes extra work, he/she/it shall promptly notify 

City in writing. In the event City finds that such work does constitute extra work and exceeds the 

maximum amount payable, City shall so advise Engineer and a written Supplemental Contract will be 

executed between the parties as provided in Article 13. Engineer shall not perform any proposed 

additional work nor incur any additional costs prior to the execution, by both parties, of a written 

Supplemental Contract. City shall not be responsible for actions by Engineer nor for any costs incurred 

by Engineer relating to additional work not directly associated with the performance of the Engineering 

Services authorized in this Contract or any amendments thereto. 

 

ARTICLE 12 

CHANGES IN ENGINEERING SERVICES 

 

 If City deems it necessary to request changes to previously satisfactorily completed Engineering 

Services or parts thereof which involve changes to the original Engineering Services or character of 

Engineering Services under this Contract, then Engineer shall make such revisions as requested and as 

directed by City. Such revisions shall be considered as additional Engineering Services and paid for as 

specified under Article 11. 

 

 Engineer shall make revisions to Engineering Services authorized hereunder as are necessary to 

correct errors appearing therein, when required to do so by City. No additional compensation shall be 

due for such Engineering Services. 
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ARTICLE 13 

SUPPLEMENTAL CONTRACTS 

 

 The terms of this Contract may be modified by written Supplemental Contract if City 

determines that there has been a significant change in (1) the scope, complexity or character of the 

Engineering Services, or (2) the duration of the Engineering Services. Any such Supplemental Contract 

must be duly authorized by the City.  Engineer shall not proceed until the Supplemental Contract has 

been executed. Additional compensation, if appropriate, shall be identified as provided in Article 4. 

 

 It is understood and agreed by and between both parties that Engineer shall make no claim for 

extra work done or materials furnished until the City authorizes full execution of the written 

Supplemental Contract and authorization to proceed. City reserves the right to withhold payment 

pending verification of satisfactory Engineering Services performed. 

 

ARTICLE 14 

USE OF DOCUMENTS 

 
    

All documents, including but not limited to drawings, specifications and data or programs stored 

electronically, (hereinafter referred to as “Instruments of Service”) prepared by Engineer and its 

subcontractors are related exclusively to the services described in this Contract and are intended to be 

used with respect to this Project.  However, it is expressly understood and agreed by and between the 

parties hereto that all of Engineer’s designs under this Contract (including but not limited to tracings, 

drawings, estimates, specifications, investigations, studies and other documents, completed or partially 

completed), shall be the property of City to be thereafter used in any lawful manner as City elects.  Any 

such subsequent use made of documents by City shall be at City’s sole risk and without liability to 

Engineer, and, to the extent permitted by law, City shall indemnify, defend and hold harmless Engineer 

from all claims, damages, losses and expenses, including but not limited to attorneys fees, resulting 

therefrom. 

 

  By execution of this Contract and in confirmation of the fee for services to be paid under this 

Contract, Engineer hereby conveys, transfers and assigns to City all rights under the Federal Copyright 

Act of 1976 (or any successor copyright statute), as amended, all common law copyrights and all other 

intellectual property rights acknowledged by law in the Project designs and work product developed 

under this Contract. Copies may be retained by Engineer.  Engineer shall be liable to City for any loss or 

damage to any such documents while they are in the possession of or while being worked upon by 

Engineer or anyone connected with Engineer, including agents, employees, Engineers or subcontractors. 

All documents so lost or damaged shall be replaced or restored by Engineer without cost to City. 

 

  Upon execution of this Contract, Engineer grants to City permission to reproduce Engineer’s 

work and documents for purposes of constructing, using and maintaining the Project, provided that City 

shall comply with its obligations, including prompt payment of all sums when due, under this Contract. 

Engineer shall obtain similar permission from Engineer’s subcontractors consistent with this Contract. If 

and upon the date Engineer is adjudged in default of this Contract, City is permitted to authorize other 

similarly credentialed design professionals to reproduce and, where permitted by law, to make changes, 

corrections or additions to the work and documents for the purposes of completing, using and 

maintaining the Project. 
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 City shall not assign, delegate, sublicense, pledge or otherwise transfer any permission granted 

herein to another party without the prior written contract of Engineer. However, City shall be permitted 

to authorize the contractor, subcontractors and material or equipment suppliers to reproduce applicable 

portions of the Instruments of Service appropriate to and for use in their execution of the Work.  

Submission or distribution of Instruments of Service to meet official regulatory requirements or for 

similar purposes in connection with the Project is permitted.  Any unauthorized use of the Instruments of 

Service shall be at City's sole risk and without liability to Engineer and its Engineers. 

 

 Prior to Engineer providing to City any Instruments of Service in electronic form or City 

providing to Engineer any electronic data for incorporation into the Instruments of Service, City and 

Engineer shall by separate written contract set forth the specific conditions governing the format of such 

Instruments of Service or electronic data, including any special limitations not otherwise provided in this 

Contract.  Any electronic files are provided by Engineer for the convenience of City, and use of them is 

at City’s sole risk.  In the case of any defects in electronic files or any discrepancies between them and 

any hardcopy of the same documents prepared by Engineer, the hardcopy shall prevail.  Only printed 

copies of documents conveyed by Engineer shall be relied upon.   

 

 Engineer shall have no liability for changes made to the drawings by other engineers subsequent 

to the completion of the Project.  Any such change shall be sealed by the engineer making that change 

and shall be appropriately marked to reflect what was changed or modified. 

 

 

ARTICLE 15 

PERSONNEL, EQUIPMENT AND MATERIAL 

 

 Engineer shall furnish and maintain, at its own expense, quarters for the performance of all 

Engineering Services, and adequate and sufficient personnel and equipment to perform the Engineering 

Services as required. All employees of Engineer shall have such knowledge and experience as will 

enable them to perform the duties assigned to them. Any employee of Engineer who, in the opinion of 

City, is incompetent or whose conduct becomes detrimental to the Engineering Services shall 

immediately be removed from association with the project when so instructed by City. Engineer 

certifies that it presently has adequate qualified personnel in its employment for performance of the 

Engineering Services required under this Contract, or will obtain such personnel from sources other 

than City. Engineer may not change the Project Manager without prior written consent of City. 

 

ARTICLE 16 

SUBCONTRACTING 

 

 Engineer shall not assign, subcontract or transfer any portion of the Engineering Services under 

this Contract without prior written approval from City. All subcontracts shall include the provisions 

required in this Contract and shall be approved as to form, in writing, by City prior to Engineering 

Services being performed under the subcontract.  No subcontract shall relieve Engineer of any 

responsibilities under this Contract. 
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ARTICLE 17 

EVALUATION OF ENGINEERING SERVICES 

 

 City, or any authorized representatives of it, shall have the right at all reasonable times to review 

or otherwise evaluate the Engineering Services performed or being performed hereunder and the 

premises on which it is being performed. If any review or evaluation is made on the premises of 

Engineer or a subcontractor, then Engineer shall provide and require its subcontractors to provide all 

reasonable facilities and assistance for the safety and convenience of City or other representatives in the 

performance of their duties. 

 

ARTICLE 18 

SUBMISSION OF REPORTS 

 

 All applicable study reports shall be submitted in preliminary form for approval by City before 

any final report is issued. City’s comments on Engineer’s preliminary reports shall be addressed in any 

final report. 

 

ARTICLE 19 

VIOLATION OF CONTRACT TERMS/BREACH OF CONTRACT 

 

 Violation of contract terms or breach of contract by Engineer shall be grounds for termination of 

this Contract, and any increased costs arising from Engineer’s default, breach of contract, or violation 

of contract terms shall be paid by Engineer. 

 

ARTICLE 20 

TERMINATION 

 

 This Contract may be terminated as set forth below. 

 

(1) By mutual agreement and consent, in writing, of both parties. 

 

(2) By City, by notice in writing to Engineer, as a consequence of failure by Engineer to 

perform the Engineering Services set forth herein in a satisfactory manner. 

 

(3) By either party, upon the failure of the other party to fulfill its obligations as set forth 

herein. 

 

(4) By City, for reasons of its own and not subject to the mutual consent of Engineer, upon 

not less than thirty (30) days’ written notice to Engineer. 

 

(5) By satisfactory completion of all Engineering Services and obligations described herein. 

 

 Should City terminate this Contract as herein provided, no fees other than fees due and payable 

at the time of termination shall thereafter be paid to Engineer. In determining the value of the 

Engineering Services performed by Engineer prior to termination, City shall be the sole judge. 

Compensation for Engineering Services at termination will be based on a percentage of the Engineering 
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Services completed at that time. Should City terminate this Contract under Subsection (4) immediately 

above, then the amount charged during the thirty-day notice period shall not exceed the amount charged 

during the preceding thirty (30) days. 

 

 If Engineer defaults in the performance of this Contract or if City terminates this Contract for 

fault on the part of Engineer, then City shall give consideration to the actual costs incurred by Engineer 

in performing the Engineering Services to the date of default, the amount of Engineering Services 

required which was satisfactorily completed to date of default, the value of the Engineering Services 

which are usable to City, the reasonable and necessary cost to City of employing another firm to 

complete the Engineering Services required and the time required to do so, and other factors which 

affect the value to City of the Engineering Services performed at the time of default. 

 

 The termination of this Contract and payment of an amount in settlement as prescribed above 

shall extinguish all rights, duties, and obligations of City and Engineer under this Contract, except the 

obligations set forth herein in Article 21 entitled “Compliance with Laws.” If the termination of this 

Contract is due to the failure of Engineer to fulfill his/her/its contractual obligations, then City may take 

over the project and prosecute the Engineering Services to completion. In such case, Engineer shall be 

liable to City for any additional and reasonable costs incurred by City. 

 

 Engineer shall be responsible for the settlement of all contractual and administrative issues 

arising out of any procurements made by Engineer in support of the Engineering Services under this 

Contract. 

 

ARTICLE 21 

COMPLIANCE WITH LAWS 

 

 (1)  Compliance.  Engineer shall comply with all applicable federal, state and local laws, 

statutes, codes, ordinances, rules and regulations, and the orders and decrees of any court, or 

administrative bodies or tribunals in any manner affecting the performance of this Contract, including 

without limitation, minimum/maximum salary and wage statutes and regulations, and licensing laws 

and regulations. Engineer shall furnish City with satisfactory proof of his/her/its compliance. 

 

 Engineer shall further obtain all permits and licenses required in the performance of the 

Engineering Services contracted for herein. 

 

 (2)  Taxes.  Engineer will pay all taxes, if any, required by law arising by virtue of the 

Engineering Services performed hereunder. City is qualified for exemption pursuant to the provisions 

of Section 151.309 of the Texas Limited Sales, Excise, and Use Tax Act. 

 

ARTICLE 22 

INDEMNIFICATION 

 

 Engineer shall save and hold harmless City and its officers and employees from all claims and 

liabilities due to activities of his/her/itself and his/her/its agents or employees, performed under this 

Contract, which are caused by or which result from the negligent error, omission, or negligent act of 

Engineer or of any person employed by Engineer or under Engineer’s direction or control. 
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 Engineer shall also save and hold City harmless from any and all expenses, including but not 

limited to reimbursement of reasonable attorney’s fees which may be incurred by City in litigation or 

otherwise defending claims or liabilities which may be imposed on City as a result of such negligent 

activities by Engineer, its agents, or employees. 

 

ARTICLE 23 

ENGINEER’S RESPONSIBILITIES 

 

 Engineer shall be responsible for the accuracy of his/her/its Engineering Services and shall 

promptly make necessary revisions or corrections to its work product resulting from errors, omissions, 

or negligent acts, and same shall be done without compensation. City shall determine Engineer’s 

responsibilities for all questions arising from design errors and/or omissions. Engineer shall not be 

relieved of responsibility for subsequent correction of any such errors or omissions in its work product, 

or for clarification of any ambiguities until after the construction phase of the project has been 

completed. 

 

ARTICLE 24 

ENGINEER’S SEAL 

 

 The responsible engineer shall sign, seal and date all appropriate engineering submissions to 

City in accordance with the Texas Engineering Practice Act and the rules of the State Board of 

Registration for Professional Engineers. 

 

ARTICLE 25 

NON-COLLUSION, FINANCIAL INTEREST PROHIBITED 

 

 (1)  Non-collusion.  Engineer warrants that he/she/it has not employed or retained any company 

or persons, other than a bona fide employee working solely for Engineer, to solicit or secure this 

Contract, and that he/she/it has not paid or agreed to pay any company or engineer any fee, 

commission, percentage, brokerage fee, gifts, or any other consideration, contingent upon or resulting 

from the award or making of this Contract. For breach or violation of this warranty, City reserves and 

shall have the right to annul this Contract without liability or, in its discretion and at its sole election, to 

deduct from the contract price or compensation, or to otherwise recover, the full amount of such fee, 

commission, percentage, brokerage fee, gift or contingent fee. 

 

 (2)  Financial Interest Prohibited.  Engineer covenants and represents that Engineer, 

his/her/its officers, employees, agents, consultants and subcontractors will have no financial interest, 

direct or indirect, in the purchase or sale of any product, materials or equipment that will be 

recommended or required for the construction of the project. 

 

ARTICLE 26 
INSURANCE 

 

 (1)  Insurance.  Engineer, at Engineer’s sole cost, shall purchase and maintain during the entire 

term while this Contract is in effect professional liability insurance coverage in the minimum amount of 

One Million Dollars per claim from a company authorized to do insurance business in Texas and 
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otherwise acceptable to City. Engineer shall also notify City, within twenty-four (24) hours of receipt, of 

any notices of expiration, cancellation, non-renewal, or material change in coverage it receives from its 

insurer. 

 

 (2)  Subconsultant Insurance.  Without limiting any of the other obligations or liabilities of 

Engineer, Engineer shall require each subconsultant performing work under this Contract to maintain 

during the term of this Contract, at the subconsultant’s own expense, the same stipulated minimum 

insurance required in Article 26, Section (1) above, including the required provisions and additional 

policy conditions as shown below in Article 26, Section (3). 

 

Engineer shall obtain and monitor the certificates of insurance from each subconsultant in order 

to assure compliance with the insurance requirements. Engineer must retain the certificates of insurance 

for the duration of this Contract, and shall have the responsibility of enforcing these insurance 

requirements among its subconsultants. City shall be entitled, upon request and without expense, to 

receive copies of these certificates of insurance. 

 

 (3)  Insurance Policy Endorsements.  Each insurance policy shall include the following 

conditions by endorsement to the policy: 

 

(a) Engineer shall notify City thirty (30) days prior to the expiration, cancellation, non-

renewal or any material change in coverage, and such notice thereof shall be given to 

City by certified mail to: 

 

   City Manager, City of Round Rock 

   221 East Main Street 

   Round Rock, Texas     78664 

 

(b) The policy clause “Other Insurance” shall not apply to any insurance coverage currently 

held by City, to any such future coverage, or to City’s Self-Insured Retentions of 

whatever nature. 

 

(4)  Cost of Insurance.  The cost of all insurance required herein to be secured and maintained 

by Engineer shall be borne solely by Engineer, with certificates of insurance evidencing such minimum 

coverage in force to be filed with City. Such Certificates of Insurance are evidenced as Exhibit E herein 

entitled “Certificates of Insurance.” 

 

ARTICLE 27 

COPYRIGHTS 

 

 City shall have the royalty-free, nonexclusive and irrevocable right to reproduce, publish or 

otherwise use, and to authorize others to use, any reports developed by Engineer for governmental 

purposes. 
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ARTICLE 28 

SUCCESSORS AND ASSIGNS 

 

 This Contract shall be binding upon and inure to the benefit of the parties hereto, their 

successors, lawful assigns, and legal representatives. Engineer may not assign, sublet or transfer any 

interest in this Contract, in whole or in part, by operation of law or otherwise, without obtaining the 

prior written consent of City. 

 

ARTICLE 29 

SEVERABILITY 

 

 In the event any one or more of the provisions contained in this Contract shall for any reason be 

held to be invalid, illegal or unenforceable in any respect, then such invalidity, illegality or 

unenforceability shall not affect any other provision thereof and this Contract shall be construed as if 

such invalid, illegal or unenforceable provision had never been contained herein. 

 

ARTICLE 30 

PRIOR AGREEMENTS SUPERSEDED 

 

 This Contract constitutes the sole agreement of the parties hereto, and supersedes any prior 

understandings or written or oral contracts between the parties respecting the subject matter defined 

herein. This Contract may only be amended or supplemented by mutual agreement of the parties hereto 

in writing. 

 

ARTICLE 31 

ENGINEER’S ACCOUNTING RECORDS 

 

 Records pertaining to the project, and records of accounts between City and Engineer, shall be 

kept on a generally recognized accounting basis and shall be available to City or its authorized 

representatives at mutually convenient times. The City reserves the right to review all records it deems 

relevant which are related to this Contract. 

 

ARTICLE 32 

NOTICES 

 

 All notices to either party by the other required under this Contract shall be personally delivered 

or mailed to such party at the following respective addresses: 

 

 City: 

 

 City of Round Rock 

 Attention: City Manager 

 221 East Main Street 

 Round Rock, TX   78664 
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 and to: 

 

 Stephan L. Sheets 

 City Attorney 

 309 East Main Street 

 Round Rock, TX    78664 

 

 Engineer: 

 

 Trae Sutton, P.E., CFM 

 Partner 

 1008 S. Main Street 

 Georgetown, TX  78626 

 

 

ARTICLE 33 

GENERAL PROVISIONS 

 

 (1)  Time is of the Essence.  Engineer understands and agrees that time is of the essence and 

that any failure of Engineer to complete the Engineering Services for each phase of this Contract within 

the agreed Work Schedule may constitute a material breach of this Contract. Engineer shall be fully 

responsible for his/her/its delays or for failures to use his/her/its reasonable efforts in accordance with 

the terms of this Contract and the Engineer’s standard of performance as defined herein. Where damage 

is caused to City due to Engineer’s negligent failure to perform City may accordingly withhold, to the 

extent of such damage, Engineer’s payments hereunder without waiver of any of City’s additional legal 

rights or remedies. 

 

 (2)  Force Majeure.  Neither City nor Engineer shall be deemed in violation of this Contract if 

prevented from performing any of their obligations hereunder by reasons for which they are not 

responsible or circumstances beyond their control. However, notice of such impediment or delay in 

performance must be timely given, and all reasonable efforts undertaken to mitigate its effects. 

 

 (3)  Enforcement and Venue.  This Contract shall be enforceable in Round Rock, Williamson 

County, Texas, and if legal action is necessary by either party with respect to the enforcement of any or 

all of the terms or conditions herein, exclusive venue for same shall lie in Williamson County, Texas. 

This Contract shall be governed by and construed in accordance with the laws and court decisions of 

the State of Texas. 

 

 (4)  Standard of Performance.  The standard of care for all professional engineering, 

consulting and related services performed or furnished by Engineer and its employees under this 

Contract will be the care and skill ordinarily used by members of Engineer’s profession practicing 

under the same or similar circumstances at the same time and in the same locality. Excepting Articles 

25 and 34 herein, Engineer makes no warranties, express or implied, under this Contract or otherwise, 

in connection with the Engineering Services. 
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 (5)  Opinion of Probable Cost.  Any opinions of probable project cost or probable construction 

cost provided by Engineer are made on the basis of information available to Engineer and on the basis 

of Engineer’s experience and qualifications and represents its judgment as an experienced and qualified 

professional engineer. However, since Engineer has no control over the cost of labor, materials, 

equipment or services furnished by others, or over the contractor(s’) methods of determining prices, or 

over competitive bidding or market conditions, Engineer does not guarantee that proposals, bids or 

actual project or construction cost will not vary from opinions of probable cost Engineer prepares. 

 

 (6)  Opinions and Determinations.  Where the terms of this Contract provide for action to be 

based upon opinion, judgment, approval, review, or determination of either party hereto, such terms are 

not intended to be and shall never be construed as permitting such opinion, judgment, approval, review, 

or determination to be arbitrary, capricious, or unreasonable. 

 

ARTICLE 34 

SIGNATORY WARRANTY 

 

 The undersigned signatory for Engineer hereby represents and warrants that the signatory is an 

officer of the organization for which he/she has executed this Contract and that he/she has full and 

complete authority to enter into this Contract on behalf of the firm. The above-stated representations 

and warranties are made for the purpose of inducing City to enter into this Contract. 

 

 IN WITNESS WHEREOF, the City of Round Rock has caused this Contract to be signed in its 

corporate name by its duly authorized City Manager or Mayor, as has Engineer, signing by and through 

its duly authorized representative(s), thereby binding the parties hereto, their successors, assigns and 

representatives for the faithful and full performance of the terms and provisions hereof. 

 

CITY OF ROUND ROCK, TEXAS    APPROVED AS TO FORM: 

         

By: ______________________________________         

       Craig Morgan, Mayor     Stephan L. Sheets, City Attorney 

         

ATTEST:        

 

By: ______________________________________ 

       Sara L. White, City Clerk 

 

KASBERG, PATRICK & ASSOCIATES, LP 

 

By: ______________________________________   

       Signature of Principal      

       Printed Name: __________________________   
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LIST OF EXHIBITS ATTACHED 

 

 

(1) Exhibit A                City Services 

 

(2) Exhibit B                Engineering Services 

 

(3) Exhibit C                Work Schedule 

 

(4) Exhibit D                Fee Schedule 

 

(5) Exhibit E                 Certificates of Insurance 



EXHIBIT A 
 

City Services 

 

 

The City will provide the following information and other assistance to the Engineer (Kasberg, 

Patrick & Associates, LP) that the City deems appropriate and necessary: 

 

1. Any readily available pertinent existing information relating to the services to be performed 

by the Engineer; the City will provide one copy of such information in a format chosen by 

the City. 

2. Clear direction and/or response to questions or requests made by the Engineer in the course 

of the Engineer’s performance of services. 

3. Timely review of deliverables that have been properly completed and submitted by the 

Engineer; and timely provisions of comments, if any, to the Engineer resulting from said 

reviews. 

4. Arrange for the Engineer and their Sub-Consultants to access public and private property as 

required to perform services under this contract. 

5. Furnish permits and approvals for all governmental authorities with jurisdictions over the 

project and pay all fees associated with the permits and approvals. 

6. Secure easements as required for design and construction of the project. 

7. Provide Word or PDF files containing current City of Round Rock front end and 

specification documents for incorporation into Contract Documents. 
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EXHIBIT B 

 
Engineering Services 

 

1. PROJECT DESCRIPTION 

Design of 24” wastewater line replacement along the southern side of Lake Creek 

approximately 5,000 feet from Round Rock West Drive to McNeil Road.  Project also 

includes the replacement of approximately 18 manholes, bore under the railroads and 

roadways, all associated bypass pumping, and surface restoration. 

 

2. SCOPE OF WORK 

The scope of Work for this project has been divided into the following tasks: 

 

• Task 1: Data Collection & Site Surveys 

• Task 2: Report Review & Schematic Design 

• Task 3: Final Design 

• Task 4: Bidding 

• Task 5: Construction Administration 

 

2.1  Work Breakdown Structure Tasks and Description 

 

2.1.1  Task 1:  Site Surveys & Easements 

Task Description:  

A. Topographic Site Surveys ($18,250.00 Fee): 

i. Site Surveys shall be performed by Inland Geodetics, LLC of Round 

Rock, Texas.  The topographic surveys will be a 60-foot swath (30’ either 

side of the existing wastewater line) along the project route ($18,250.00). 

ii. Inland Geodetics provided survey for the proposed trail project.  The 

survey for this project will incorporate the areas surveyed for the trail 

project and add the areas outside the trail project that fall within the 

proposed swath as described in A. i.   

B. Easements ($12,900 Fee) 

i. There are up to three (3) permeant easements ($2,600.00/ea) and up to six 

(6) temporary construction easements ($850.00/ea) needed for the project. 

 

2.1.2  Task 2:  Environmental Clearances 

Task Description:  

A. Environmental Clearances ($6,250.00 Fee): 

i. Terracon, Inc. will prepare the Environmental Phase I Investigations 

(ESA PH I) for the project. 

ii. Terracon, Inc. will prepare the Geological Assessment for submission 

with the SCS Plan to TCEQ. 

   

2.1.2  Task 3:  Project Management 

Task Description:  

A. Project Support & Coordination - Survey: 
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i. The ENGINEER will provide project support and data to Inland 

Geodetics in preparation of the topographic site survey. 

ii. The ENGINEER will collect existing data from the City of Round Rock 

and other utility providers to incorporate into the design surveys.  This 

will include existing water, wastewater, telephone, gas and other utilities 

that can be identified.  The design team will work with the City to 

collect information on their systems and utilize one calls and direct 

contact with other utility providers to establish locations of existing 

utilities.  

iii. The ENGINEER will obtain right of entry agreements from property 

owners when work is required on private properties along the project 

route.  The ENGINEER will utilize the City of Round Rock’s right of 

entry agreements and provide them to the property owner in both 

English and Spanish. 

B. Project Support & Coordination - Easements: 

i. The ENGINEER will provide technical information to the surveyor for 

the location of easements, where applicable, for the design of the 

project.  This information will include widths, general location, and 

distance from properly lines.  After approval by City Staff, the 

ENGINEER will provide legal descriptions of the easements.   

C. Project Support & Coordination – Environmental Clearances: 

i. The ENGINEER will provide project support and data to Terracon, Inc. 

in preparation of the ESA PH I and Geological Assessment.   

ii. The ENGINEER will provide supporting project information and 

exhibits to be utilized in the preparation of the ESA PH I and Geological 

Assessment. 

 

2.1.4  Task 4:  Preliminary Design 

Task Description: 

A. The ENGINEER will incorporate all site surveys into computer aided drafting and 

develop topographies and surfaces. All existing utilities will be incorporated from 

data gathered.  This will include topographic working drawings to prepare the 

schematic design. 

B. The ENGINEER will develop a design schematic to illustrate the proposed 

improvements and sequence of construction.  The proposed alignment will follow 

the existing line from manhole to manhole, with the exception of railroad and 

roadway crossings.  In these areas the alignment will shift to accommodate new 

bores.  Exhibits of the schematic design will be produced and reviewed with City 

Staff (30% review).  All comments from City Staff will be incorporated into the 

Schematic Design.  Preliminary costs will be developed based on the schematic 

design and reviewed with City Staff. 

C. The ENGINEER will coordinate with the City of Round Rock Parks Department 

and Design Engineer for the proposed trail improvements to mitigate conflicts 

between the two projects for the design schematic. 

D. The ENGINEER will coordinate the Environmental Phase I Investigations and 

Geological Assessment for environmental clearances and TCEQ approvals for the 

project. 
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2.1.5  Task 5:  Final Design 

Task Description: 

A. The ENGINEER will incorporate the decisions and concepts from the schematic 

design meetings into the final design. 

B. The ENGINEER will develop plan and profile drawings for the proposed 

improvements and include existing utilities to show any conflict.  If conflict does 

occur, the ENGINEER will design the project to avoid or relocate any conflicts. 

C. The ENGINEER will prepare final details for the project and incorporate these 

into the final design sheets. 

D. The ENGINEER will prepare and submit a SCS Plan and submit to TCEQ for 

review and approval. 

E. The ENGINEER will prepare and submit necessary plans and permits for 

roadway crossings as required for the construction of the project. 

F. The ENGINEER will prepare and submit to the City the necessary plans and 

permits for the Union Pacific Railroad (UP) Permit.  The ENGINEER will 

incorporate UP Permit requirements into the plans and specifications 

G. The ENGINEER will prepare plan sheets for erosion and sediment control that 

meet the City of Round Rock and TCEQ requirements.  The Contractor can utilize 

these plan sheets in their SWPPP preparation and submission to TCEQ for the 

project. 

H. The ENGINEER will prepare a final bid schedule and any special technical 

specifications for the project.  These documents will be emailed to City Staff for 

review and comment.  All comments will be incorporated into the documents for 

inclusion into the Contract Documents to be prepared by the City. 

I. The ENGINEER will deliver review sets of the design sheet sets at the 60% and 

90% stages.  Three (3) sets of each stage will be delivered to the City for review.  

All comments will be incorporated in the design sets. 

J. The ENGINEER will coordinate with the City of Round Rock Parks Department 

and Design Engineer for the proposed trail improvements to mitigate conflicts 

between the two projects based off the final design of the project. 

K. The ENGINEER will prepare final design bidding documents to include plans, 

special technical specifications, and bid schedule.  The plan sheets will be on 

11x17 sheets. Bid items will require the Contractor to include traffic control plans 

signed by a Texas registered Professional Engineer for work within roadways. 

L. The ENGINEER will prepare and submit a Sewage Collection System submittal 

to the TCEQ.  

M. Rehabilitation work for this project involves existing public utility wastewater 

system lines and structures. Researching and obtaining additional easements is not 

included in the scope of this task order.  

 

2.1.6  Task 6:  Bidding 

Task Description: 

A. The ENGINEER will develop the invitation to bid and deliver to City Staff for 

advertising the project for public bidding.  The ENGINEER will also solicit bids 

from past contractors to acquire as competitive a bidding process as possible. 
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B. The ENGINEER will prepare for the Pre-Bid Conference, develop an agenda and 

sign in sheet, conduct the Pre-Bid Conference, take notes at the conference, 

prepare minutes and incorporate into the addenda. 

C. The ENGINEER will receive all questions from bidders, log the questions and 

answer in the form of an addenda. 

D. The ENGINEER will conduct the bid letting, receive all bids, tabulate the bids 

and certify them. 

E. The ENGINEER will research the low bidder(s) qualifications and recommend 

award to the City of Round Rock. 

 

2.1.7  Task 7:  Construction Administration 

Task Description: 

A. The ENGINEER will provide three (3) full size copies and six (6) half size copies 

of the released for construction (RFC) plans at the pre-construction conference 

B. The ENGINEER will schedule and conduct the Pre-Construction Conference.  

Minutes from the conference will be taken and distributed. 

C. The ENGINEER will receive and review all submittals and material samples for 

the project.  Documentation for the submittals will be generated and distributed to 

the City of Round Rock and the contractor. 

D. The ENGINEER will hold regularly scheduled construction progress meetings.  

These meetings will include meeting agendas covering project specifics and 

schedules.  Notes will be taken by the ENGINEER at the meetings.  Minutes will 

then be developed and distributed to the City of Round Rock Staff and the 

contractor. 

E. The ENGINEER will make six (6) site visits to the project site.  These site visits 

are utilized to perform a general overview of the project and answer any questions 

the contractor or City may have.  The City of Round Rock will provide daily on-

site representation for the project. 

F. The ENGINEER will conduct a final walk through of the project.  Punch list 

items will be generated during this review.  A letter addressed to City Staff will be 

generated discussing the findings of the walk through.  The contractor will be 

copied on this letter as well. 

G. The ENGINEER will develop final record drawings for the City of Round Rock 

Staff.  The record drawings will be presented in electronic (CAD) and pdf format 

and provided via thumb drive or DVD.  A full 11”x17” hard copy can also be 

made available upon request. 
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3. KEY PERSONNEL 

A summary of the proposed engineering team including names and titles are presented in 

table B-1. 

 

TABLE B-1 

SUMMARY OF PROPOSED ENGINEERING TEAM PERSONNEL 

  

NAME TITLE 

Trae Sutton, P.E., CFM Partner, Project Manager 

Michael Newman, P.E., CFM Design Engineer 

Brenton Burney, P.E., CFM Design Engineer 

Sean Iliff CADD Technician 

Bruce Richardson  CADD Technician 

 

 
 



EXHIBIT C 

 
Work Schedule 

 
The schedule below provides approximate durations associated with the anticipated milestones (based on a Notice to 

Proceed on or before June 1, 2018): 

 

 

 

 

 

 

 

 

 

 

Jun Jul Aug Sep Oct Nov Dec Jan-May Jun

Data Collection

Surveys & Permits

Easements (if applicable)

Incorporate Survey/Record Drawings

Develop Preliminary Design Schematic

30% Plan Set Review

60% Plan Set Review

90% Plan Set Review

SCS Permits

Deliver Final Bidding Docs

Pre-Bid Conference

Bid Award

Contract Execution

Construction Administration

Task 5: Construction Administration

Task 3: Final Design

Task 2: Preliminary Design

Task 1: Data Collection & Site Surveys

Lake Creek 24” Wastewater Line Replacement

2018 2019

Task 4: Bidding



EXHIBIT D
Fee Schedule

Total Total Other

Labor Hours Loaded Labor Cost Direct Costs Subconsultants

0 -$                            -$                  31,150.00$          31,150.00$         

0 -$                            -$                  6,250.00$            6,250.00$           

56 6,890.00$                   -$                  -$                     6,890.00$           

184 22,750.00$                 550.00$             -$                     23,300.00$         

726 92,600.00$                 2,825.00$          -$                     95,425.00$         

64 8,410.00$                   135.00$             -$                     8,545.00$           

182 22,870.00$                 550.00$             -$                     23,420.00$         

1,212 153,520.00$               4,060.00$          37,400.00$          194,980.00$       

TOTALS
Task

Task 1: Site Surveys & Easements

Task 2: Environmental Clearances

Task 3: Project Management

Task 4: Preliminary Design

Task 5: Final Design

Task 6: Bidding

Task 7: Construction Administration

GRAND TOTAL: 



 

EXHIBIT E 

 
Certificates of Insurance 

 

Attached Behind This Page 



SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

$

$

$

$PROPERTY DAMAGE

BODILY INJURY (Per accident)

BODILY INJURY (Per person)

COMBINED SINGLE LIMIT

AUTOS ONLY

AUTOSAUTOS ONLY
NON-OWNED

SCHEDULEDOWNED

ANY AUTO

AUTOMOBILE LIABILITY

Y / N

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)

DESCRIPTION OF OPERATIONS below
If yes, describe under

ANY PROPRIETOR/PARTNER/EXECUTIVE

$

$

$

E.L. DISEASE - POLICY LIMIT

E.L. DISEASE - EA EMPLOYEE

E.L. EACH ACCIDENT

ER
OTH-

STATUTE
PER

LIMITS(MM/DD/YYYY)
POLICY EXP

(MM/DD/YYYY)
POLICY EFF

POLICY NUMBERTYPE OF INSURANCELTR
INSR

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

EXCESS LIAB

UMBRELLA LIAB $EACH OCCURRENCE

$AGGREGATE

$

OCCUR

CLAIMS-MADE

DED RETENTION $

$PRODUCTS - COMP/OP AGG

$GENERAL AGGREGATE

$PERSONAL & ADV INJURY

$MED EXP (Any one person)

$EACH OCCURRENCE
DAMAGE TO RENTED

$PREMISES (Ea occurrence)

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY
PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE
DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)

© 1988-2015 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

HIRED
AUTOS ONLY

5/23/2018

McLaughlin Brunson
A Risk Strategies Company
12801 N CENTRAL EXPY, STE 1710
Dallas, TX 75243

(214) 503-1212 (214) 503-8899

Brian Hadar

Brian R Hadar

certificate@mclaughlinbrunson.com

Kasberg, Patrick & Associates, LP
One South Main
Temple TX  76501

42047841

subject to a deductible. Thirty (30) day notice of cancellation in favor of the certificate holder on all policies.

City of Round Rock
City Manager
221 E. Main Street
Round Rock TX  78664

The claims made professional liability coverage is the total aggregate limit for all claims presented within the annual policy period and is

A Professional Liability DPR9915672 7/1/2017 7/1/2018 Per Claim/Annual Aggregate     $2,000,000

XL Specialty Insurance Company 37885
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