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CITY OF ROUND ROCK 
CONTRACT FOR ENGINEERING SERVICES 

 
 

FIRM: CDM SMITH INC.          (“Engineer”) 
ADDRESS: 9430 Research Boulevard, Suite 1-200, Austin, TX 78759   
PROJECT: Water Treatment Plant Pressure Relief Valves   
 
 
 
THE STATE OF TEXAS       § 
            § 
COUNTY OF WILLIAMSON     § 
 
 THIS CONTRACT FOR ENGINEERING SERVICES (“Contract”) is made and entered into on 
this the         day of                         , 2021 by and between the CITY OF ROUND ROCK, a Texas home-
rule municipal corporation, whose offices are located at 221 East Main Street, Round Rock, Texas 
78664-5299, (hereinafter referred to as “City”), and Engineer, and such Contract is for the purpose of 
contracting for professional engineering services. 
 

RECITALS: 
 
 WHEREAS, V.T.C.A., Government Code §2254.002(2)(A)(vii) under Subchapter A entitled 
“Professional Services Procurement Act” provides for the procurement by municipalities of services of 
professional engineers; and 
 
 WHEREAS, City and Engineer desire to contract for such professional engineering services; and 
  
 WHEREAS, City and Engineer wish to document their agreement concerning the requirements 
and respective obligations of the parties; 
  
 NOW, THEREFORE, WITNESSETH: 
  
 That for and in consideration of the mutual promises contained herein and other good and 
valuable considerations, and the covenants and agreements hereinafter contained to be kept and 
performed by the respective parties hereto, it is agreed as follows: 
 
 

swhite
Exhibit A
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CONTRACT DOCUMENTS 
 
 The Contract Documents consist of this Contract and any exhibits attached hereto (which 
exhibits are hereby incorporated into and made a part of this Contract) and all Supplemental Contracts 
(as defined herein in Article 13) which are subsequently issued. These form the entire contract, and all 
are as fully a part of this Contract as if attached to this Contract or repeated herein. 

 
ARTICLE 1 

CITY SERVICES 
 

 City shall perform or provide services as identified in Exhibit A entitled “City Services.” 
 

ARTICLE 2 
ENGINEERING SERVICES 

 
 Engineer shall perform Engineering Services as identified in Exhibit B entitled “Engineering 
Services.” 
 
 Engineer shall perform the Engineering Services in accordance with the Work Schedule as 
identified in Exhibit C entitled “Work Schedule.” Such Work Schedule shall contain a complete 
schedule so that the Engineering Services under this Contract may be accomplished within the specified 
time and at the specified cost. The Work Schedule shall provide specific work sequences and definite 
review times by City and Engineer of all Engineering Services. Should the review times or Engineering 
Services take longer than shown on the Work Schedule, through no fault of Engineer, Engineer may 
submit a timely written request for additional time, which shall be subject to the approval of the City 
Manager. 
 

ARTICLE 3 
CONTRACT TERM 

 
 (1)  Term.  The Engineer is expected to complete the Engineering Services described herein in 
accordance with the above described Work Schedule. If Engineer does not perform the Engineering 
Services in accordance with the Work Schedule, then City shall have the right to terminate this Contract 
as set forth below in Article 20. So long as the City elects not to terminate this Contract, it shall continue 
from day to day until such time as the Engineering Services are completed. Any Engineering Services 
performed or costs incurred after the date of termination shall not be eligible for reimbursement. 
Engineer shall notify City in writing as soon as possible if he/she/it determines, or reasonably 
anticipates, that the Engineering Services will not be completed in accordance with the Work Schedule. 
 
 (2)  Work Schedule.  Engineer acknowledges that the Work Schedule is of critical importance, 
and agrees to undertake all necessary efforts to expedite the performance of Engineering Services 
required herein so that construction of the project will be commenced and completed as scheduled. In 
this regard, and subject to adjustments in the Work Schedule as provided in Article 2 herein, Engineer 
shall proceed with sufficient qualified personnel and consultants necessary to fully and timely 
accomplish all Engineering Services required under this Contract in a professional manner. 
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 (3)  Notice to Proceed.  After execution of this Contract, Engineer shall not proceed with 
Engineering Services until authorized in writing by City to proceed as provided in Article 7. 
 

ARTICLE 4 
COMPENSATION 

 
 City shall pay and Engineer agrees to accept the amount shown below as full compensation for 
all engineering services performed and to be performed under this Contract. 
 
 Engineer shall be paid on the basis of actual hours worked by employees performing work 
associated with this Contract, in accordance with the Fee Schedule attached hereto as Exhibit D.  
Payment of monies due for the Engineer’s subconsultant’s services shall be based on the actual amount 
billed to the Engineer by the subconsultant.  Payment of monies due for direct cost expenses shall be 
based on the actual costs. 
 
 The maximum amount payable under this Contract, without modification of this Contract as 
provided herein, is the sum of One Hundred Twenty-Three Thousand Five Hundred Eighty-Two and 
No/100 Dollars, ($123,582.00). Engineer shall prepare and submit to City monthly progress reports in 
sufficient detail to support the progress of the work and to support invoices requesting monthly payment. 
Any preferred format of City for such monthly progress reports shall be identified in Exhibit B entitled 
“Engineering Services”. Satisfactory progress of work shall be an absolute condition of payment. 
 
 The maximum amount payable herein may be adjusted for additional work requested and 
performed only if approved by written Supplemental Agreement. 

 
ARTICLE 5 

METHOD OF PAYMENT 
 
 Payments to Engineer shall be made while Engineering Services are in progress. Engineer shall 
prepare and submit to City, not more frequently than once per month, a progress report as referenced in 
Article 4 above. Such progress report shall state the percentage of completion of Engineering Services 
accomplished during that billing period and to date. Simultaneous with submission of such progress 
report, Engineer shall prepare and submit one (1) original and one (1) copy of a certified invoice in a 
form acceptable to City. This submittal shall also include a progress assessment report in a form 
acceptable to City. 
 
 Progress payments shall be made in proportion to the percentage of completion of Engineering 
Services identified in Exhibit D. Progress payments shall be made by City based upon Engineering 
Services actually provided and performed. Upon timely receipt and approval of each statement, City 
shall make a good faith effort to pay the amount which is due and payable within thirty (30) days. City 
reserves the right to withhold payment pending verification of satisfactory Engineering Services 
performed. Engineer has the responsibility to submit proof to City, adequate and sufficient in its 
determination, that tasks were completed. 
 
 The certified statements shall show the total amount earned to the date of submission and shall 
show the amount due and payable as of the date of the current statement. Final payment does not relieve 
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Engineer of the responsibility of correcting any errors and/or omissions resulting from his/her/its 
negligence. 
 

ARTICLE 6 
PROMPT PAYMENT POLICY 

 
 In accordance with Chapter 2251, V.T.C.A., Texas Government Code, payment to Engineer 
will be made within thirty (30) days of the day on which the performance of services was complete, or 
within thirty (30) days of the day on which City receives a correct invoice for services, whichever is 
later. Engineer may charge a late fee (fee shall not be greater than that which is permitted by Texas law) 
for payments not made in accordance with this prompt payment policy; however, this policy does not 
apply in the event: 
 

A. There is a bona fide dispute between City and Engineer concerning the supplies, 
materials, or equipment delivered or the services performed that causes the payment to be 
late; or  

B. The terms of a federal contract, grant, regulation, or statute prevent City from making a 
timely payment with federal funds; or 

C. There is a bona fide dispute between Engineer and a subcontractor or between a 
subcontractor and its supplier concerning supplies, materials, or equipment delivered or 
the Engineering Services performed which causes the payment to be late; or 

D. The invoice is not mailed to City in strict accordance with instructions, if any, on the 
purchase order, or this Contract or other such contractual agreement. 

 
  City shall document to Engineer the issues related to disputed invoices within ten (10) calendar 

days of receipt of such invoice. Any non-disputed invoices shall be considered correct and payable per 
the terms of Chapter 2251, V.T.C.A., Texas Government Code. 

 
ARTICLE 7 

NOTICE TO PROCEED 
 
 The Engineer shall not proceed with any task listed on Exhibit B until the City has issued a 
written Notice to Proceed regarding such task. The City shall not be responsible for work performed or 
costs incurred by Engineer related to any task for which a Notice to Proceed has not been issued. 
 

ARTICLE 8 
PROJECT TEAM 

 
 City’s Designated Representative for purposes of this Contract is as follows: 
 
 Kaitlyn Saucedo 
 Project Manager 
 3400 Sunrise Road 
 Round Rock, TX 78665 
 Telephone Number (512) 218-7076 
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 Mobile Number (512) 401-8517 
 Fax Number (512) 255-6916 
 Email Address ksaucedo@roundrocktexas.gov 
 
 
 City’s Designated Representative shall be authorized to act on City’s behalf with respect to this 
Contract. City or City’s Designated Representative shall render decisions in a timely manner pertaining 
to documents submitted by Engineer in order to avoid unreasonable delay in the orderly and sequential 
progress of Engineering Services. 
 
 Engineer’s Designated Representative for purposes of this Contract is as follows: 
 
 Allen D. Woelke 
 Vice President 
 9430 Research Boulevard, Suite 1-200 
 Austin, TX 78759 
 Telephone Number (512) 346-1100 
 Fax Number (512) 345-1483 
 Email Address WoelkeAD@cdmsmith.com 
 
 

ARTICLE 9 
PROGRESS EVALUATION 

 
 Engineer shall, from time to time during the progress of the Engineering Services, confer with 
City at City’s election. Engineer shall prepare and present such information as may be pertinent and 
necessary, or as may be requested by City, in order for City to evaluate features of the Engineering 
Services. At the request of City or Engineer, conferences shall be provided at Engineer's office, the 
offices of City, or at other locations designated by City. When requested by City, such conferences shall 
also include evaluation of the Engineering Services. 
 
 Should City determine that the progress in Engineering Services does not satisfy the Work 
Schedule, then City shall review the Work Schedule with Engineer to determine corrective action 
required. 
 
 Engineer shall promptly advise City in writing of events which have or may have a significant 
impact upon the progress of the Engineering Services, including but not limited to the following: 
 

(1) Problems, delays, adverse conditions which may materially affect the ability to meet the 
objectives of the Work Schedule, or preclude the attainment of project Engineering Services 
units by established time periods; and such disclosure shall be accompanied by statement of 
actions taken or contemplated, and City assistance needed to resolve the situation, if any; 
and 

 
(2) Favorable developments or events which enable meeting the Work Schedule goals sooner 

than anticipated. 

mailto:ksaucedo@roundrocktexas.gov
mailto:WoelkeAD@cdmsmith.com
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ARTICLE 10 
SUSPENSION 

 
 Should City desire to suspend the Engineering Services, but not to terminate this Contract, then 
such suspension may be effected by City giving Engineer thirty (30) calendar days’ verbal notification 
followed by written confirmation to that effect. Such thirty-day notice may be waived in writing by 
agreement and signature of both parties. The Engineering Services may be reinstated and resumed in 
full force and effect within sixty (60) days of receipt of written notice from City to resume the 
Engineering Services. Such sixty-day notice may be waived in writing by agreement and signature of 
both parties. If this Contract is suspended for more than thirty (30) days, Engineer shall have the option 
of terminating this Contract. 
 
 If City suspends the Engineering Services, the contract period as determined in Article 3, and 
the Work Schedule, shall be extended for a time period equal to the suspension period. 
 
 City assumes no liability for Engineering Services performed or costs incurred prior to the date 
authorized by City for Engineer to begin Engineering Services, and/or during periods when Engineering 
Services is suspended, and/or subsequent to the contract completion date. 

 
ARTICLE 11 

ADDITIONAL ENGINEERING SERVICES 
 
 If Engineer forms a reasonable opinion that any work he/she/it has been directed to perform is 
beyond the scope of this Contract and as such constitutes extra work, he/she/it shall promptly notify 
City in writing. In the event City finds that such work does constitute extra work and exceeds the 
maximum amount payable, City shall so advise Engineer and a written Supplemental Contract will be 
executed between the parties as provided in Article 13. Engineer shall not perform any proposed 
additional work nor incur any additional costs prior to the execution, by both parties, of a written 
Supplemental Contract. City shall not be responsible for actions by Engineer nor for any costs incurred 
by Engineer relating to additional work not directly associated with the performance of the Engineering 
Services authorized in this Contract or any amendments thereto. 
 

ARTICLE 12 
CHANGES IN ENGINEERING SERVICES 

 
 If City deems it necessary to request changes to previously satisfactorily completed Engineering 
Services or parts thereof which involve changes to the original Engineering Services or character of 
Engineering Services under this Contract, then Engineer shall make such revisions as requested and as 
directed by City. Such revisions shall be considered as additional Engineering Services and paid for as 
specified under Article 11. 
 
 Engineer shall make revisions to Engineering Services authorized hereunder as are necessary to 
correct errors appearing therein, when required to do so by City. No additional compensation shall be 
due for such Engineering Services. 
 



7 

ARTICLE 13 
SUPPLEMENTAL CONTRACTS 

 
 The terms of this Contract may be modified by written Supplemental Contract if City 
determines that there has been a significant change in (1) the scope, complexity or character of the 
Engineering Services, or (2) the duration of the Engineering Services. Any such Supplemental Contract 
must be duly authorized by the City.  Engineer shall not proceed until the Supplemental Contract has 
been executed. Additional compensation, if appropriate, shall be identified as provided in Article 4. 
 
 It is understood and agreed by and between both parties that Engineer shall make no claim for 
extra work done or materials furnished until the City authorizes full execution of the written 
Supplemental Contract and authorization to proceed. City reserves the right to withhold payment 
pending verification of satisfactory Engineering Services performed. 

 
ARTICLE 14 

USE OF DOCUMENTS 
 

    
All documents, including but not limited to drawings, specifications and data or programs stored 

electronically, (hereinafter referred to as “Instruments of Service”) prepared by Engineer and its 
subcontractors are related exclusively to the services described in this Contract and are intended to be 
used with respect to this Project.  However, it is expressly understood and agreed by and between the 
parties hereto that all of Engineer’s designs under this Contract (including but not limited to tracings, 
drawings, estimates, specifications, investigations, studies and other documents, completed or partially 
completed), shall be the property of City to be thereafter used in any lawful manner as City elects.  Any 
such subsequent use made of documents by City shall be at City’s sole risk and without liability to 
Engineer, and, to the extent permitted by law, City shall hold harmless Engineer from all claims, 
damages, losses and expenses, resulting therefrom.  Any modification of the plans will be evidenced on 
the plans and be signed and sealed by a licensed professional prior to re-use of modified plans. 

 
  By execution of this Contract and in confirmation of the fee for services to be paid under this 
Contract, Engineer hereby conveys, transfers and assigns to City all rights under the Federal Copyright 
Act of 1976 (or any successor copyright statute), as amended, all common law copyrights and all other 
intellectual property rights acknowledged by law in the Project designs and work product developed 
under this Contract. Copies may be retained by Engineer.  Engineer shall be liable to City for any loss or 
damage to any such documents while they are in the possession of or while being worked upon by 
Engineer or anyone connected with Engineer, including agents, employees, Engineers or subcontractors. 
All documents so lost or damaged shall be replaced or restored by Engineer without cost to City. 
 

  Upon execution of this Contract, Engineer grants to City permission to reproduce Engineer’s 
work and documents for purposes of constructing, using and maintaining the Project, provided that City 
shall comply with its obligations, including prompt payment of all sums when due, under this Contract. 
Engineer shall obtain similar permission from Engineer’s subcontractors consistent with this Contract. If 
and upon the date Engineer is adjudged in default of this Contract, City is permitted to authorize other 
similarly credentialed design professionals to reproduce and, where permitted by law, to make changes, 
corrections or additions to the work and documents for the purposes of completing, using and 
maintaining the Project. 
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 City shall not assign, delegate, sublicense, pledge or otherwise transfer any permission granted 

herein to another party without the prior written contract of Engineer. However, City shall be permitted 
to authorize the contractor, subcontractors and material or equipment suppliers to reproduce applicable 
portions of the Instruments of Service appropriate to and for use in their execution of the Work.  
Submission or distribution of Instruments of Service to meet official regulatory requirements or for 
similar purposes in connection with the Project is permitted.  Any unauthorized use of the Instruments of 
Service shall be at City's sole risk and without liability to Engineer and its Engineers. 
 

 Prior to Engineer providing to City any Instruments of Service in electronic form or City 
providing to Engineer any electronic data for incorporation into the Instruments of Service, City and 
Engineer shall by separate written contract set forth the specific conditions governing the format of such 
Instruments of Service or electronic data, including any special limitations not otherwise provided in this 
Contract.  Any electronic files are provided by Engineer for the convenience of City, and use of them is 
at City’s sole risk.  In the case of any defects in electronic files or any discrepancies between them and 
any hardcopy of the same documents prepared by Engineer, the hardcopy shall prevail.  Only printed 
copies of documents conveyed by Engineer shall be relied upon.   

 
 Engineer shall have no liability for changes made to the drawings by other engineers subsequent 

to the completion of the Project.  Any such change shall be sealed by the engineer making that change 
and shall be appropriately marked to reflect what was changed or modified. 
 
 

ARTICLE 15 
PERSONNEL, EQUIPMENT AND MATERIAL 

 
 Engineer shall furnish and maintain, at its own expense, quarters for the performance of all 
Engineering Services, and adequate and sufficient personnel and equipment to perform the Engineering 
Services as required. All employees of Engineer shall have such knowledge and experience as will 
enable them to perform the duties assigned to them. Any employee of Engineer who, in the opinion of 
City, is incompetent or whose conduct becomes detrimental to the Engineering Services shall 
immediately be removed from association with the project when so instructed by City. Engineer 
certifies that it presently has adequate qualified personnel in its employment for performance of the 
Engineering Services required under this Contract, or will obtain such personnel from sources other 
than City. Engineer may not change the Project Manager without prior written consent of City. 
 

ARTICLE 16 
SUBCONTRACTING 

 
 Engineer shall not assign, subcontract or transfer any portion of the Engineering Services under 
this Contract without prior written approval from City. All subcontracts shall include the provisions 
required in this Contract and shall be approved as to form, in writing, by City prior to Engineering 
Services being performed under the subcontract.  No subcontract shall relieve Engineer of any 
responsibilities under this Contract. 
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ARTICLE 17 
EVALUATION OF ENGINEERING SERVICES 

 
 City, or any authorized representatives of it, shall have the right at all reasonable times to review 
or otherwise evaluate the Engineering Services performed or being performed hereunder and the 
premises on which it is being performed. If any review or evaluation is made on the premises of 
Engineer or a subcontractor, then Engineer shall provide and require its subcontractors to provide all 
reasonable facilities and assistance for the safety and convenience of City or other representatives in the 
performance of their duties. 
 

ARTICLE 18 
SUBMISSION OF REPORTS 

 
 All applicable study reports shall be submitted in preliminary form for approval by City before 
any final report is issued. City’s comments on Engineer’s preliminary reports shall be addressed in any 
final report. 
 

ARTICLE 19 
VIOLATION OF CONTRACT TERMS/BREACH OF CONTRACT 

 
 Violation of contract terms or breach of contract by Engineer shall be grounds for termination of 
this Contract, and any increased costs arising from Engineer’s default, breach of contract, or violation 
of contract terms shall be paid by Engineer. 

 
ARTICLE 20 

TERMINATION 
 
 This Contract may be terminated as set forth below. 
 

(1) By mutual agreement and consent, in writing, of both parties. 
 

(2) By City, by notice in writing to Engineer, as a consequence of failure by Engineer to 
perform the Engineering Services set forth herein in a satisfactory manner. 

 
(3) By either party, upon the failure of the other party to fulfill its obligations as set forth 

herein. 
 

(4) By City, for reasons of its own and not subject to the mutual consent of Engineer, upon 
not less than thirty (30) days’ written notice to Engineer. 

 
(5) By satisfactory completion of all Engineering Services and obligations described herein. 

 
 Should City terminate this Contract as herein provided, no fees other than fees due and payable 
at the time of termination shall thereafter be paid to Engineer. In determining the value of the 
Engineering Services performed by Engineer prior to termination, City shall be the sole judge. 
Compensation for Engineering Services at termination will be based on a percentage of the Engineering 
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Services completed at that time. Should City terminate this Contract under Subsection (4) immediately 
above, then the amount charged during the thirty-day notice period shall not exceed the amount charged 
during the preceding thirty (30) days. 
 
 If Engineer defaults in the performance of this Contract or if City terminates this Contract for 
fault on the part of Engineer, then City shall give consideration to the actual costs incurred by Engineer 
in performing the Engineering Services to the date of default, the amount of Engineering Services 
required which was satisfactorily completed to date of default, the value of the Engineering Services 
which are usable to City, the reasonable and necessary cost to City of employing another firm to 
complete the Engineering Services required and the time required to do so, and other factors which 
affect the value to City of the Engineering Services performed at the time of default. 
 
 The termination of this Contract and payment of an amount in settlement as prescribed above 
shall extinguish all rights, duties, and obligations of City and Engineer under this Contract, except the 
obligations set forth herein in Article 21 entitled “Compliance with Laws.” If the termination of this 
Contract is due to the failure of Engineer to fulfill his/her/its contractual obligations, then City may take 
over the project and prosecute the Engineering Services to completion. In such case, Engineer shall be 
liable to City for any additional and reasonable costs incurred by City. 
 
 Engineer shall be responsible for the settlement of all contractual and administrative issues 
arising out of any procurements made by Engineer in support of the Engineering Services under this 
Contract. 
 

ARTICLE 21 
COMPLIANCE WITH LAWS 

 
 (1)  Compliance.  Engineer shall comply with all applicable federal, state and local laws, 
statutes, codes, ordinances, rules and regulations, and the orders and decrees of any court, or 
administrative bodies or tribunals in any manner affecting the performance of this Contract, including 
without limitation, minimum/maximum salary and wage statutes and regulations, and licensing laws 
and regulations. Engineer shall furnish City with satisfactory proof of his/her/its compliance. 
 
 Engineer shall further obtain all permits and licenses required in the performance of the 
Engineering Services contracted for herein. 
 
 (2)  Taxes.  Engineer will pay all taxes, if any, required by law arising by virtue of the 
Engineering Services performed hereunder. City is qualified for exemption pursuant to the provisions 
of Section 151.309 of the Texas Limited Sales, Excise, and Use Tax Act. 
 
 (3)  As required by Chapter 2270, Government Code, Engineer hereby verifies that it does not 
boycott Israel and will not boycott Israel through the term of this Agreement.  For purposes of this 
verification, “boycott Israel” means refusing to deal with, terminating business activities with, or 
otherwise taking any action that is intended to penalize, inflict economic harm on, or limit commercial 
relations specifically with Israel, or with a person or entity doing business in Israel or in an Israeli-
controlled territory, but does not include an action made for ordinary business purposes. 
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ARTICLE 22 
INDEMNIFICATION 

 
 Engineer shall save and hold City harmless from all liability for damage to the extent that 

the damage is caused by or results from an act of negligence, intentional tort, intellectual property 
infringement, or failure to pay a subcontractor or supplier committed by Engineer, Engineer’s agent, 
or another entity over which Engineer exercises control.  Engineer shall also save and hold City 
harmless from any and all expenses, including but not limited to reasonable attorneys’ fees which 
may be incurred by City in litigation or otherwise defending claims or liabilities which may be 
imposed on City to the extent resulting from such negligent activities by Engineer, its agents, or 
employees. 

 
ARTICLE 23 

ENGINEER’S RESPONSIBILITIES 
 
 Engineer shall be responsible for the accuracy of his/her/its Engineering Services and shall 
promptly make necessary revisions or corrections to its work product resulting from errors, omissions, 
or negligent acts, and same shall be done without compensation. City shall determine Engineer’s 
responsibilities for all questions arising from design errors and/or omissions. Engineer shall not be 
relieved of responsibility for subsequent correction of any such errors or omissions in its work product, 
or for clarification of any ambiguities until after the construction phase of the project has been 
completed. 
 

ARTICLE 24 
ENGINEER’S SEAL 

 
 The responsible engineer shall sign, seal and date all appropriate engineering submissions to 
City in accordance with the Texas Engineering Practice Act and the rules of the State Board of 
Registration for Professional Engineers. 
 

ARTICLE 25 
NON-COLLUSION, FINANCIAL INTEREST PROHIBITED 

 
 (1)  Non-collusion.  Engineer warrants that he/she/it has not employed or retained any company 
or persons, other than a bona fide employee working solely for Engineer, to solicit or secure this 
Contract, and that he/she/it has not paid or agreed to pay any company or engineer any fee, 
commission, percentage, brokerage fee, gifts, or any other consideration, contingent upon or resulting 
from the award or making of this Contract. For breach or violation of this warranty, City reserves and 
shall have the right to annul this Contract without liability or, in its discretion and at its sole election, to 
deduct from the contract price or compensation, or to otherwise recover, the full amount of such fee, 
commission, percentage, brokerage fee, gift or contingent fee. 
 
 (2)  Financial Interest Prohibited.  Engineer covenants and represents that Engineer, 
his/her/its officers, employees, agents, consultants and subcontractors will have no financial interest, 
direct or indirect, in the purchase or sale of any product, materials or equipment that will be 
recommended or required for the construction of the project. 
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ARTICLE 26 
INSURANCE 

 
 (1)  Insurance.  Engineer, at Engineer’s sole cost, shall purchase and maintain during the entire 
term while this Contract is in effect professional liability insurance coverage in the minimum amount of 
One Million Dollars per claim from a company authorized to do insurance business in Texas and 
otherwise acceptable to City. Engineer shall also notify City, within twenty-four (24) hours of receipt, of 
any notices of expiration, cancellation, non-renewal, or material change in coverage it receives from its 
insurer. 
 
 (2)  Subconsultant Insurance.  Without limiting any of the other obligations or liabilities of 
Engineer, Engineer shall require each subconsultant performing work under this Contract to maintain 
during the term of this Contract, at the subconsultant’s own expense, the same stipulated minimum 
insurance required in Article 26, Section (1) above, including the required provisions and additional 
policy conditions as shown below in Article 26, Section (3). 
 

Engineer shall obtain and monitor the certificates of insurance from each subconsultant in order 
to assure compliance with the insurance requirements. Engineer must retain the certificates of insurance 
for the duration of this Contract, and shall have the responsibility of enforcing these insurance 
requirements among its subconsultants. City shall be entitled, upon request and without expense, to 
receive copies of these certificates of insurance. 
 
 (3)  Insurance Policy Endorsements.  Each insurance policy shall include the following 
conditions by endorsement to the policy: 

 
(a) Engineer shall notify City thirty (30) days prior to the expiration, cancellation, non-

renewal in coverage, and such notice thereof shall be given to City by certified mail to: 
 
   City Manager, City of Round Rock 
   221 East Main Street 
   Round Rock, Texas     78664 

 
(b) The policy clause “Other Insurance” shall not apply to any insurance coverage currently 

held by City, to any such future coverage, or to City’s Self-Insured Retentions of 
whatever nature. 

 
(4)  Cost of Insurance.  The cost of all insurance required herein to be secured and maintained 

by Engineer shall be borne solely by Engineer, with certificates of insurance evidencing such minimum 
coverage in force to be filed with City. Such Certificates of Insurance are evidenced as Exhibit E herein 
entitled “Certificates of Insurance.” 
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ARTICLE 27 
COPYRIGHTS 

 
 City shall have the royalty-free, nonexclusive and irrevocable right to reproduce, publish or 
otherwise use, and to authorize others to use, any reports developed by Engineer for governmental 
purposes. 

 
ARTICLE 28 

SUCCESSORS AND ASSIGNS 
 
 This Contract shall be binding upon and inure to the benefit of the parties hereto, their 
successors, lawful assigns, and legal representatives. Engineer may not assign, sublet or transfer any 
interest in this Contract, in whole or in part, by operation of law or otherwise, without obtaining the 
prior written consent of City. 

 
ARTICLE 29 

SEVERABILITY 
 
 In the event any one or more of the provisions contained in this Contract shall for any reason be 
held to be invalid, illegal or unenforceable in any respect, then such invalidity, illegality or 
unenforceability shall not affect any other provision thereof and this Contract shall be construed as if 
such invalid, illegal or unenforceable provision had never been contained herein. 
 

ARTICLE 30 
PRIOR AGREEMENTS SUPERSEDED 

 
 This Contract constitutes the sole agreement of the parties hereto, and supersedes any prior 
understandings or written or oral contracts between the parties respecting the subject matter defined 
herein. This Contract may only be amended or supplemented by mutual agreement of the parties hereto 
in writing. 

 
ARTICLE 31 

ENGINEER’S ACCOUNTING RECORDS 
 
 Records pertaining to the project, and records of accounts between City and Engineer, shall be 
kept on a generally recognized accounting basis and shall be available to City or its authorized 
representatives at mutually convenient times. The City reserves the right to review all records it deems 
relevant which are related to this Contract. 
 

ARTICLE 32 
NOTICES 

 
 All notices to either party by the other required under this Contract shall be personally delivered 
or mailed to such party at the following respective addresses: 
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 City: 
 
 City of Round Rock 
 Attention: City Manager 
 221 East Main Street 
 Round Rock, TX   78664 
 
 
 and to: 
 
 Stephan L. Sheets 
 City Attorney 
 309 East Main Street 
 Round Rock, TX    78664 
 
 Engineer: 
 
 Allen D. Woelke 
 Vice President 
 9430 Research Boulevard, Suite 1-200 
 Austin, TX 78759 
 

 
ARTICLE 33 

GENERAL PROVISIONS 
 
 (1)  Time is of the Essence.  The Services shall be performed expeditiously as is prudent 
considering the ordinary professional skill and care of a competent engineer.  Engineer understands and 
agrees that time is of the essence and that any failure of Engineer to complete the Engineering Services 
for each phase of this Contract within the agreed Work Schedule may constitute a material breach of 
this Contract. Engineer shall be fully responsible for his/her/its delays or for failures to use his/her/its 
reasonable efforts in accordance with the terms of this Contract and the Engineer’s standard of 
performance as defined herein. Where damage is caused to City due to Engineer’s negligent failure to 
perform City may accordingly withhold, to the extent of such damage, Engineer’s payments hereunder 
without waiver of any of City’s additional legal rights or remedies.  Any determination to withhold or 
set off shall be made in good faith and with written notice to Engineer provided, however, Engineer 
shall have fourteen (14) calendar days from receipt of the notice to submit a plan for cure reasonably 
acceptable to City. 
 
 (2)  Force Majeure.  Neither City nor Engineer shall be deemed in violation of this Contract if 
prevented from performing any of their obligations hereunder by reasons for which they are not 
responsible or circumstances beyond their control. However, notice of such impediment or delay in 
performance must be timely given, and all reasonable efforts undertaken to mitigate its effects. 
 
 (3)  Enforcement and Venue.  This Contract shall be enforceable in Round Rock, Williamson 
County, Texas, and if legal action is necessary by either party with respect to the enforcement of any or 
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all of the terms or conditions herein, exclusive venue for same shall lie in Williamson County, Texas. 
This Contract shall be governed by and construed in accordance with the laws and court decisions of 
the State of Texas. 
 
 (4)  Standard of Performance.  The standard of care for all professional engineering, 
consulting and related services performed or furnished by Engineer and its employees under this 
Contract will be the care and skill ordinarily used by members of Engineer’s profession practicing 
under the same or similar circumstances at the same time and in the same locality. Excepting Articles 
25 and 34 herein, Engineer makes no warranties, express or implied, under this Contract or otherwise, 
in connection with the Engineering Services. 
 
 (5)  Opinion of Probable Cost.  Any opinions of probable project cost or probable construction 
cost provided by Engineer are made on the basis of information available to Engineer and on the basis 
of Engineer’s experience and qualifications and represents its judgment as an experienced and qualified 
professional engineer. However, since Engineer has no control over the cost of labor, materials, 
equipment or services furnished by others, or over the contractor(s’) methods of determining prices, or 
over competitive bidding or market conditions, Engineer does not guarantee that proposals, bids or 
actual project or construction cost will not vary from opinions of probable cost Engineer prepares. 
 
 (6)  Opinions and Determinations.  Where the terms of this Contract provide for action to be 
based upon opinion, judgment, approval, review, or determination of either party hereto, such terms are 
not intended to be and shall never be construed as permitting such opinion, judgment, approval, review, 
or determination to be arbitrary, capricious, or unreasonable. 
 

ARTICLE 34 
SIGNATORY WARRANTY 

 
 The undersigned signatory for Engineer hereby represents and warrants that the signatory is an 
officer of the organization for which he/she has executed this Contract and that he/she has full and 
complete authority to enter into this Contract on behalf of the firm. The above-stated representations 
and warranties are made for the purpose of inducing City to enter into this Contract. 
 
 IN WITNESS WHEREOF, the City of Round Rock has caused this Contract to be signed in its 
corporate name by its duly authorized City Manager or Mayor, as has Engineer, signing by and through 
its duly authorized representative(s), thereby binding the parties hereto, their successors, assigns and 
representatives for the faithful and full performance of the terms and provisions hereof. 
 
 
 
 
 

[signature page follows] 
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CITY OF ROUND ROCK, TEXAS    APPROVED AS TO FORM: 
 
By: ______________________________________         
       Craig Morgan, Mayor     Stephan L. Sheets, City Attorney 
 
 
ATTEST: 
 
By: ______________________________________ 
       Sara L. White, City Clerk 
 
 
CDM SMITH INC. 
 
By: ______________________________________   
       Signature of Principal      
       Printed Name: __________________________   
 
 

MacLeodJA
Text Box
Allen D. Woelke

MacLeodJA
Image
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LIST OF EXHIBITS ATTACHED 
 

 
(1) Exhibit A                City Services 
 
(2) Exhibit B                Engineering Services 
 
(3) Exhibit C                Work Schedule 
 
(4) Exhibit D                Fee Schedule 
 
(5) Exhibit E                 Certificates of Insurance 



EXHIBIT A 
 

City Services 
 

The City of Round Rock shall have those responsibilities set forth in the Agreement subject to the 
following: 

1. Designate a person to act as Owner's representative with respect to the services to be performed or 
furnished by the Engineer. This representative will have authority to transmit instructions, receive 
information, interpret and define Owner’s policies and decisions with respect to Engineer’s services. 

2. Provide all criteria and full information as to Owner's requirements for the project, including 
objectives and constraints, space, capacity and performance requirements, flexibility and 
expandability, and furnish copies of all design and construction standards which Owner will require 
to be included in the Project Drawings and Specifications. 

3. Assist Engineer by placing all available information pertinent to the Project, including previous 
reports and any other data relative to the design or construction of the Project at the Engineer’s 
disposal. 

4. Furnish to Engineer, as requested for performance of basic services or as required by the Contract 
Documents, the following: 
a) Data prepared by or services of others, including without limitation explorations and tests of 

subsurface conditions at or contiguous to the site, drawings of physical conditions in or relating 
to existing surface of subsurface structures at or contiguous to the site; 

b) Services of an independent testing laboratory to perform all inspections, test and approvals of 
samples, materials and equipment; 

c) Environmental assessments, audits, investigations and impact statements, and other relevant 
environmental or cultural studies as to the Project, the site and adjacent areas; 

d) Arrange access to and make all provisions for Engineer to enter upon public and private 
property as required for Engineer to perform services herein; 

e) Examine all alternate solutions, studies, reports, sketches, proposals and other documents 
presented by Engineer; 

f) Provide such accounting, bond and financial advisory, independent cost estimating and 
insurance counseling services and such legal services as Owner may require or Engineer may 
reasonably request with regard to legal issues pertaining to the Project; 

g) Provide labor and safety equipment to open electrical/instrumentation cabinets, open and 
protect manholes and/or to operate valves and hydrants as required by the Engineer; and 

h) Give prompt notice to Engineer whenever Owner observes or otherwise becomes aware of any 
development that affects the scope, time of performance, or furnishing of Engineer’s services, 
or any defect or nonconformance in Engineer’s services in the work of any Contractor. 
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EXHIBIT B 
 

Engineering Services 
 

Project 1: Pressure Control Station – North. Provide professional engineering services related to the 
following improvements: 

A. Pressure sustaining/pressure reducing valve 
B. Cast-in-place concrete valve vault 
C. Piping for connection to 30” and 54” finished water pipes 
D. Valve controls, including flow signal. 
E. Assist with pump operations planning based on pressure signal and return flow. 

Project 2: Pressure Control Station – South. Provide professional engineering services related to the 
following improvements: 

A. Pressure sustaining/pressure reducing valve 
B. Cast-in-place concrete valve vault 
C. Piping for connection to 30” finished water pipe and 1 MG clearwell 
D. Solenoid Valve for on/off control. 

Task 1: Preliminary Engineering Phase.  Services during this phase include the following for both 
Projects, unless otherwise noted: 

1. Reviewing available data and consulting with the Owner to clarify and define the Owner's 
requirements for the project. 

2. Advising the Owner as to the necessity of providing or obtaining from others additional data or 
services. These additional services may include topographic surveys, geotechnical investigations and 
consultations, and environmental assessments and impact statements. Assisting in obtaining such 
services, if needed. 

3. Identifying and analyzing requirements of governmental authorities having jurisdiction to approve 
the design of the project and participating in consultations with such authorities. 
a) Coordinating with TCEQ and submitting the preliminary engineering technical memo and 

required construction documents (plans and specifications) to the TCEQ Plan Review Division for 
review and approval. 

4. Consulting with the Owner, reviewing preliminary technical memos, clarifying and defining the 
project requirements, reviewing available data, and discussing general scheduling.  

5. Preparing preliminary design documents, including preliminary engineering technical memo, if 
necessary, drawings and specifications. 

6. Furnishing to the Owner a maximum of three hard copies of preliminary engineering drawings, 
specifications outline, and other draft contract documents. Documents will also be provided in .pdf 
and AutoCAD format for Owner’s use. 

7. Preparing opinions of probable total project costs based on the preliminary design. 
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Task 2: Final Design and Construction Document Phase.  Services during this phase include the 
following for both Projects, unless otherwise noted: 

1. Preparing construction drawings and specifications showing the character and extent of the project. 
2. Preparing and furnishing to the Owner a revised opinion of probable total project costs based on the 

final project requirements. 
3. Furnishing the necessary engineering data required to apply for regulatory permits from local, state, 

or federal authorities. This is distinguished from and does not include detailed applications and 
supporting documents for government grant-in-aid or planning grants that could be furnished as 
additional services. 

4. Preparing basic documents related to construction contracts for review and approval by the Owner 
(and the Owner's legal and other advisors). These may include contract agreement forms, general 
conditions and supplementary conditions, invitations to bid, instructions to bidders, insurance and 
bonding requirements, and preparation of other contract-related documents.  

5. Furnishing to the Owner a maximum of three hard copies of drawings, specifications, and other 
contract documents for review prior to finalizing documents for bidding. Documents will also be 
provided in .pdf and AutoCAD format for Owner’s use. 

Task 3: Bidding Phase.  Services during this phase include the following for both Projects, unless 
otherwise noted: 

1. Assisting the Owner in obtaining bids for the prime construction contract, attending one (1) pre-bid 
conference, and issuing bidding documents electronically. 

2. Issuing addenda as appropriate to interpret, clarify, or expand the bidding documents. 
3. Assisting the Owner in determining the qualifications and acceptability of prospective constructors, 

subcontractors, and suppliers. 
4. When substitution prior to the award of contracts is allowed by the bidding documents, consultation 

with and advising the Owner as to the acceptability of alternate materials and equipment proposed 
by the prospective constructors. 

5. Providing assistance to the Owner in evaluating bids or proposals and in assembling and awarding 
contracts for construction, materials, equipment, and services. 

Task 4: Construction Phase.  Services during this phase include the following for both Projects, unless 
otherwise noted: 

1. Preparing for and conducting a preconstruction conference and issuing a Notice to Proceed on 
behalf of the Owner. 

2. Reviewing shop and erection drawings submitted by the constructors for compliance with design 
concepts. 

3. Reviewing laboratory, shop, and mill test reports on materials and equipment. 
4. Visiting the project site monthly as construction proceeds to observe and report on the progress and 

the quality of the executed work and as required by the progress of the work, not to exceed a total 
of two (2) visits. 

5. Issuing necessary interpretations and clarifications of contract documents, preparing change orders 
requiring special inspections and testing of the work, and making recommendations as to the 
acceptability of the work. 

6. Preparing sketches required to resolve problems due to actual field conditions encountered. 
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7. Determining amounts of progress payments due, based on degree of completion of the work, and 
recommending issuance of such payments by the Owner. 

8. Preparing record drawings from information submitted by the Contractor. 
9. Making a final site observation and reporting on observed completion of the project, including 

recommendations concerning final payments to constructors and release of retained percentage. 

Task 5: Special Services – Water Transient Analysis 

1. Engineer will engage a specialty Water Transient Analysis Engineer (WTAE) to evaluate the potential 
water transients created by the normal and emergency operation of the high service pump station. 
The pressure control valve included in Project 1 will be evaluated as a location for a surge control or 
surge anticipator valve for transit control. 

2. Engineer will coordinate between WTEA and Owner to provide data to WTAE as required. Engineer 
will collect the necessary data from the Owner. 

3. Engineer will review results of the water transient analysis prior to submitting report to Owner. 



 
EXHIBIT C 

 
Work Schedule 

 
ENGINEER will provide the basic preliminary engineering, design, bidding and general services 
during construction services described above in Tasks 1 through 4 per the schedule below. Task 
5, Hydraulic Transient Model can be done in parallel with Tasks 1 through 4 and can be 
complete within 120 days of notice to proceed. 

 Task Description    Duration     

Preliminary Engineering   30 Calendar Days 

Final Design     45 Calendar Days 

Bidding     75 Calendar Days 

Construction     Concurrent with Construction Contract 



EXHIBIT D 
 

Fee Schedule 
 

ENGINEER will provide the basic services described above in Tasks 1 through 4, for a not-to-
exceed amount of $93,582. An estimate of hours and cost by task is provided below. Invoices 
will be prepared based on the Billing Rate Schedule provided below and other direct charges 
and outside professionals passed through at ENGINEER’s cost plus five percent. ENGINEER will 
prepare invoices monthly based on hours by personnel category and billing rate in each of the 
tasks listed below. The hours and costs by task are an estimate and hours and cost by task may 
vary from the values provided below. 

Task 5, Water Transient Analysis, includes an allowance of $30,000 for the preparation of a 
water transient analysis of the WTP high service pump station by a subconsultant to the 
ENGINEER.  

The total contract value with Tasks 1 through 5 is $123,582 

Task Hours 
Labor 
Cost 

Other 
Cost/OP Total Cost 

Task 1: Preliminary Engineering 286 $31,816 $1,000 $32,816 
Task 2: Final Design and Construction 
Documents 

366 $40,714 $1,500 $42,214 

Task 3: Bidding 22 $4,162 $500 $4,662 
Task 4: Construction 87 $11,890 $2,000 $13,890 

Subtotal 761 $89,582 $5,000 $93,582 
Task 5: Water Transient Analysis 26 $5,000 $25,000 $30,000 

Total 787 $94,582 $30,000 $123,582 
 

 

 
 
 
 
 
 
 
 
 
 
 
 



Billing Rate Schedule 
 

Personnel Category 
Billing Rate 

($/hr) 
    

Project Manager 250 
Senior Technical Advisor 285 
Engineer 8 245 
Engineer 7 225 
Engineer 6 210 
Engineer 5 185 
Engineer 4 165 
Engineer 3 150 
Project Engineer 1/2 135 
Senior Technician/CADD 135 
Drafter 120 
Senior Administration 115 
Contract Administration 105 

 
 



 

EXHIBIT E 
 

Certificates of Insurance 
 

Attached Behind This Page 
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CERTIFICATE OF LIABILITY INSURANCE
 DATE(MM/DD/YYYY)        

 06/22/2021

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If 
SUBROGATION IS WAIVED, subject to   the terms and conditions of the policy, certain policies may require an endorsement. A statement on this 
certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS 
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES 
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED 
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

PRODUCER

Aon Risk Services Northeast, Inc.

Boston MA Office
53 State Street
Suite 2201
Boston MA 02109 USA 

PHONE
(A/C. No. Ext):

E-MAIL
ADDRESS:

INSURER(S) AFFORDING COVERAGE NAIC #

(866) 283-7122

INSURED 19410Commerce & Industry Ins CoINSURER A:

23035Liberty Mutual Fire Ins CoINSURER B:

42404Liberty Insurance CorporationINSURER C:

33600LM Insurance CorporationINSURER D:

20699ACE Property & Casualty Insurance Co.INSURER E:

INSURER F:

FAX
(A/C. No.):

800-363-0105

Lloyd's Syndicate No. 2623 AA1128623

CONTACT
NAME:

CDM Smith Inc.
75 State Street Suite 701
Boston MA 02109 USA 

COVERAGES CERTIFICATE NUMBER: 570087950184 REVISION NUMBER:
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD 
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS 
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, 
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS. Limits shown are as requested

POLICY EXP 
(MM/DD/YYYY)

POLICY EFF 
(MM/DD/YYYY)

SUBR
WVD

INSR 
LTR

ADDL 
INSD POLICY NUMBER  TYPE OF INSURANCE LIMITS

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

POLICY LOC

EACH OCCURRENCE

DAMAGE TO RENTED 
PREMISES (Ea occurrence)

MED EXP (Any one person)

PERSONAL & ADV INJURY

GENERAL AGGREGATE

PRODUCTS - COMP/OP AGG

X

X

X X

GEN'L AGGREGATE LIMIT APPLIES PER: 

$2,000,000

$1,000,000

$10,000

$2,000,000

$4,000,000

$4,000,000

C 01/01/2021 01/01/2022TB7611B8T8Z6041

PRO-
JECT

OTHER:

AUTOMOBILE LIABILITY

ANY AUTO

OWNED 
AUTOS ONLY

SCHEDULED
 AUTOS

HIRED AUTOS 
ONLY

NON-OWNED 
AUTOS ONLY

BODILY INJURY ( Per person)

PROPERTY DAMAGE
(Per accident)

X

BODILY INJURY (Per accident)

$2,000,000B 01/01/2021 01/01/2022 COMBINED SINGLE LIMIT
(Ea accident)

AS2-611-B8T8Z6-061

EXCESS LIAB

X OCCUR 

CLAIMS-MADE AGGREGATE

EACH OCCURRENCE

DED 

$5,000,000

$5,000,000

01/01/2021UMBRELLA LIABE 01/01/2022XEUG28194687005

RETENTION

X

E.L. DISEASE-EA EMPLOYEE

E.L. DISEASE-POLICY LIMIT

E.L. EACH ACCIDENT $1,000,000

X OTH-
ER

PER STATUTED 01/01/2021 01/01/2022

AOS
WC5611B8T8Z6021D 01/01/2021 01/01/2022

$1,000,000

Y / N

(Mandatory in NH)

ANY PROPRIETOR / PARTNER / EXECUTIVE 
OFFICER/MEMBER EXCLUDED? N / AN

WI

WORKERS COMPENSATION AND 
EMPLOYERS' LIABILITY

If yes, describe under 
DESCRIPTION OF OPERATIONS below

$1,000,000

WA561DB8T8Z6011

Each ClaimPSDEF2100033 01/01/2021 01/01/2022
Professional/Claims Made $1,000,000Aggregate

Archit&Eng ProfF $1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

RE:  City of Round Rock - WTP Pressure Relief Valve.

CANCELLATIONCERTIFICATE HOLDER

AUTHORIZED REPRESENTATIVECity of Round Rock
Attn:  City Manager
221 East Main St.
Round Rock TX 78664 USA 

ACORD 25 (2016/03)

©1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE 

EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE 

POLICY PROVISIONS.



AGENCY CUSTOMER ID:

ADDITIONAL  REMARKS SCHEDULE

LOC #:

 ADDITIONAL REMARKS

THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM,

FORM NUMBER: ACORD 25 FORM TITLE: Certificate of Liability Insurance

EFFECTIVE DATE:

CARRIER NAIC CODE

POLICY NUMBER

NAMED INSUREDAGENCY

See Certificate Number:

See Certificate Number:

570087950184

570087950184

Aon Risk Services Northeast, Inc.

10518329

ADDITIONAL  POLICIES
If a policy below does not include limit information, refer to the corresponding policy on the ACORD 

certificate form for policy limits.

INSURER

INSURER

INSURER

INSURER

INSURER(S) AFFORDING COVERAGE

Page _ of _

NAIC #

CDM Smith Inc.

 TYPE OF INSURANCE
POLICY NUMBER LIMITS

WORKERS COMPENSATION

C WA761DB8T8Z6031 01/01/2021 01/01/2022
MA & PR

N/A

ADDL 

INSD

INSR 

LTR
SUBR 

WVD

POLICY 

EFFECTIVE 

DATE 

(MM/DD/YYYY)

POLICY 

EXPIRATION 

DATE 

(MM/DD/YYYY)

ACORD 101 (2008/01) © 2008 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD



Professional Liab Policy # PSDEF2100033

AGENCY CUSTOMER ID:

ADDITIONAL  REMARKS SCHEDULE

LOC #:

 ADDITIONAL REMARKS

THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM,

FORM NUMBER: ACORD 25 FORM TITLE: Certificate of Liability Insurance

EFFECTIVE DATE:

CARRIER NAIC CODE

POLICY NUMBER

NAMED INSUREDAGENCY

See Certificate Number:

See Certificate Number:

Aon Risk Services Northeast, Inc.

10518329

570087950184

570087950184

Page _ of _

CDM Smith Inc.

Beazley (Syndicates 2623/0623) - 25%

BRIT (Syndicate 2987) - 25%

Ms Amlin (Syndicate 2001) - 12.5%

Munitus (Syndicate 4242) - 12.5%

Re/Rn (Syndicate 1458) - 10%

National Fire & Marine Insurance Company (Policy # 42CNP31339701, Term: 01/01/2021 - 01/01/2022) - 15%

ACORD 101 (2008/01) © 2008 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD



LIM 99 01 05 11 © 2011 Liberty Mutual Group of Companies. All rights reserved. 
Includes copyrighted material of Insurance Services Office, Inc., with 

its permission. 

Page 1 of 1 

Policy Number  TB7-611-B8T8Z6-041
Issued by  LIBERTY INSURANCE CORPORATION 

THIS ENDORSEMENT CHANGES THE POLICY.  PLEASE READ IT CAREFULLY. 

NOTICE OF CANCELLATION TO THIRD PARTIES 

This endorsement modifies insurance provided under the following: 

BUSINESS AUTO COVERAGE PART 
MOTOR CARRIER COVERAGE PART 
GARAGE COVERAGE PART 
TRUCKERS COVERAGE PART 
EXCESS AUTOMOBILE LIABILITY INDEMNITY COVERAGE PART 
SELF-INSURED TRUCKER EXCESS LIABILITY COVERAGE PART 
COMMERCIAL GENERAL LIABILITY COVERAGE PART 
EXCESS COMMERCIAL GENERAL LIABILITY COVERAGE PART 
PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART 
LIQUOR LIABILITY COVERAGE PART 
COMMERCIAL LIABILITY – UMBRELLA COVERAGE FORM 

Schedule 

Name of Other Person(s) / 
Organization(s): 

Email Address or mailing address: Number Days Notice: 

A Schedule of each person or 
Organization provided to us by 
the First 
Named Insured within 15 days of 
written cancellation notice 
received by 
the First Named Insured for any 
reason other than nonpayment of 
premium 
As Required by Written Contract 

30 

A. If we cancel this policy for any reason other than nonpayment of premium, we will notify the persons or 
organizations shown in the Schedule above.  We will send notice to the email or mailing address listed above 
at least 10 days, or the number of days listed above, if any, before the cancellation becomes effective.  In no 
event does the notice to the third party exceed the notice to the first named insured.   

B. This advance notification of a pending cancellation of coverage is intended as a courtesy only. Our failure to 
provide such advance notification will not extend the policy cancellation date nor negate cancellation of the 
policy. 

All other terms and conditions of this policy remain unchanged. 
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its permission. 

Page 1 of 1 

Policy Number  AS2-611-B8T8Z6-061
Issued by  LIBERTY MUTUAL FIRE INSURANCE COMPANY 

THIS ENDORSEMENT CHANGES THE POLICY.  PLEASE READ IT CAREFULLY. 

NOTICE OF CANCELLATION TO THIRD PARTIES 

This endorsement modifies insurance provided under the following: 

BUSINESS AUTO COVERAGE PART 
MOTOR CARRIER COVERAGE PART 
GARAGE COVERAGE PART 
TRUCKERS COVERAGE PART 
EXCESS AUTOMOBILE LIABILITY INDEMNITY COVERAGE PART 
SELF-INSURED TRUCKER EXCESS LIABILITY COVERAGE PART 
COMMERCIAL GENERAL LIABILITY COVERAGE PART 
EXCESS COMMERCIAL GENERAL LIABILITY COVERAGE PART 
PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART 
LIQUOR LIABILITY COVERAGE PART 
COMMERCIAL LIABILITY – UMBRELLA COVERAGE FORM 

Schedule 

Name of Other Person(s) / 
Organization(s): 

Email Address or mailing address: Number Days Notice: 

Blanket - as required by 
written contract 

30 

A. If we cancel this policy for any reason other than nonpayment of premium, we will notify the persons or 
organizations shown in the Schedule above.  We will send notice to the email or mailing address listed above 
at least 10 days, or the number of days listed above, if any, before the cancellation becomes effective.  In no 
event does the notice to the third party exceed the notice to the first named insured.   

B. This advance notification of a pending cancellation of coverage is intended as a courtesy only. Our failure to 
provide such advance notification will not extend the policy cancellation date nor negate cancellation of the 
policy. 

All other terms and conditions of this policy remain unchanged. 



WM 90 18 06 11 © 2011 Liberty Mutual Group of Companies Page 1 of 1
Ed. 06/01/2011 All Rights Reserved

THIS ENDORSEMENT CHANGES THE POLICY.  PLEASE READ IT CAREFULLY.

NOTICE OF CANCELLATION TO THIRD PARTIES

A. If we cancel this policy for any reason other than nonpayment of premium, we will notify the persons or 
organizations shown in the Schedule below. We will send notice to the email or mailing address listed below 
at least 10 days, or the number of days listed below, if any, before cancellation becomes effective. In no event 
does the notice to the third party exceed the notice to the first named insured.

B. This advance notification of a pending cancellation of coverage is intended as a courtesy only.  Our failure to 
provide such advance notification will not extend the policy cancellation date nor negate cancellation of the 
policy.

SCHEDULE

Name of Other Person(s) / Email Address or mailing address: Number Days Notice:
Organization(s):

Per Schedule on file with Broker Per Schedule on file with Broker 30

All other terms and conditions of this policy remain unchanged.

Effective Date: 1/1/2021 Premium $ 

Issued by LM Insurance Corporation

For attachment to Policy No. WA5-61D-BT8Z6-011 

Issued to CDM Smith Inc.
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