



BID TABULATION

THE CITY OF ROUND ROCK Transportation Department 3400 Sunrise Rd. Round Rock, Texas. 78665 Bid Extended By: Bid Opening Date: July 29th, 2025 Bid Opening Location: 3400 Sunrise Road, Round Rock, TX 78765 Liquidated Damages: \$500/Day No. of Responses 3 Project Manager: Greg Ciaccio, Sr. Project Manager Project Consultant: Jacob W Valentien, PE - Westwood Professional Services   8-5-2025 Project Name: McNeil Rd at Round Rock West Drive Right Turn Lane Project ID: R-2023-172 Project Duration: 90 Calendar Days For Substantial / 120 Calendar Days For Final Completion			
---	--	--	--

Bidders Name	Aaron Concrete Contractors LLC	Jerdon Enterprise LP	Patin Construction LLC
Contractors Business Location	4108 Nixon Ln, Austin TX, 78725	13403 Redfish Lane, Stafford TX 7747	3800 W 2nd Street, Taylor TX, 76574
Guarantee: Bid Bond, Cashier Check or Certified Check	Bid Bond	Bid Bond	Bid Bond
Statement of Safety Experience, Yes or No	Yes	Yes	Yes
Addendum(s) Acknowledged, Yes, No, orN/A	N/A	N/A	N/A


ITEM #	ITEM DESCRIPTION	APPROX QTY.	UNIT	UNIT PRICE	COST	UNIT PRICE	COST	UNIT PRICE	COST
1	500 MOBILIZATION	1	LS	\$ 45,000.00	\$ 45,000.00	\$ 34,220.00	\$ 34,220.00	\$ 50,000.00	\$ 50,000.00
2	104 6022 REMOVING CONCRETE (CURB AND GUTTER)	336	LF	\$ 15.00	\$ 5,040.00	\$ 11.00	\$ 3,696.00	\$ 5.00	\$ 1,680.00
3	104 6015 REMOVING CONCRETE (SIDEWALKS)	275	SY	\$ 45.00	\$ 12,375.00	\$ 25.00	\$ 6,875.00	\$ 25.00	\$ 6,875.00
4	105 6018 REMOVING STABILIZED BASE AND ASPHALT PAVEMENT (7")	166	SY	\$ 45.00	\$ 7,470.00	\$ 30.00	\$ 4,980.00	\$ 25.00	\$ 4,150.00
5	496 6030 REMOV STR (BOLLARD)	1	EA	\$ 500.00	\$ 500.00	\$ 250.00	\$ 250.00	\$ 250.00	\$ 250.00
6	690 6057 REMOVAL OF PEDEDSTRIAN RAMPS	2	EA	\$ 500.00	\$ 1,000.00	\$ 1,750.00	\$ 3,500.00	\$ 500.00	\$ 1,000.00
7	CORR 511 FIRE HYDRANT (NEW)	1	EA	\$ 15,000.00	\$ 15,000.00	\$ 14,780.00	\$ 14,780.00	\$ 8,500.00	\$ 8,500.00
8	CORR 511 REMOVE EXIST FIRE HYDRANT	1	EA	\$ 750.00	\$ 750.00	\$ 4,150.00	\$ 4,150.00	\$ 2,500.00	\$ 2,500.00
9	CORR 504 REMOVE EXISTING UTILITY HANDHOLE AND ABONDONED CONDUITS WITHIN PROJECT LIMITS	1	LS	\$ 750.00	\$ 750.00	\$ 2,320.00	\$ 2,320.00	\$ 20,000.00	\$ 20,000.00
10	CORR 510 EXTEND 6" DI PIPE TO NEW FIRE HYDRANT	1	LS	\$ 15,000.00	\$ 15,000.00	\$ 7,700.00	\$ 7,700.00	\$ 3,000.00	\$ 3,000.00
11	100 6002 PREPARING ROW	3.5	STA	\$ 1,064.00	\$ 3,724.00	\$ 2,485.00	\$ 8,697.50	\$ 15,000.00	\$ 52,500.00
12	110 6001 EXCAVATION ROADWAY	168	CY	\$ 93.00	\$ 15,624.00	\$ 33.00	\$ 5,544.00	\$ 50.00	\$ 8,400.00
13	247 6366 FL BS (CMP IN PLC) (TYA GR 5) (FINAL POS)	55	CY	\$ 259.00	\$ 14,245.00	\$ 410.00	\$ 22,550.00	\$ 100.00	\$ 5,500.00
14	310 6009 PRIME COAT (MC-30)	147	GAL	\$ 8.00	\$ 1,176.00	\$ 12.00	\$ 1,764.00	\$ 12.00	\$ 1,764.00
15	360 6002 CONC PVMT (CONT REINF-CRCP) (8")	396	SY	\$ 150.00	\$ 59,400.00	\$ 182.00	\$ 72,072.00	\$ 225.00	\$ 89,100.00
16	531 6001 CONC SIDEWALKS (4") (CORR DETAIL)	255	SY	\$ 124.00	\$ 31,620.00	\$ 165.00	\$ 42,075.00	\$ 80.00	\$ 20,400.00
17	529 6008 CONC CURB & GUTTER (TY II) (CORR DETAIL)	330	LF	\$ 58.00	\$ 19,140.00	\$ 40.00	\$ 13,200.00	\$ 25.00	\$ 8,250.00
18	529 6030 CONC CURB & GUTTER (VALLEY GUTTER) (CORR DETAIL)	125	LF	\$ 122.00	\$ 15,250.00	\$ 160.00	\$ 20,000.00	\$ 50.00	\$ 6,250.00
19	530 6004 DRIVEWAYS (CONC)	71	SY	\$ 206.00	\$ 14,626.00	\$ 275.00	\$ 19,525.00	\$ 125.00	\$ 8,875.00
20	531 6005 CURB RAMPS (TY 2)	1	EA	\$ 2,797.00	\$ 2,797.00	\$ 7,150.00	\$ 7,150.00	\$ 3,500.00	\$ 3,500.00
21	531 6010 CURB RAMPS (TY 7)	1	EA	\$ 1,933.00	\$ 1,933.00	\$ 5,750.00	\$ 5,750.00	\$ 3,500.00	\$ 3,500.00
22	3076 6069 D-GR HMA TY-C SAC-B PG64-22 (EXEMPT)	54	TON	\$ 373.00	\$ 20,142.00	\$ 232.00	\$ 12,528.00	\$ 400.00	\$ 21,600.00
23	162 6002 BLOCK SODDING	107	SY	\$ 16.00	\$ 1,712.00	\$ 8.00	\$ 856.00	\$ 15.00	\$ 1,605.00
24	168 6001 VEGETATIVE WATERING	2.1	MG	\$ 298.00	\$ 625.80	\$ 3,000.00	\$ 6,300.00	\$ 1,000.00	\$ 2,100.00
25	506 6038 TEMP SEDMT CONTROL FENCE (INSTALL) (CORR DETAIL)	287	LF	\$ 4.00	\$ 1,148.00	\$ 4.00	\$ 1,148.00	\$ 4.00	\$ 1,148.00
26	506 6039 TEMP SEDMT CONT FENCE (REMOVE) (CORR DETAIL)	287	LF	\$ 1.00	\$ 287.00	\$ 1.00	\$ 287.00	\$ 1.00	\$ 287.00
27	506 6047 INLET PROTECTION (CORR DETAIL)	40	LF	\$ 12.00	\$ 480.00	\$ 12.00	\$ 480.00	\$ 15.00	\$ 600.00

BID TABULATION

THE CITY OF ROUND ROCK Transportation Department 3400 Sunrise Rd. Round Rock, Texas. 78665				Bid Extended By: Bid Opening Date: July 29th, 2025 Bid Opening Location: 3400 Sunrise Road, Round Rock, TX 78765 Liquidated Damages: \$500/Day No. of Responses 3 Project Manager: Greg Ciaccio, Sr. Project Manager Project Consultant: Jacob W Valentien, PE - Westwood Professional Services				  8-5-2025	
Project Name: McNeil Rd at Round Rock West Drive Right Turn Lane									
Project ID: R-2023-172									
Project Duration: 90 Calendar Days For Substantial / 120 Calendar Days For Final Completion									

Bidders Name				Aaron Concrete Contractors LLC		Jerdon Enterprise LP		Patin Construction LLC	
ITEM #	ITEM DESCRIPTION	APPROX QTY.	UNIT	UNIT PRICE	COST	UNIT PRICE	COST	UNIT PRICE	COST
28	502 6001 BARRICADES, SIGNS AND TRAFFIC HANDLING	3	MO	\$ 3,120.00	\$ 9,360.00	\$ 6,450.00	\$ 19,350.00	\$ 20,000.00	\$ 60,000.00
29	644 6001 IN SM RD SN SUP&AM TYBWG(1)SA(P)	1	EA	\$ 1,870.00	\$ 1,870.00	\$ 700.00	\$ 700.00	\$ 3,000.00	\$ 3,000.00
30	645 6046 REMOVE SM RD SN SUP@A	1	EA	\$ 409.00	\$ 409.00	\$ 95.00	\$ 95.00	\$ 300.00	\$ 300.00
31	666 6036 REFL PAV MRK TY I (W) 8" (SLD) (100 MIL)	122	LF	\$ 4.00	\$ 488.00	\$ 3.00	\$ 366.00	\$ 4.00	\$ 488.00
32	666 6048 REFL PAV MRK TY I (W) 24" (SLD) (100 MIL)	168	LF	\$ 11.00	\$ 1,848.00	\$ 12.00	\$ 2,016.00	\$ 12.00	\$ 2,016.00
33	666 6054 REFL PAV MARK TY I (W) (ARROW) (100 MIL)	6	EA	\$ 321.00	\$ 1,926.00	\$ 200.00	\$ 1,200.00	\$ 345.00	\$ 2,070.00
34	666 6078 REFL PAV MRK TY I (W) (WORD) (100 MIL)	3	EA	\$ 351.00	\$ 1,053.00	\$ 205.00	\$ 615.00	\$ 375.00	\$ 1,125.00
35	666 6171 REFL PAV MRK TY II (W)6"(BRK	740	LF	\$ 2.00	\$ 1,480.00	\$ 1.25	\$ 925.00	\$ 2.00	\$ 1,480.00
36	666 6182 REFL PAV MRK TY II (W)24"(SLD)	168	LF	\$ 8.00	\$ 1,344.00	\$ 11.00	\$ 1,848.00	\$ 9.00	\$ 1,512.00
37	666 6184 REFL PAV MRK TY II (W)(ARROW)	6	EA	\$ 205.00	\$ 1,230.00	\$ 90.00	\$ 540.00	\$ 250.00	\$ 1,500.00
38	666 6192 REFL PAV MRK TY II (W) (WORD)	3	EA	\$ 234.00	\$ 702.00	\$ 95.00	\$ 285.00	\$ 250.00	\$ 750.00
39	666 6210 REFL PAV MRK TY II (Y)6"(SLD)	3100	EA	\$ 2.00	\$ 6,200.00	\$ 1.00	\$ 3,100.00	\$ 2.00	\$ 6,200.00
40	666 6306 RE PM WRET REQ TY I (W)6"(BRK)(100MIL)	740	LF	\$ 2.00	\$ 1,480.00	\$ 1.50	\$ 1,110.00	\$ 3.00	\$ 2,220.00
41	666 6321 RE PM WRET REQ TY I (Y)6"(SLD)(100MIL)	3100	EA	\$ 2.00	\$ 6,200.00	\$ 1.50	\$ 4,650.00	\$ 3.00	\$ 9,300.00
42	672 6007 REFL PAV MRKR TY I-C	44	EA	\$ 11.00	\$ 484.00	\$ 7.00	\$ 308.00	\$ 12.00	\$ 528.00
43	672 6009 REFL PAV MRKR TY II-A.A	36	EA	\$ 11.00	\$ 396.00	\$ 7.00	\$ 252.00	\$ 12.00	\$ 432.00
44	618 6046 CONDT (PVC) (SCH 80) (2")	60	LF	\$ 21.00	\$ 1,260.00	\$ 75.00	\$ 4,500.00	\$ 24.00	\$ 1,440.00
45	618 6053 CONDT (PVC) (SCH 80) (3")	130	LF	\$ 22.00	\$ 2,860.00	\$ 75.00	\$ 9,750.00	\$ 22.00	\$ 2,860.00
46	618 6058 CONDT (PVC) (SCH 80) (4")	105	LF	\$ 151.00	\$ 15,855.00	\$ 175.00	\$ 18,375.00	\$ 145.00	\$ 15,225.00
47	618 6070 CONDT (RM) (2")	40	LF	\$ 43.00	\$ 1,720.00	\$ 75.00	\$ 3,000.00	\$ 42.00	\$ 1,680.00
48	620 6007 ELEC CONDR (NO. 8) BARE	385	LF	\$ 3.00	\$ 1,155.00	\$ 5.00	\$ 1,925.00	\$ 3.00	\$ 1,155.00
49	620 6008 ELEC CONDR (NO. 8) INSULATED	660	LF	\$ 4.00	\$ 2,640.00	\$ 5.00	\$ 3,300.00	\$ 5.00	\$ 3,300.00
50	620 6009 ELEC CONDR (NO. 6) BARE	30	LF	\$ 4.00	\$ 120.00	\$ 5.00	\$ 150.00	\$ 5.00	\$ 150.00
51	620 6010 ELEC CONDR (NO. 6) INSULATED	60	LF	\$ 5.00	\$ 300.00	\$ 5.00	\$ 300.00	\$ 6.00	\$ 360.00
52	621 6002 TRAY CABLE (3 CONDR) (12 AWG)	300	LF	\$ 3.00	\$ 900.00	\$ 5.00	\$ 1,500.00	\$ 3.00	\$ 900.00
53	624 6009 GROUND BOX TY D (162922)	1	EA	\$ 4,007.00	\$ 4,007.00	\$ 2,664.00	\$ 2,664.00	\$ 4,000.00	\$ 4,000.00
54	628 6002 REMOVE ELECTRICAL SERVICES	1	EA	\$ 1,034.00	\$ 1,034.00	\$ 930.00	\$ 930.00	\$ 1,000.00	\$ 1,000.00
55	628 6213 ELC SRV TY D 120/240 100(NS)AL(E)PS(U)	1	EA	\$ 11,633.00	\$ 11,633.00	\$ 11,955.51	\$ 11,955.51	\$ 11,000.00	\$ 11,000.00
56	680 6011 INSTALL HWY TRF SIG (UPGRADE)	1	EA	\$ 33,509.00	\$ 33,509.00	\$ 51,296.25	\$ 51,296.25	\$ 33,000.00	\$ 33,000.00
57	682 6001 VEH SIG SEC (12") LED (GRN)	1	EA	\$ 517.00	\$ 517.00	\$ 530.00	\$ 530.00	\$ 500.00	\$ 500.00
58	682 6002 VEH SIG SEC (12") LED (GRN ARW)	1	EA	\$ 517.00	\$ 517.00	\$ 530.00	\$ 530.00	\$ 500.00	\$ 500.00
59	682 6003 VEH SIG SEC (12") LED (YEL)	1	EA	\$ 517.00	\$ 517.00	\$ 530.00	\$ 530.00	\$ 500.00	\$ 500.00
60	682 6004 VEH SIG SEC (12") LED (YELL ARW)	1	EA	\$ 517.00	\$ 517.00	\$ 530.00	\$ 530.00	\$ 500.00	\$ 500.00
61	682 6005 VEH SIG SEC (12") LED	1	EA	\$ 517.00	\$ 517.00	\$ 530.00	\$ 530.00	\$ 500.00	\$ 500.00
62	682 6018 PED SIG SEC (LED)	2	EA	\$ 872.00	\$ 1,744.00	\$ 1,300.00	\$ 2,600.00	\$ 850.00	\$ 1,700.00
63	682 6053 BACKPLATE W/ REFL	1	EA	\$ 330.00	\$ 330.00	\$ 455.00	\$ 455.00	\$ 350.00	\$ 350.00
64	684 6033 TRF SIG CBL (TY A) (14)	255	LF	\$ 6.00	\$ 1,530.00	\$ 5.50	\$ 1,402.50	\$ 5.00	\$ 1,275.00
65	684 6046 TRF SIG CBL (TY A) (14)	195	LF	\$ 7.00	\$ 1,365.00	\$ 12.00	\$ 2,340.00	\$ 7.00	\$ 1,365.00
66	684 6080 TRF SIG CBL (TY C) (14)	195	LF	\$ 3.00	\$ 585.00	\$ 4.00	\$ 780.00	\$ 3.00	\$ 585.00

BID TABULATION

THE CITY OF ROUND ROCK Transportation Department 3400 Sunrise Rd. Round Rock, Texas. 78665				Bid Extended By: Bid Opening Date: July 29th, 2025 Bid Opening Location: 3400 Sunrise Road, Round Rock, TX 78765 Liquidated Damages: \$500/Day No. of Responses 3 Project Manager: Greg Ciaccio, Sr. Project Manager Project Consultant: Jacob W Valentien, PE - Westwood Professional Services				  8-5-2025	
Project Name: McNeil Rd at Round Rock West Drive Right Turn Lane Project ID: R-2023-172 Project Duration: 90 Calendar Days For Substantial / 120 Calendar Days For Final Completion									

Bidders Name				Aaron Concrete Contractors LLC		Jerdon Enterprise LP		Patin Construction LLC	
ITEM #	ITEM DESCRIPTION	APPROX QTY.	UNIT	UNIT PRICE	COST	UNIT PRICE	COST	UNIT PRICE	COST
67	687 6001 PED POLE ASSEMBLY	2	EA	\$ 4,137.00	\$ 8,274.00	\$ 6,327.00	\$ 12,654.00	\$ 4,000.00	\$ 8,000.00
68	688 6001 PED DETECT PUSH BUTT'ON (APS)	2	EA	\$ 1,202.00	\$ 2,404.00	\$ 1,500.00	\$ 3,000.00	\$ 1,200.00	\$ 2,400.00
69	688 6003 PED DETECTOR CONTROLLER UNIT	1	EA	\$ 5,429.00	\$ 5,429.00	\$ 5,400.00	\$ 5,400.00	\$ 6,500.00	\$ 6,500.00
70	690 6001 REMOVAL OF CONDUIT	150	LF	\$ 6.00	\$ 900.00	\$ 17.00	\$ 2,550.00	\$ 7.00	\$ 1,050.00
71	690 6006 REMOVAL OF GROUND BOXES	1	EA	\$ 388.00	\$ 388.00	\$ 1,500.00	\$ 1,500.00	\$ 400.00	\$ 400.00
72	690 6009 REMOVAL OF CABLES	150	LF	\$ 3.00	\$ 450.00	\$ 3.50	\$ 525.00	\$ 3.00	\$ 450.00
73	690 6026 INSTALL OF SIGNAL HEAD ASSEMBLY	1	EA	\$ 323.00	\$ 323.00	\$ 1.25	\$ 1.25	\$ 350.00	\$ 350.00
74	690 6027 REMOVAL OF SIGNAL RELATED SIGNS	1	EA	\$ 129.00	\$ 129.00	\$ 165.00	\$ 165.00	\$ 150.00	\$ 150.00
75	690 6067 REMOVAL OF LUMINAIRE MAST ARMS	1	EA	\$ 129.00	\$ 129.00	\$ 700.00	\$ 700.00	\$ 150.00	\$ 150.00
76	SPECIAL SPECIFICATION 6002 VIVDS COMMUNICATION CABLE (COAXIAL)	235	LF	\$ 4.00	\$ 940.00	\$ 6.50	\$ 1,527.50	\$ 5.00	\$ 1,175.00
77	NON-STANDARD ITEM 2: PTZ CAMERA	1	EA	\$ 5,817.00	\$ 5,817.00	\$ 5,660.00	\$ 5,660.00	\$ 6,000.00	\$ 6,000.00
78	NON-STANDARD ITEM 3: CAT 6 ETHERNET CABLE	50	LF	\$ 6.00	\$ 300.00	\$ 4.00	\$ 200.00	\$ 5.00	\$ 250.00
TOTAL BASE BID					\$ 453,899.80		\$ 513,513.51		\$ 536,975.00