

ARCH CODE	Tot Qty	Option MFG/Cat	Unit Price	EXT Price	Lead Time
A	51	RAB SWISH2X2-29YN/D10	\$ 121.43	\$ 6,192.93	2-6 weeks
B	8	RAB SWISH2X2-29YN/D10	\$ 121.43	\$ 971.44	2-6 weeks
BML	41	MaxLite MLFP22EP4035	\$ 60.00	\$ 2,460.00	1-3 weeks
C	94	Green CREATIVE 11PLHG4/835/BYP	\$ 18.97	\$ 1,783.18	1-3 weeks
D	26	KEYSTONE KT-LED15T8- 48GC-840-X	\$ 10.05	\$ 261.30	1-3 weeks
E	4	KEYSTONE KT-LED11T8- 36GC-840-S	\$ 11.44	\$ 45.76	1-3 weeks
F	176	KEYSTONE KT-LED15T8- 48GC-840-X	\$ 10.05	\$ 1,768.80	1-3 weeks
FHC	10	RAB FALCOR160W	\$ 655.71	\$ 6,557.10	2-6 weeks
G	4	KEYSTONE KT-LED9T8- 24GC-840-X	\$ 12.41	\$ 49.64	1-3 weeks
H	2	GREEN CREATIVE 7MR16G4DIM/827FL36	\$ 12.45	\$ 24.90	1-3 weeks
J	50	Luceco WPR25GRQFIX17U4KLZ-	\$ 273.57	\$ 13,678.50	8-10 weeks for 4000K
K	119	GREEN CREATIVE 9A19DIM/830	\$ 8.98	\$ 1,068.62	1-3 weeks
L	2	GREEN CREATIVE 5.5PAR20DIM/827FL40	\$ 12.45	\$ 24.90	1-3 weeks
MRC	57	GREEN CREATIVE 11PLHG4/835/BYP	\$ 18.97	\$ 1,081.29	1-3 weeks
MC	6	Progress Lighting P5774-31	\$ 51.18	\$ 307.08	2-6 weeks
MCL	6	Green Creative 9A19DIM/840/277V	\$ 14.39	\$ 86.34	1-3 weeks
MSC	200	NORA NYLS-6S2135DBB1	\$ 178.74	\$ 35,748.00	3-4 weeks
N	33	NUVO 60-5406	\$ 95.38	\$ 3,147.54	2-6 weeks
NL	33	Satco S9578 4.5ST19/AMB/LED/E26/23K/	\$ 9.64	\$ 318.12	1-3 weeks
O	7	NUVO 60-5401	\$ 110.91	\$ 776.37	1-3 weeks
OL	7	Satco S9578 4.5ST19/AMB/LED/E26/23K/	\$ 9.64	\$ 67.48	1-3 weeks
P	32	RAB SWISH2X4-49YN/D10	\$ 141.43	\$ 4,525.76	2-6 weeks
PML	116	MaxLite MLFP24EP4035	\$ 93.00	\$ 10,788.00	1-3 weeks
Q	4	GREEN CREATIVE 6GU10G4DIM/827FL36	\$ 12.45	\$ 49.80	1-3 weeks
R	26	RAB DLED8R38YHC	\$ 91.43	\$ 2,377.18	1-4 weeks
RT	26	D8TRIMM	\$ 21.43	\$ 557.18	1-4 weeks
RC	6	Lutron Diva	\$ 100.00	\$ 600.00	1-4 weeks
SML	13	MaxLite MLFP24EP4035	\$ 93.00	\$ 1,209.00	1-3 weeks

S	2	RAB SWISH2X4-49YN/D10	\$ 141.43	\$ 282.86	2-6 weeks
T	8	LIGHT EFFICIENT DESIGN LED-7320-27	\$ 21.21	\$ 169.68	1-3 weeks
U	5	E-S23LO34UK	\$ 94.99	\$ 474.95	1-4 weeks
V	8	GE EWNB0E470401NBLCK	\$ 628.57	\$ 5,028.56	4-6 weeks
W	4	RAB WP3LED65N/PC2	\$ 477.13	\$ 1,908.52	2-6 weeks
WL	6	RAB WP3LED65N/PC2	\$ 477.13	\$ 2,862.78	2-6 weeks
X	20	RAB FXLED125SFN	\$ 591.43	\$ 11,828.60	2-6 weeks
Y	132	KEYSTONE KT-LED27T5HO- 48GC-840-S	\$ 16.57	\$ 2,187.24	1-3 weeks
Y8	6	KEYSTONE KT- LED15T848GC-840-D	\$ 13.17	\$ 79.02	1-3 weeks
AA	4	GREEN CREATIVE 17PAR38G4DIM/930FL40	\$ 30.47	\$ 121.88	1-3 weeks
AB	36	GREEN CREATIVE 12.5PAR30G4DIM/930NF25	\$ 12.45	\$ 448.20	1-3 weeks
AC	9	SATCO LED4/3W/JC/G6.35/12V/300	\$ 9.64	\$ 86.76	1-3 weeks
AD8	4	Cooper 4SNLED-LD4-27SL- LW-UNV-L835-CD1-U	\$ 124.71	\$ 498.84	1-3 weeks
AD4	3	Cooper 8TSNLED-LD4-67SL- LW-UNV-L835-CD1-U	\$ 232.93	\$ 698.79	1-3 weeks
AE	23	Lunera SN360E39L3.5KLM835G3 &	\$ 178.00	\$ 4,094.00	2-6 weeks
AH	4	RAB FFLED52N	\$ 355.71	\$ 1,422.84	2-6 weeks
AI	6	RAB LFLED8NB	\$ 84.29	\$ 505.74	2-6 weeks
AJ	0	Diode LED (see "AO")		\$ -	
AK	36	RAB DLED8R38YHC	\$ 91.43	\$ 3,291.48	1-4 weeks
AKT	36	D8TRIMM	\$ 21.43	\$ 771.48	1-4 weeks
AL	6	SCOT S2117-6N100-BA	\$ 1,555.56	\$ 9,333.36	3-8 weeks
ALL	36	GC 17A21G4DIM/830	\$ 18.00	\$ 648.00	1-3 weeks
AM	1	ETC UHC Controls	\$ 14,571.43	\$ 14,571.43	2-6 weeks
AM-L	1	Labor for UHC Controls	\$ 1,620.00	\$ 1,620.00	N/A
AN	2	RAB PS4-11-15WT	\$ 483.00	\$ 966.00	2-6 weeks
ANB	2	RAB BULL2	\$ 111.00	\$ 222.00	2-6 weeks
ANM	2	RAB BGC or BGS	\$ 31.50	\$ 63.00	2-6 weeks
AO	1	Diode LED	\$ 17,401.54	\$ 17,401.54	2-6 weeks
ASM	5	RAB VANLED10	\$ 241.43	\$ 1,207.15	1-3 weeks

AT	2	Green Creative 9A19DIM/840/277V	\$ 14.39	\$ 28.78	1-3 weeks
AS	4	MaxLite MLFP22EP4035	\$ 60.00	\$ 240.00	2-6 weeks
AV	4	Lithonia RV6 35/15 RO6AR 277	\$ 188.57	\$ 754.28	1-3 weeks
AU	52	RAB FXLED125SFN	\$ 591.43	\$ 30,754.36	2-6 weeks
CS	1	Stadium Controls	\$ 10,000.00	\$ 10,000.00	2-6 weeks
AR	1	Labor Contingency	\$ 10,000.00	\$ 10,000.00	N/A
SA	6	Leviton 8681	\$ 4.00	\$ 24.00	1-3 weeks
SM	29	Simkar 95037	\$ 5.45	\$ 158.05	1-3 weeks
AP	2	M9420 A 12LED WHT41K MVOLT MFL FLC20 34B LP DDB	\$ 1,692.50	\$ 3,385.00	8-10 weeks
AQ	39	TCP LEDSLIMRB	\$ 25.04	\$ 976.56	1-3 weeks
AQW	11	TCP LEDSLIMRW	\$ 25.04	\$ 275.44	1-3 weeks
		Total Package		\$ 235,917.38	