
Brushy Creek Regional Utility Authority
Delivery Points Improvements Phase 2

Competitive Sealed Proposal - Proposal Opening
Proposals Opened June 6, 2024 at 2:00 PM

Proposer

Address

Acknowledgements/Attachments:

Proposal Security (5%)

Proposal Form (Section 00300)

W-9 (Section 00300)

Conflict of Interest Questionnaire (Section 00300-A)

Certificate of Interested Parties - Form 1295 (Section 00300-B)

Proposal Item Description Quantity Units

1
Bonds, Insurance, Mobilization, and 

Demobilization
1 LS 25,000.00$                 38,953.00$                 

2 Silt Fence Erosion Control 444 LF 8.87$                          3,938.28$                   50.83$                        22,569.00$                 

3 Revegetate Disturbed Areas 4,300 SF 1.06$                          4,558.00$                   15.99$                        68,756.00$                 

4

BCRUA-City of Leander Raw Water 

Delivery Point - Control Valve and 

Meter Vault Improvements

1 LS 46,443.00$                 52,538.00$                 

5

BCRUA-City of Leander Raw Water 

Delivery Point - Demolition of Radio 

Tower and Existing Control Panels. 

1 LS 2,747.00$                   21,630.00$                 

6

BCRUA-City of Leander Raw Water 

Delivery Point - BCRUA Control 

System, Power Supply, and 

Communications Equipment 

Improvements. 

1 LS 64,113.00$                 66,330.00$                 

7

BCRUA-City of Leander Raw Water 

Delivery Point - Fall-of-Potential Testing 

of Electrical Grounding System.

1 LS 3,496.00$                   9,392.00$                   

8

BCRUA-City of Leander Raw Water 

Delivery Point – Grounding System 

Improvements

1 LS 6,866.00$                   18,355.00$                 

9

BCRUA-City of Leander Solenoid Valve 

- Modifications in Existing Solenoid 

Valve Vault.

1 LS 19,454.00$                 29,586.00$                 

10

BCRUA-City of Leander Solenoid Valve 

- New Wall Mounted Control Panel 

Improvements.

1 LS 95,553.00$                 56,290.00$                 

11

BCRUA-City of Leander Solenoid Valve 

- New Wall Mounted Shade Awning 

over new Control Panel, Complete and 

In Place.

1 LS 12,894.00$                 37,099.00$                 

12

BCRUA-City of Leander Solenoid Valve 

- Modification of PLC Programming at 

Adjacent Leander WWTP to Remove 

Solenoid Valve Controls.

1 LS 2,136.00$                   33,610.00$                 

13
BCRUA-City of Leander Solenoid Valve 

– Fall-of-Potential Testing
1 LS 3,496.00$                   9,392.00$                   

14
BCRUA-City of Leander Solenoid Valve 

– Grounding System Improvements
1 LS 6,866.00$                   13,011.00$                 

15

BCRUA-City of Leander Travisso 

Delivery Point - New Canopy over 

Existing Electrical/Control Panel Rack, 

Complete and In Place.

1 LS 29,552.00$                 59,095.00$                 

16

BCRUA-City of Leander Travisso 

Delivery Point - Existing Motorized 

Actuator Improvements

1 LS 3,745.00$                   18,012.00$                 

17

BCRUA-City of Leander Travisso 

Delivery Point - BCRUA Travisso 

Control Cabinet Improvements and 

Programming.

1 LS 59,386.00$                 45,457.00$                 

18

BCRUA-City of Leander Travisso 

Delivery Point - BCRUA EST Control 

Panel Improvements and Programming 

1 LS 44,044.00$                 20,167.00$                 

19

BCRUA-City of Leander Travisso 

Delivery Point – Fall-of-Potential 

Testing

1 LS 3,496.00$                   9,392.00$                   

20

BCRUA-City of Leander Travisso 

Delivery Point – Grounding System 

Improvements

1 LS 6,866.00$                   16,058.00$                 

21

BCRUA-City of Leander Bagdad 

Delivery Point - Control Panel 

Components, Power Supply, 

Communications, and Programming 

Improvements. 

1 LS 47,405.00$                 41,210.00$                 

x

CP USA

1725 Lakepoint Drive

Lewisville, TX 75057

x

Statement of Proposers Experience (Section 00400)

Prime Controls

x

x

x

x

16310 Bratton Lane, Suite 100

Austin, TX 78728

x

x

x

x

x

Acknowledgement of Addendum 1, 2, & 3

x

BASE PROPOSAL ITEMS

Unit Price Total Price Unit Price Total Price
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22

BCRUA-City of Leander Bagdad 

Delivery Point - Fall-of-Potential Testing 

of Electrical Grounding System.

1 LS 3,496.00$                   9,392.00$                   

23

BCRUA-City of Leander Bagdad 

Delivery Point – Grounding System 

Improvements

1 LS 6,866.00$                   13,011.00$                 

24
BCRUA Ignition HMI Reprogramming, 

Graphics Updates, and Alarm Updates.
1 LS 45,504.00$                 50,415.00$                 

25
Leander Ignition HMI Reprogramming, 

Graphics Updates, and Alarm Updates. 
1 LS 64,080.00$                 36,971.00$                 

612,000.28$               796,691.00$               

Walker Partners, LLC

TBPE Registration No. 8053

6504 Bridge Point Parkway, Suite 200

Austin, Texas 78730

512-382-0021 Telephone

www.walkerpartners.com

I, Jason W. Bybel, Texas P.E. # 97335, do hereby certify 

that this proposal tab is accurate and true. 

TOTAL BASE PROPOSAL
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