


BID TABULATION

9/15/2025

THE CITY OF ROUND ROCK
Transportation Department
3400 Sunrise Rd.
Round Rock, Texas. 78665

Project Name: 2025 Arterial Street Maintenance Program
Project ID:
Project Duration:



Bid Extended By: Matthew Bushak, PE **MB**
Print Name **Initials**
Bid Opening Date: 9/9/2025
Bid Opening Location: 3400 Sunrise Rd, Round Rock, TX
Liquidated Damages:
No. of Responses: 4
Project Manager: Reuben Ramirez
Project Consultant: City of Round Rock

Bidders Name				Alpha Paving, LLC		Lone Star Paving		Sennett Paving		Texas Materials			
Contractors Business Location				Round Rock, TX		Austin, TX		Leander, TX		Cedar Park, TX			
Guarantee: Bid Bond, Cashier Check or Certified Check				Bid Bond		Bid Bond		Bid Bond		Bid Bond			
Statement of Safety Experience, Yes or No				Yes		Yes		Yes		Yes			
Addendum(s) Acknowledged, Yes, No, or N/A				Yes		Yes		Yes		Yes			
ITEM #	ITEM DESCRIPTION	APPROX. QTY.	UNIT	UNIT PRICE	COST	UNIT PRICE	COST	UNIT PRICE	COST	UNIT PRICE	COST	UNIT PRICE	COST
1	Pavement Repair, 8" Depth	2036	TON	\$164.00	\$333,904.00	\$142.00	\$289,112.00	\$130.00	\$264,680.00	\$111.96	\$227,950.56		\$0.00
2	Remove & Replace Sidewalk	7470	SF	\$15.00	\$112,050.00	\$16.40	\$122,508.00	\$15.00	\$112,050.00	\$15.00	\$112,050.00		\$0.00
3	Remove & Replace Curb & Gutter	3850	LF	\$75.00	\$288,750.00	\$66.00	\$254,100.00	\$55.00	\$211,750.00	\$55.00	\$211,750.00		\$0.00
4	Remove & Replace Driveway	1250	SF	\$19.00	\$23,750.00	\$16.20	\$20,250.00	\$18.00	\$22,500.00	\$18.00	\$22,500.00		\$0.00
5	Remove & Replace Ramps	9	EA	\$3,000.00	\$27,000.00	\$3,500.00	\$31,500.00	\$1,950.00	\$17,550.00	\$1,950.00	\$17,550.00		\$0.00
6	Remove & Replace Fillets	690	SF	\$20.00	\$13,800.00	\$14.00	\$9,660.00	\$18.00	\$12,420.00	\$18.00	\$12,420.00		\$0.00
7	Surface Mill, 2"	169747	SY	\$3.00	\$509,241.00	\$1.40	\$237,645.80	\$2.15	\$364,956.05	\$1.36	\$230,855.92		\$0.00
8	Type D HMAc Surface Course	19174	TON	\$128.00	\$2,454,272.00	\$118.00	\$2,262,532.00	\$110.50	\$2,118,727.00	\$96.32	\$1,846,839.68		\$0.00
9	Valve Can Adjustment	16	EA	\$350.00	\$5,600.00	\$10.00	\$160.00	\$5.00	\$80.00	\$147.93	\$2,366.88		\$0.00
10	Manhole Adjustment	40	EA	\$750.00	\$30,000.00	\$10.00	\$400.00	\$5.00	\$200.00	\$214.12	\$8,564.80		\$0.00
11	REFL PAV MRK TY I (Y) 8" (SLD)(100 MIL)	38480	LF	\$1.00	\$38,480.00	\$0.52	\$20,009.60	\$0.52	\$20,009.60	\$0.52	\$20,009.60		\$0.00
12	REFL PAV MRK TY I (Y) 8" (BKN)(100 MIL)	34320	LF	\$1.00	\$34,320.00	\$0.52	\$17,846.40	\$0.52	\$17,846.40	\$0.52	\$17,846.40		\$0.00
13	REFL PAV MRK TY I (W) 8" (SLD)(100MIL)	1535	LF	\$2.00	\$3,070.00	\$2.00	\$3,070.00	\$2.00	\$3,070.00	\$2.00	\$3,070.00		\$0.00
14	REFL PAV MRK TY I (W) 12" (CROSSWALK)(100MIL)	522	LF	\$19.00	\$9,918.00	\$18.00	\$9,396.00	\$18.00	\$9,396.00	\$18.00	\$9,396.00		\$0.00
15	REFL PAV MRK TY I (W) 24" (STOPBAR)(100MIL)	150	LF	\$21.00	\$3,150.00	\$20.00	\$3,000.00	\$20.00	\$3,000.00	\$20.00	\$3,000.00		\$0.00
16	REFL PAV MRK TY I (W) 24" (CROSSWALK)(100MIL)	264	LF	\$21.00	\$5,544.00	\$20.00	\$5,280.00	\$20.00	\$5,280.00	\$20.00	\$5,280.00		\$0.00
17	REFL PAV MRK TY I (W)(WORD ONLY)(100MIL)	16	EA	\$400.00	\$6,400.00	\$385.00	\$6,160.00	\$385.00	\$6,160.00	\$305.00	\$4,880.00		\$0.00
18	REFL PAV MRK TY I (W) 8" (BKN)(100MIL)	35370	LF	\$1.00	\$35,370.00	\$0.52	\$18,392.40	\$0.52	\$18,392.40	\$0.52	\$18,392.40		\$0.00
19	REFL PAV MRK TY I (W) (ARROW)(100MIL)	20	EA	\$425.00	\$8,500.00	\$400.00	\$8,000.00	\$400.00	\$8,000.00	\$400.00	\$8,000.00		\$0.00
20	TYPE II-B-B RPM (HYDRANTS)	62	EA	\$7.00	\$434.00	\$6.50	\$403.00	\$6.50	\$403.00	\$6.50	\$403.00		\$0.00
21	TYPE II-A-A RPM	957	EA	\$8.00	\$7,656.00	\$7.50	\$7,177.50	\$7.50	\$7,177.50	\$7.50	\$7,177.50		\$0.00
22	TYPE I-C RPM	495	EA	\$7.00	\$3,465.00	\$6.50	\$3,217.50	\$6.50	\$3,217.50	\$6.50	\$3,217.50		\$0.00
23	Geogrid Bas Reinforcement (Interax)	4627	SY	\$12.00	\$55,524.00	\$5.28	\$24,430.56	\$6.00	\$27,762.00	\$3.52	\$16,287.04		\$0.00
24	Traffic Control	5	MO	\$39,000.00	\$195,000.00	\$30,700.00	\$153,500.00	\$2,000.00	\$10,000.00	\$18,475.75	\$92,378.75		\$0.00
TOTAL:					\$4,205,198.00		\$3,507,750.76		\$3,264,627.45		\$2,902,186.03		\$0.00