
Brushy Creek Regional Utility Authority
Underwater Pipeline Improvements

Competitive Sealed Proposal - Proposal Opening
Proposals Opened August 2, 2023 at 2:00 PM

Proposer

Address

Acknowledgements/Attachments:

Acknowledgement of Addendum 1

Acknowledgement of Addendum 2

Proposal Security (5%)

Proposal Form (Section 00300)

W-9 (Section 00300)

Conflict of Interest Questionnaire (Section 00300-A)

Certificate of Interested Parties - Form 1295 (Section 00300-B)

BASE PROPOSAL ITEMS

Proposal Item Description Quantity Units Unit Price Total Price Unit Price Total Price

1 Mobilization and Demobilization 1 LS 1,100,000.00$            1,100,000.00$            660,000.00$               660,000.00$               

2 Bonding and Insurance 1 LS 550,000.00$               550,000.00$               250,000.00$               250,000.00$               

3

Marine Construction and Navigation 

Safety Plan 1 LS 50,000.00$                 50,000.00$                 25,000.00$                 25,000.00$                 

4 Trench Safety Plan 1 LS 4,000.00$                   4,000.00$                   1,000.00$                   1,000.00$                   

5 Trench Safety Implementation 20 LF 950.00$                      19,000.00$                 50.00$                        1,000.00$                   

6 Pre-Construction Underwater Survey 1 LS 75,000.00$                 75,000.00$                 50,000.00$                 50,000.00$                 

7 Post-Construction Underwater Survey 1 LS 75,000.00$                 75,000.00$                 40,000.00$                 40,000.00$                 

8 Stormwater Pollution Prevention Plan 1 LS 70,000.00$                 70,000.00$                 50,000.00$                 50,000.00$                 
9 Tree Protection 30 LF 50.00$                        1,500.00$                   50.00$                        1,500.00$                   

10

Install Owner Supplied 36-In CL250 

Ball-and-Socket Joint DIP Pipeline, Laid 

on Lake Bottom, Complete and In-

Place 1,392 LF 2,890.00$                   4,022,880.00$            500.00$                      696,000.00$               

11

Relocate and Install Existing 36-In 

Force Balanced Flexible Expansion 

Joint DIP, Laid on Lake Bottom, 

Complete and In-Place 1 LS 195,000.00$               195,000.00$               230,000.00$               230,000.00$               

12

Install Owner Supplied 36-In CL250 

Ball x Flange Connecting Piece 1 EA 120,000.00$               120,000.00$               125,000.00$               125,000.00$               

13

Install Owner Supplied 36-In CL250 

Socket x Flange Closure/Connection 

Piece 1 EA 120,000.00$               120,000.00$               70,000.00$                 70,000.00$                 

14

Removal and Disposal of Existing 36-In 

DIP from Underwater 160 LF 3,400.00$                   544,000.00$               650.00$                      104,000.00$               

15

36-In Restrained Flange Adaptor, 

Complete and In-Place 1 EA 69,000.00$                 69,000.00$                 175,000.00$               175,000.00$               

16

36-In Tandem Joint Restraint System, 

Complete and In-Place 1 EA 63,000.00$                 63,000.00$                 120,000.00$               120,000.00$               

17

36-In Mid-Span Joint Restraint System 

with Tie-Rods, Complete and In-Place 1 EA 126,000.00$               126,000.00$               145,000.00$               145,000.00$               

18 36-In MJ Plug, Complete and In-Place 4 EA 23,000.00$                 92,000.00$                 30,000.00$                 120,000.00$               

19 Joint Thrust Blocks with Rock Anchors 12 EA 245,000.00$               2,940,000.00$            195,000.00$               2,340,000.00$            

20

Underwater Concrete Bag 

Support/Blocking, Complete and In-

Place 500 CF 500.00$                      250,000.00$               625.00$                      312,500.00$               

21

Temporary Removal and Reattaching 

of Barge/Dock Mooring Cables 4 EA 8,300.00$                   33,200.00$                 6,000.00$                   24,000.00$                 

22

Temporary Relocation of Regulatory 

Buoy 2 EA 4,100.00$                   8,200.00$                   12,000.00$                 24,000.00$                 

23

8" VB/ARV, w/Vault, Complete and In-

Place 1 LS 206,000.00$               206,000.00$               125,000.00$               125,000.00$               

24

24” Butterfly Valve Actuator Gear 

Replacement, Complete and In-Place 2 EA 52,000.00$                 104,000.00$               60,000.00$                 120,000.00$               

25

36” Butterfly Valve Actuator Gear 

Replacement, Complete and In-Place 1 EA 52,000.00$                 52,000.00$                 41,000.00$                 41,000.00$                 

26

78” Butterfly Valve Actuator Gear 

Replacement, Complete and In-Place 1 EA 146,000.00$               146,000.00$               115,000.00$               115,000.00$               

27

Air Valve Shutoff 6” Butterfly Valve 

Replacement, Complete and In-Place 1 EA 10,000.00$                 10,000.00$                 15,000.00$                 15,000.00$                 



Statement of Proposers Experience (Section 00400)











SAM Unique Entity Identifier (UEI)

 















1400 Everman Pkwy.

Suite 116

Fort Worth, Texas 76140

(817) 568-6828

900 NC 86 North

Hillsborough, NC 27278

(919) 245-1490

CAYO, LLC Thalle Construction Company, Inc.

 
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28

Air Valve Shutoff 8” Butterfly Valve 

Replacement, Complete and In-Place 4 EA 7,900.00$                   31,600.00$                 16,000.00$                 64,000.00$                 

29

Air Valve Shutoff 10” Butterfly Valve 

Replacement, Complete and In-Place 2 EA 10,600.00$                 21,200.00$                 17,000.00$                 34,000.00$                 

30

Air Valve Shutoff 12” Butterfly Valve 

Replacement, Complete and In-Place 5 EA 9,100.00$                   45,500.00$                 19,000.00$                 95,000.00$                 

31

Air Valve Shutoff 14” Butterfly Valve 

Replacement, Complete and In-Place 2 EA 11,250.00$                 22,500.00$                 21,000.00$                 42,000.00$                 

32

Air Valve Shutoff 16” Butterfly Valve 

Replacement, Complete and In-Place 1 EA 16,600.00$                 16,600.00$                 23,000.00$                 23,000.00$                 

33

Air Valve Shutoff 18” Butterfly Valve 

Replacement, Complete and In-Place 3 EA 19,500.00$                 58,500.00$                 24,000.00$                 72,000.00$                 

34

Air Valve Shutoff 24” Butterfly Valve 

Replacement, Complete and In-Place 1 EA 33,400.00$                 33,400.00$                 33,000.00$                 33,000.00$                 

35

Air Valve Shutoff 2” Gate Valve 

Replacement, Complete and In-Place 2 EA 5,300.00$                   10,600.00$                 12,000.00$                 24,000.00$                 

36

Air Valve Shutoff 6” Gate Valve 

Replacement, Complete and In-Place 1 EA 9,500.00$                   9,500.00$                   16,000.00$                 16,000.00$                 

37

Air Valve Shutoff 8” Gate Valve 

Replacement, Complete and In-Place 1 EA 10,400.00$                 10,400.00$                 17,000.00$                 17,000.00$                 

38

Underwater Geotechnical Investigation 

and Geotechnical Engineering Report 1 LS 78,000.00$                 78,000.00$                 100,000.00$               100,000.00$               

11,383,580.00$          6,500,000.00$            

ALLOWANCE ITEMS

Proposal Item Description Quantity Units Unit Price Total Price Unit Price Total Price

A1

Lake Level Flooding Above Elevation 

690.0 Feet Above Mean Sea Level 15 Days 21,000.00$                 315,000.00$               10,000.00$                 150,000.00$               

A2

Additional Epoxy Coated Rock Anchor 

Depth 240 VF 1,400.00$                   336,000.00$               250.00$                      60,000.00$                 

651,000.00$               210,000.00$               

12,034,580.00$          6,710,000.00$            

Walker Partners, LLC

TBPE Registration No. 8053

6504 Bridge Point Parkway, Suite 200

Austin, Texas 78730

512-382-0021 Telephone

www.walkerpartners.com

I, Jason W. Bybel, Texas P.E. # 97335, do hereby certify 

that this proposal tab is accurate and true. 

TOTAL BASE PROPOSAL

TOTAL BASE PROPOSAL PLUS ALLOWANCES 

TOTAL ALLOWANCES 
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