

| BID ITEM | TECH SPEC | DESCRIPTION | BID QUANTITY | UNIT MEASURE | ENGINEER'S ESTIMATE | | AUSTIN ENGINEERING CO., INC. | | SMITH CONTRACTING CO., INC. | | JBS UNDERGROUND, LLC | | CHASCO CONSTRUCTORS | | PATIN CONSTRUCTION, LLC | |
|-------------|-----------|--|-----------------|-----------------|---------------------|-----------------------|---------------------------------|-----------------------|--------------------------------|-----------------------|----------------------|-----------------------|---------------------|-----------------------|----------------------------|-----------------------|
| | | | | | UNIT COST | LINE ITEM SUBTOTAL | UNIT COST | LINE ITEM SUBTOTAL | UNIT COST | LINE ITEM SUBTOTAL | UNIT COST | LINE ITEM SUBTOTAL | UNIT COST | LINE ITEM SUBTOTAL | UNIT COST | LINE ITEM SUBTOTAL |
| 1 | 101 | PREPARING RIGHT OF WAY | 7 | STA | \$3,300.00 | \$23,100.00 | \$1,000.00 | \$7,000.00 | \$3,000.00 | \$21,000.00 | \$833.46 | \$5,834.22 | \$5,100.00 | \$35,700.00 | \$3,000.00 | \$21,000.00 |
| 2 | 104 | REMOVE P.C. CONCRETE SIDEWALK & DRIVEWAYS | 2,124 | SF | \$3.00 | \$6,372.00 | \$2.00 | \$4,248.00 | \$3.75 | \$7,965.00 | \$3.00 | \$6,378.37 | \$3.00 | \$6,372.00 | \$7.00 | \$14,868.00 |
| 3 | 104 | REMOVE P.C. CONCRETE CURB | 7 | LF | \$18.00 | \$126.00 | \$4.00 | \$28.00 | \$20.00 | \$140.00 | \$91.99 | \$643.92 | \$20.00 | \$140.00 | \$15.00 | \$105.00 |
| 4 | 110 | STREET EXCAVATION | 1,532 | CY | \$12.00 | \$18,384.00 | \$30.00 | \$45,960.00 | \$25.00 | \$38,300.00 | \$32.18 | \$49,292.10 | \$28.00 | \$42,896.00 | \$37.00 | \$56,684.00 |
| 5 | 132 | EMBANKMENT | 10 | CY | \$28.00 | \$280.00 | \$20.00 | \$200.00 | \$50.00 | \$500.00 | \$291.71 | \$2,917.11 | \$50.00 | \$500.00 | \$25.00 | \$250.00 |
| 6 | 201 | MOISTURE CONDITIONED SUB-GRADE | 2,387 | SY | \$4.00 | \$9,548.00 | \$3.00 | \$7,161.00 | \$7.00 | \$16,709.00 | \$3.67 | \$8,750.74 | \$3.00 | \$7,161.00 | \$15.00 | \$35,805.00 |
| 7 | 210 | FLEXIBLE BASE | 664 | CY | \$65.00 | \$43,160.00 | \$70.00 | \$46,480.00 | \$50.00 | \$33,200.00 | \$53.84 | \$35,747.77 | \$46.00 | \$30,544.00 | \$70.00 | \$46,480.00 |
| 8 | 306 | PRIME COATS | 540 | GAL | \$3.00 | \$1,620.00 | \$5.00 | \$2,700.00 | \$5.00 | \$2,700.00 | \$5.75 | \$3,105.00 | \$5.00 | \$2,700.00 | \$5.00 | \$2,700.00 |
| 9 | 340 | HOT MIX ASPHALTIC CONCRETE PAVEMENT | 297 | TON | \$100.00 | \$29,700.00 | \$105.00 | \$31,185.00 | \$120.00 | \$35,640.00 | \$132.25 | \$39,278.25 | \$100.00 | \$29,700.00 | \$115.00 | \$34,155.00 |
| 10 | 430 | P.C. CONCRETE CURB & GUTTER | 58 | LF | \$20.00 | \$1,160.00 | \$30.00 | \$1,740.00 | \$30.00 | \$1,740.00 | \$67.91 | \$3,938.72 | \$20.00 | \$1,160.00 | \$12.00 | \$696.00 |
| 11 | 430 | P.C. RIBBON CURB | 1,502 | LF | \$16.00 | \$24,032.00 | \$20.00 | \$30,040.00 | \$15.00 | \$22,530.00 | \$5.94 | \$8,923.38 | \$14.00 | \$21,028.00 | \$12.00 | \$18,024.00 |
| 12 | 432 | P.C. CONCRETE SIDEWALKS | 7 | SY | \$49.00 | \$343.00 | \$170.00 | \$1,190.00 | \$100.00 | \$700.00 | \$520.79 | \$3,645.50 | \$100.00 | \$700.00 | \$60.00 | \$420.00 |
| 13 | 433 | P.C. CONCRETE DRIVEWAY | 398 | SY | \$70.00 | \$27,860.00 | \$72.00 | \$28,656.00 | \$76.00 | \$30,248.00 | \$25.12 | \$9,999.35 | \$78.00 | \$31,044.00 | \$75.00 | \$29,850.00 |
| 14 | 506 | NEW MANHOLE CONSTRUCTION, 4FT DIA. | 3 | EA | \$6,700.00 | \$20,100.00 | \$4,500.00 | \$13,500.00 | \$5,600.00 | \$16,800.00 | \$10,650.22 | \$31,950.67 | \$7,000.00 | \$21,000.00 | \$5,000.00 | \$15,000.00 |
| 15 | 506 | MAJOR MANHOLE ADJUSTMENT, 4 FT DIA. | 1 | EA | \$4,800.00 | \$4,800.00 | \$600.00 | \$600.00 | \$2,500.00 | \$2,500.00 | \$6,203.27 | \$6,203.27 | \$13,100.00 | \$13,100.00 | \$2,500.00 | \$2,500.00 |
| 16 | 509 | TRENCH SAFETY SYSTEMS (ALL DEPTHS) | 1,479 | LF | \$2.65 | \$3,919.35 | \$1.00 | \$1,479.00 | \$1.00 | \$1,479.00 | \$2.00 | \$2,958.00 | \$2.00 | \$2,958.00 | \$2.00 | \$2,958.00 |
| 17 | 510 | PIPE, 6" DIA. PVC, ASTM 3034 SDR-26 (ALL DEPTHS) INC. EXCAV.& BACKFILL (WW) | 15 | LF | \$50.00 | \$750.00 | \$70.00 | \$1,050.00 | \$105.00 | \$1,575.00 | \$208.59 | \$3,128.87 | \$70.00 | \$1,050.00 | \$70.00 | \$1,050.00 |
| 18 | 510 | PIPE, 6" DIA. CLASS 350 D.I.P. (ALL DEPTHS) INC. EXCAV.& BACKFILL (WATER) | 10 | LF | \$55.00 | \$550.00 | \$80.00 | \$800.00 | \$138.00 | \$1,380.00 | \$338.54 | \$3,385.38 | \$100.00 | \$1,000.00 | \$60.00 | \$600.00 |
| 19 | 510 | PIPE, 8" DIA. PVC, ASTM 3034 SDR-26 (ALL DEPTHS) INC. EXCAV.& BACKFILL (WW) | 1,006 | LF | \$57.00 | \$57,342.00 | \$75.00 | \$75,450.00 | \$60.00 | \$60,360.00 | \$76.57 | \$77,028.41 | \$70.00 | \$70,420.00 | \$80.00 | \$80,480.00 |
| 20 | 510 | PIPE, 8" DIA. PVC, AWWA C-900 DR-14 (ALL DEPTHS) INC. EXCAV.& BACKFILL (WATER) | 448 | LF | \$48.00 | \$21,504.00 | \$60.00 | \$26,880.00 | \$50.00 | \$22,400.00 | \$57.81 | \$25,896.64 | \$50.00 | \$22,400.00 | \$60.00 | \$26,880.00 |
| 21 | 510 | INSTALL LATERAL SERVICE TO REPLACED PIPE (1" DIA. SINGLE SERVICE) (8" DIA. PVC PIPE) | 2 | EA | \$3,500.00 | \$7,000.00 | \$1,300.00 | \$2,600.00 | \$1,600.00 | \$3,200.00 | \$4,923.19 | \$9,846.38 | \$3,300.00 | \$6,600.00 | \$1,300.00 | \$2,600.00 |
| 22 | 510 | INSTALL LATERAL SERVICE TO REPLACED PIPE (1.5" DIA. DUAL SERVICE) (8" DIA. PVC PIPE) | 2 | EA | \$3,800.00 | \$7,600.00 | \$1,400.00 | \$2,800.00 | \$1,800.00 | \$3,600.00 | \$5,097.43 | \$10,194.86 | \$2,500.00 | \$5,000.00 | \$1,500.00 | \$3,000.00 |
| 23 | 510 | INSTALL LATERAL SERVICE TO REPLACED PIPE (6" DIA. SINGLE SERVICE) (8" DIA. PVC PIPE) (WW) | 7 | EA | \$2,800.00 | \$19,600.00 | \$1,100.00 | \$7,700.00 | \$2,000.00 | \$14,000.00 | \$3,285.30 | \$22,997.07 | \$1,900.00 | \$13,300.00 | \$1,500.00 | \$10,500.00 |
| 24 | 510 | PRESSURE TAP, FULL BODIED SS SLEEVE (8"x8") INC. 8 GATE VALVE | 1 | EA | \$4,700.00 | \$4,700.00 | \$7,000.00 | \$7,000.00 | \$5,000.00 | \$5,000.00 | \$3,290.39 | \$3,290.39 | \$7,000.00 | \$7,000.00 | \$7,500.00 | \$7,500.00 |
| 25 | 510 | DUCTILE IRON FITTINGS | 0.1 | TON | \$14,500.00 | \$1,450.00 | \$10,000.00 | \$100.00 | \$9,000.00 | \$900.00 | \$40,448.30 | \$4,044.83 | \$9,000.00 | \$900.00 | \$10,000.00 | \$1,000.00 |
| 26 | 511 | VALVES, RESILIENT SEAT GATE, 6" DIA. | 2 | EA | \$1,800.00 | \$3,600.00 | \$1,600.00 | \$3,200.00 | \$1,400.00 | \$2,800.00 | \$1,019.02 | \$2,038.04 | \$1,500.00 | \$3,000.00 | \$2,500.00 | \$5,000.00 |
| 27 | 511 | FIRE HYDRANTS | 2 | EA | \$4,200.00 | \$8,400.00 | \$3,500.00 | \$7,000.00 | \$3,900.00 | \$7,800.00 | \$5,342.46 | \$10,684.91 | \$4,000.00 | \$8,000.00 | \$4,000.00 | \$8,000.00 |
| 28 | 609 | TOPSOIL (4") & SEEDBED PREP. | 1,650 | SY | \$1.75 | \$2,887.50 | \$1.00 | \$1,650.00 | \$6.00 | \$9,900.00 | \$5.53 | \$9,127.80 | \$3.50 | \$5,775.00 | \$4.00 | \$6,600.00 |
| 29 | 609 | NATIVE GRASSLAND SEEDING & PLANTING | 1,650 | SY | \$1.50 | \$2,475.00 | \$1.00 | \$1,650.00 | \$5.00 | \$8,250.00 | \$0.95 | \$1,567.50 | \$5.50 | \$9,075.00 | \$0.50 | \$825.00 |
| 30 | 610 | PROTECTIVE FENCING TYPE C OTHER MATERIAL | 75 | LF | \$12.00 | \$900.00 | \$3.00 | \$225.00 | \$2.75 | \$206.25 | \$7.76 | \$582.00 | \$5.00 | \$375.00 | \$5.00 | \$375.00 |
| 31 | 628 | FILTER CURB INLET PROTECTION (EXIST. INLET) | 2 | EA | \$750.00 | \$1,500.00 | \$100.00 | \$200.00 | \$100.00 | \$200.00 | \$266.20 | \$532.40 | \$100.00 | \$200.00 | \$100.00 | \$200.00 |
| 32 | 641 | STABILIZED CONSTRUCTION ENTRANCE | 1 | EA | \$1,800.00 | \$1,800.00 | \$500.00 | \$500.00 | \$2,500.00 | \$2,500.00 | \$1,929.95 | \$1,929.95 | \$2,500.00 | \$2,500.00 | \$1,500.00 | \$1,500.00 |
| 33 | 642 | SILT FENCE FOR EROSION CONTROL | 964 | LF | \$2.65 | \$2,554.60 | \$3.00 | \$2,892.00 | \$3.00 | \$2,892.00 | \$2.49 | \$2,404.22 | \$3.00 | \$2,892.00 | \$2.50 | \$2,410.00 |
| 34 | 700 | TOTAL MOBILIZATION | 1 | LS | \$47,500.00 | \$47,500.00 | \$14,000.00 | \$14,000.00 | \$20,000.00 | \$20,000.00 | \$22,500.00 | \$22,500.00 | \$36,000.00 | \$36,000.00 | \$24,000.00 | \$24,000.00 |
| 35 | 702 | REMOVE & RELOCATE EXIST. 4 FT FENCE | 365 | LF | \$24.00 | \$8,760.00 | \$15.00 | \$5,475.00 | \$22.50 | \$8,212.50 | \$15.98 | \$5,834.16 | \$25.00 | \$9,125.00 | \$25.00 | \$9,125.00 |
| 36 | 803 | BARRICADES, SIGNS AND TRAFFIC HANDLING | 5 | MO | \$8,400.00 | \$42,000.00 | \$250.00 | \$1,250.00 | \$1,000.00 | \$5,000.00 | \$2,178.00 | \$10,890.00 | \$500.00 | \$2,500.00 | \$2,500.00 | \$12,500.00 |
| 37 | 824 | TRAFFIC SIGNS | 3 | EA | \$1,500.00 | \$4,500.00 | \$350.00 | \$1,050.00 | \$500.00 | \$1,500.00 | \$473.21 | \$1,419.63 | \$385.00 | \$1,155.00 | \$330.00 | \$990.00 |
| | | TOTAL COST OF BASE BID (CORRECTED) | | | \$461,877.45 | | \$385,639.00 | | \$413,826.75 | | \$448,889.83 | | \$454,970.00 | | \$486,630.00 | |
| | | COST OF BASE BID SUBMITTED | | | | | \$386,539.00 | | \$413,826.75 | | \$448,890.85 | | \$454,970.00 | | \$486,630.00 | |
| | | DIFFERENCE FROM ERROR | | | | | (\$900.00) | | \$0.00 | | (\$1.02) | | \$0.00 | | \$0.00 | |
| | | BIDDER'S STATEMENT OF QUALIFICATION | | | | | YES | | YES | | YES | | YES | | YES | |
| | | BID BOND | | | | | YES | | YES | | YES | | YES | | YES | |

| BID ITEM | TECH SPEC | DESCRIPTION | BID QUANTITY | UNIT MEASURE | PROTA CONSTRUCTION INC. | | UNDERGROUND WATER SOLUTIONS CO. | | DeNUCCI CONSTRUCTORS, LLC | | THYSSEN LAUGHLIN, INC. | | AARON CONCRETE CONTRACTORS, LP | |
|-------------|-----------|---|-----------------|-----------------|----------------------------|-----------------------|------------------------------------|-----------------------|------------------------------|-----------------------|------------------------|-----------------------|-----------------------------------|-----------------------|
| | | | | | UNIT COST | LINE ITEM SUBTOTAL | UNIT COST | LINE ITEM SUBTOTAL | UNIT COST | LINE ITEM SUBTOTAL | UNIT COST | LINE ITEM SUBTOTAL | UNIT COST | LINE ITEM SUBTOTAL |
| 1 | 101 | PREPARING RIGHT OF WAY | 7 | STA | \$532.00 | \$3,724.00 | \$1,600.00 | \$11,200.00 | \$3,500.00 | \$24,500.00 | \$1,420.56 | \$9,943.92 | \$9,000.00 | \$63,000.00 |
| 2 | 104 | REMOVE P.C. CONCRETE SIDEWALK & DRIVEWAYS | 2,124 | SF | \$6.00 | \$12,744.00 | \$1.25 | \$2,655.00 | \$5.00 | \$10,620.00 | \$10.00 | \$21,240.00 | \$1.50 | \$3,186.00 |
| 3 | 104 | REMOVE P.C. CONCRETE CURB | 7 | LF | \$34.00 | \$238.00 | \$60.00 | \$420.00 | \$20.00 | \$140.00 | \$1,609.71 | \$11,267.97 | \$24.00 | \$168.00 |
| 4 | 110 | STREET EXCAVATION | 1,532 | CY | \$36.00 | \$55,152.00 | \$35.00 | \$53,620.00 | \$15.00 | \$22,980.00 | \$10.00 | \$15,320.00 | \$45.00 | \$68,940.00 |
| 5 | 132 | EMBANKMENT | 10 | CY | \$101.00 | \$1,010.00 | \$258.00 | \$2,580.00 | \$40.00 | \$400.00 | \$963.20 | \$9,632.00 | \$165.00 | \$1,650.00 |
| 6 | 201 | MOISTURE CONDITIONED SUB-GRADE | 2,387 | SY | \$8.00 | \$19,096.00 | \$9.00 | \$21,483.00 | \$5.00 | \$11,935.00 | \$13.50 | \$32,224.50 | \$3.00 | \$7,161.00 |
| 7 | 210 | FLEXIBLE BASE | 664 | CY | \$30.00 | \$19,920.00 | \$42.00 | \$27,888.00 | \$105.00 | \$69,720.00 | \$13.17 | \$8,744.88 | \$61.00 | \$40,504.00 |
| 8 | 306 | PRIME COATS | 540 | GAL | \$6.00 | \$3,240.00 | \$10.00 | \$5,400.00 | \$7.00 | \$3,780.00 | \$7.36 | \$3,974.40 | \$5.00 | \$2,700.00 |
| 9 | 340 | HOT MIX ASPHALTIC CONCRETE PAVEMENT | 297 | TON | \$143.00 | \$42,471.00 | \$120.00 | \$35,640.00 | \$138.00 | \$40,986.00 | \$130.74 | \$38,829.78 | \$133.00 | \$39,501.00 |
| 10 | 430 | P.C. CONCRETE CURB & GUTTER | 58 | LF | \$43.00 | \$2,494.00 | \$63.00 | \$3,654.00 | \$22.00 | \$1,276.00 | \$95.00 | \$5,510.00 | \$38.00 | \$2,204.00 |
| 11 | 430 | P.C. RIBBON CURB | 1,502 | LF | \$12.00 | \$18,024.00 | \$15.00 | \$22,530.00 | \$22.00 | \$33,044.00 | \$28.00 | \$42,056.00 | \$18.00 | \$27,036.00 |
| 12 | 432 | P.C. CONCRETE SIDEWALKS | 7 | SY | \$189.00 | \$1,323.00 | \$450.00 | \$3,150.00 | \$100.00 | \$700.00 | \$120.00 | \$840.00 | \$200.00 | \$1,400.00 |
| 13 | 433 | P.C. CONCRETE DRIVEWAY | 398 | SY | \$91.00 | \$36,218.00 | \$70.00 | \$27,860.00 | \$75.00 | \$29,850.00 | \$117.00 | \$46,566.00 | \$132.00 | \$52,536.00 |
| 14 | 506 | NEW MANHOLE CONSTRUCTION, 4FT DIA. | 3 | EA | \$12,830.00 | \$38,490.00 | \$6,000.00 | \$18,000.00 | \$5,000.00 | \$15,000.00 | \$3,200.00 | \$9,600.00 | \$4,660.00 | \$13,980.00 |
| 15 | 506 | MAJOR MANHOLE ADJUSTMENT, 4 FT DIA. | 1 | EA | \$1,385.00 | \$1,385.00 | \$3,100.00 | \$3,100.00 | \$1,500.00 | \$1,500.00 | \$2,168.00 | \$2,168.00 | \$2,450.00 | \$2,450.00 |
| 16 | 509 | TRENCH SAFETY SYSTEMS (ALL DEPTHS) | 1,479 | LF | \$3.00 | \$4,437.00 | \$4.00 | \$5,916.00 | \$3.00 | \$4,437.00 | \$18.00 | \$26,622.00 | \$3.00 | \$4,437.00 |
| 17 | 510 | PIPE, 6" DIA. PVC, ASTM 3034 SDR-26 (ALL DEPTHS) INC. EXCAV.& BACKFILL (WW) | 15 | LF | \$52.00 | \$780.00 | \$230.00 | \$3,450.00 | \$65.00 | \$975.00 | \$386.00 | \$5,790.00 | \$95.00 | \$1,425.00 |
| 18 | 510 | PIPE, 6" DIA. CLASS 350 D.I.P. (ALL DEPTHS) INC. EXCAV.& BACKFILL (WATER) | 10 | LF | \$50.00 | \$500.00 | \$230.00 | \$2,300.00 | \$105.00 | \$1,050.00 | \$386.00 | \$3,860.00 | \$115.00 | \$1,150.00 |
| 19 | 510 | PIPE, 8" DIA. PVC, ASTM 3034 SDR-26 (ALL DEPTHS) INC. EXCAV.& BACKFILL (WW) | 1,006 | LF | \$77.00 | \$77,462.00 | \$79.00 | \$79,474.00 | \$55.00 | \$55,330.00 | \$100.00 | \$100,600.00 | \$103.00 | \$103,618.00 |
| 20 | 510 | PIPE, 8" DIA. PVC, AWWA C-900 DR-14 (ALL DEPTHS) INC. EXCAV.& BACKFILL (WATER) | 448 | LF | \$88.00 | \$39,424.00 | \$85.00 | \$38,080.00 | \$85.00 | \$38,080.00 | \$99.00 | \$44,352.00 | \$104.00 | \$46,592.00 |
| 21 | 510 | INSTALL LATERAL SERVICE TO REPLACED PIPE (1" DIA. SINGLE SERVICE) (8" DIA. PVC PIPE) | 2 | EA | \$887.00 | \$1,774.00 | \$3,200.00 | \$6,400.00 | \$8,000.00 | \$16,000.00 | \$3,500.00 | \$7,000.00 | \$2,700.00 | \$5,400.00 |
| 22 | 510 | INSTALL LATERAL SERVICE TO REPLACED PIPE (1.5" DIA. DUAL SERVICE) (8" DIA. PVC PIPE) | 2 | EA | \$1,625.00 | \$3,250.00 | \$3,400.00 | \$6,800.00 | \$9,500.00 | \$19,000.00 | \$3,500.00 | \$7,000.00 | \$3,600.00 | \$7,200.00 |
| 23 | 510 | INSTALL LATERAL SERVICE TO REPLACED PIPE (6" DIA. SINGLE SERVICE) (8" DIA. PVC PIPE) (WW) | 7 | EA | \$1,064.00 | \$7,448.00 | \$3,600.00 | \$25,200.00 | \$9,500.00 | \$66,500.00 | \$2,968.00 | \$20,776.00 | \$2,000.00 | \$14,000.00 |
| 24 | 510 | PRESSURE TAP, FULL BODIED SS SLEEVE (8"x8") INC. 8 GATE VALVE | 1 | EA | \$3,940.00 | \$3,940.00 | \$7,800.00 | \$7,800.00 | \$3,500.00 | \$3,500.00 | \$3,155.46 | \$3,155.46 | \$7,400.00 | \$7,400.00 |
| 25 | 510 | DUCTILE IRON FITTINGS | 0.1 | TON | \$27,310.00 | \$2,731.00 | \$33,200.00 | \$3,320.00 | \$15,000.00 | \$1,500.00 | \$2,000.00 | \$200.00 | \$60,000.00 | \$6,000.00 |
| 26 | 511 | VALVES, RESILIENT SEAT GATE, 6" DIA. | 2 | EA | \$942.00 | \$1,884.00 | \$1,100.00 | \$2,200.00 | \$1,800.00 | \$3,600.00 | \$1,560.00 | \$3,120.00 | \$2,100.00 | \$4,200.00 |
| 27 | 511 | FIRE HYDRANTS | 2 | EA | \$4,013.00 | \$8,026.00 | \$4,500.00 | \$9,000.00 | \$4,800.00 | \$9,600.00 | \$1,538.00 | \$3,076.00 | \$3,700.00 | \$7,400.00 |
| 28 | 609 | TOPSOIL (4") & SEEDBED PREP. | 1,650 | SY | \$3.50 | \$5,775.00 | \$9.00 | \$14,850.00 | \$8.00 | \$13,200.00 | \$6.57 | \$10,840.50 | \$7.00 | \$11,550.00 |
| 29 | 609 | NATIVE GRASSLAND SEEDING & PLANTING | 1,650 | SY | \$6.50 | \$10,725.00 | \$5.00 | \$8,250.00 | \$1.00 | \$1,650.00 | \$1.01 | \$1,666.50 | \$4.00 | \$6,600.00 |
| 30 | 610 | PROTECTIVE FENCING TYPE C OTHER MATERIAL | 75 | LF | \$6.00 | \$450.00 | \$17.00 | \$1,275.00 | \$8.00 | \$600.00 | \$4.80 | \$360.00 | \$3.00 | \$225.00 |
| 31 | 628 | FILTER CURB INLET PROTECTION (EXIST. INLET) | 2 | EA | \$165.00 | \$330.00 | \$290.00 | \$580.00 | \$90.00 | \$180.00 | \$95.00 | \$190.00 | \$94.00 | \$188.00 |
| 32 | 641 | STABILIZED CONSTRUCTION ENTRANCE | 1 | EA | \$2,277.00 | \$2,277.00 | \$2,200.00 | \$2,200.00 | \$1,200.00 | \$1,200.00 | \$1,500.00 | \$1,500.00 | \$2,400.00 | \$2,400.00 |
| 33 | 642 | SILT FENCE FOR EROSION CONTROL | 964 | LF | \$7.00 | \$6,748.00 | \$3.20 | \$3,084.80 | \$3.00 | \$2,892.00 | \$2.50 | \$2,410.00 | \$3.00 | \$2,892.00 |
| 34 | 700 | TOTAL MOBILIZATION | 1 | LS | \$39,000.00 | \$39,000.00 | \$15,000.00 | \$15,000.00 | \$20,000.00 | \$20,000.00 | \$35,709.46 | \$35,709.46 | \$37,000.00 | \$37,000.00 |
| 35 | 702 | REMOVE & RELOCATE EXIST. 4 FT FENCE | 365 | LF | \$34.00 | \$12,410.00 | \$6.00 | \$2,190.00 | \$10.00 | \$3,650.00 | \$17.95 | \$6,551.75 | \$32.00 | \$11,680.00 |
| 36 | 803 | BARRICADES, SIGNS AND TRAFFIC HANDLING | 5 | MO | \$1,057.00 | \$5,285.00 | \$3,354.00 | \$16,770.00 | \$2,000.00 | \$10,000.00 | \$1,300.00 | \$6,500.00 | \$3,000.00 | \$15,000.00 |
| 37 | 824 | TRAFFIC SIGNS | 3 | EA | \$605.00 | \$1,815.00 | \$3,600.00 | \$10,800.00 | \$600.00 | \$1,800.00 | \$450.00 | \$1,350.00 | \$160.00 | \$480.00 |
| | | TOTAL COST OF BASE BID (CORRECTED) | | | \$492,000.00 | | \$504,119.80 | | \$541,175.00 | | \$550,547.12 | | \$623,253.00 | |
| | | COST OF BASE BID SUBMITTED | | | 492000 | | \$504,119.80 | | \$541,175.00 | | \$552,189.15 | | \$623,253.00 | |
| | | DIFFERENCE FROM ERROR | | | \$0.00 | | \$0.00 | | \$0.00 | | (\$1,642.03) | | \$0.00 | |
| | | BIDDER'S STATEMENT OF QUALIFICATION | | | YES | | YES | | YES | | YES | | YES | |
| | | BID BOND | | | YES | | YES | | YES | | YES | | YES | |