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1. 

 

 
CITY OF ROUND ROCK 

CONTRACT FOR ENGINEERING SERVICES 
FOR GREATER ROUND ROCK WEST DRAINAGE ASSESSMENT –  

EXISTING CONDITIONS 
WORK AUTHORIZATION 

 
 

FIRM: LJA ENGINEERING, INC.       (“Engineer”) 
ADDRESS: 2700 La Frontera Boulevard, Suite 150, Round Rock, TX  78681  
 
 
 
THE STATE OF TEXAS       § 
            § 
COUNTY OF WILLIAMSON     § 
 
 THIS CONTRACT FOR ENGINEERING SERVICES (“Contract”) is made and entered 
into to be effective on _____________________________, 2019 by and between the CITY OF 
ROUND ROCK, a Texas home-rule municipal corporation, whose offices are located at 221 East 
Main Street, Round Rock, Texas 78664-5299, (hereinafter referred to as “City”), and Engineer, 
and such Contract is for the purpose of contracting for professional engineering services. 
 

RECITALS: 
 
 WHEREAS, V.T.C.A., Government Code §2254.002(2)(A)(vii) under Subchapter A 
entitled “Professional Services Procurement Act” provides for the procurement by municipalities 
of services of professional engineers; and 
 
 WHEREAS, City and Engineer desire to contract for such professional engineering 
services; and 
  
 WHEREAS, City and Engineer wish to document their agreement concerning the 
requirements and respective obligations of the parties; 
  
 NOW, THEREFORE, WITNESSETH: 
  
 That for and in consideration of the mutual promises contained herein and other good and 
valuable considerations, and the covenants and agreements hereinafter contained to be kept and 
performed by the respective parties hereto, it is agreed as follows: 
 

swhite
Exhibit A
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CONTRACT DOCUMENTS 

 
 The Contract Documents consist of this Contract and any exhibits attached hereto (which 
exhibits are hereby incorporated into and made a part of this Contract) and all Supplemental 
Contracts (as defined herein in Article 13) which are subsequently issued. These form the entire 
contract, and all are as fully a part of this Contract as if attached to this Contract or repeated 
herein. 

 
ARTICLE 1 

CITY SERVICES 
 

 City shall perform or provide services as identified in Exhibit A entitled “City Services.” 
 

ARTICLE 2 
ENGINEERING SERVICES 

 
 Engineer shall perform Engineering Services as identified in Exhibit B entitled 
“Engineering Services.” 
 
 Engineer shall perform the Engineering Services in accordance with a Work Schedule to 
be agreed upon between City and Engineer as part of the Work Authorization provided in Article 
7 herein, “Work Authorization.” Such Work Schedule shall contain a complete schedule so that 
the Engineering Services included in the Work Authorization may be accomplished within the 
specified time and at the specified cost. The Work Schedule shall provide specific work 
sequences and definite review times by City and Engineer of all Engineering Services. Should 
the review times or Engineering Services take longer than shown on the Work Schedule, through 
no fault of Engineer, Engineer may submit a timely written request for additional time, which 
shall be subject to the approval of the City Manager. 
 

ARTICLE 3 
CONTRACT TERM 

 
 (1)  Term.  This Agreement shall be from the date hereof and shall terminate at the close 
of business on the 28th day of the month of February, 2020, or as otherwise terminated as 
provided in Article 20 entitled “Termination.” Any Engineering Services performed or costs 
incurred after the date of termination shall not be eligible for reimbursement. Engineer shall 
notify City in writing as soon as possible if he/she/it determines, or reasonably anticipates, that 
the Engineering Services will not be completed in accordance with the Work Schedule. 
 
 (2)  Work Schedule.  Engineer acknowledges that the Work Schedule is of critical 
importance, and agrees to undertake all necessary efforts to expedite the performance of 
Engineering Services required herein so that the services will be commenced and completed as 
scheduled. In this regard, and subject to adjustments in the Work Schedule as provided in Article 
2 herein, Engineer shall proceed with sufficient qualified personnel and consultants necessary to 
fully and timely accomplish all Engineering Services required under this Contract in a 
professional manner. 



3. 

 (3)  Work Authorization.  After execution of this Contract, Engineer shall not proceed 
with Engineering Services until authorized in writing by City to proceed as provided in Article 7. 
 

ARTICLE 4 
COMPENSATION 

 
 City shall pay and Engineer agrees to accept the amount shown below as full 
compensation for all engineering services performed and to be performed under this Contract. 
 
 Engineer shall be paid on the basis of actual hours worked by employees performing 
work associated with this Contract, in accordance with the Fee Schedule attached hereto as 
Exhibit C.  Payment of monies due for the Engineer’s subconsultant’s services, if any, shall be 
based on the actual amount billed to the Engineer by the subconsultant.  
 
 The maximum amount payable under this Contract, without modification of this Contract 
as provided herein, is the sum of One Hundred Forty Thousand and No/100 Dollars 
($140,000.00). Engineer shall prepare and submit to City monthly progress reports in sufficient 
detail to support the progress of the work and to support invoices requesting monthly payment. 
Any preferred format of City for such monthly progress reports shall be identified in Exhibit B 
entitled “Engineering Services”. Satisfactory progress of work shall be an absolute condition of 
payment. 
 
 The maximum amount payable herein may be adjusted for additional work requested and 
performed only if approved by written Supplemental Agreement. 
 

ARTICLE 5 
METHOD OF PAYMENT 

 
 Payments to Engineer shall be made while Engineering Services are in progress.  
Engineer shall prepare and submit to City, not more frequently than once a month, an invoice 
showing Engineering Services performed.  This submittal shall also include a progress 
assessment report in a form acceptable to City. 
 
 Payments shall be made by City based upon Engineering Services actually provided and 
performed. Upon timely receipt and approval of each statement, City shall make a good faith 
effort to pay the amount which is due and payable within thirty (30) days. City reserves the right 
to withhold payment pending verification of satisfactory Engineering Services performed. 
Engineer has the responsibility to submit proof to City, adequate and sufficient in its 
determination, that Engineering Services were completed. 
 
 The certified statements shall show the total amount earned to the date of submission and 
shall show the amount due and payable as of the date of the current statement. Final payment 
does not relieve Engineer of the responsibility of correcting any errors and/or omissions resulting 
from his/her/its negligence. 
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ARTICLE 6 
PROMPT PAYMENT POLICY 

 
 In accordance with Chapter 2251, V.T.C.A., Texas Government Code, payment to 
Engineer will be made within thirty (30) days of the day on which the performance of services 
was complete, or within thirty (30) days of the day on which City receives a correct invoice for 
services, whichever is later. Engineer may charge a late fee (fee shall not be greater than that 
which is permitted by Texas law) for payments not made in accordance with this prompt 
payment policy; however, this policy does not apply in the event: 
 

A. There is a bona fide dispute between City and Engineer concerning the supplies, 
materials, or equipment delivered or the services performed that causes the 
payment to be late; or  

B. The terms of a federal contract, grant, regulation, or statute prevent City from 
making a timely payment with federal funds; or 

C. There is a bona fide dispute between Engineer and a subcontractor or between a 
subcontractor and its supplier concerning supplies, materials, or equipment 
delivered or the Engineering Services performed which causes the payment to be 
late; or 

D. The invoice is not mailed to City in strict accordance with instructions, if any, on 
the purchase order, or this Contract or other such contractual agreement. 

 
  City shall document to Engineer the issues related to disputed invoices within ten (10) 

calendar days of receipt of such invoice. Any non-disputed invoices shall be considered correct 
and payable per the terms of Chapter 2251, V.T.C.A., Texas Government Code. 

 
ARTICLE 7 

WORK AUTHORIZATION 
 
 The Engineer shall not proceed with any task listed on Exhibit B until the City has 
issued a written Work Authorization regarding such task. The City shall not be responsible for 
work performed or costs incurred by Engineer related to any task for which a Work 
Authorization has not been issued. 
 

ARTICLE 8 
PROJECT TEAM 

 
 City’s Designated Representative for purposes of this Contract is as follows: 
 
 Federico Sanchez 
 Project Manager 
 2008 Enterprise Drive 
 Round Rock, TX  78664 
 Telephone Number (512) 218-6609 
 Fax Number (512) 218-5536 
 Email Address fsanchez@roundrocktexas.gov 
 

mailto:fsanchez@roundrocktexas.gov
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 City’s Designated Representative shall be authorized to act on City’s behalf with respect 
to this Contract. City or City’s Designated Representative shall render decisions in a timely 
manner pertaining to documents submitted by Engineer in order to avoid unreasonable delay in 
the orderly and sequential progress of Engineering Services. 
 
 Engineer’s Designated Representative for purposes of this Contract is as follows: 
 
 Derek Bohls, P.E., CFM 
 Project Manager 
 2700 La Frontera Boulevard, Suite 150 
 Round Rock, TX 78681 
 Telephone Number (512) 439-4744 
 Fax Number (512) 439-4716 
 Email Address  dbohls@lja.com 
 

ARTICLE 9 
PROGRESS EVALUATION 

 
 Engineer shall, from time to time during the progress of the Engineering Services, confer 
with City at City’s election. Engineer shall prepare and present such information as may be 
pertinent and necessary, or as may be requested by City, in order for City to evaluate features of 
the Engineering Services. At the request of City or Engineer, conferences shall be provided at 
Engineer's office, the offices of City, or at other locations designated by City. When requested 
by City, such conferences shall also include evaluation of the Engineering Services. 
 
 Should City determine that the progress in Engineering Services does not satisfy the 
Work Schedule, then City shall review the Work Schedule with Engineer to determine 
corrective action required. 
 
 Engineer shall promptly advise City in writing of events which have or may have a 
significant impact upon the progress of the Engineering Services, including but not limited to 
the following: 
 

(1) Problems, delays, adverse conditions which may materially affect the ability to meet 
the objectives of the Work Schedule, or preclude the attainment of Engineering 
Services units by established time periods; and such disclosure shall be accompanied 
by statement of actions taken or contemplated, and City assistance needed to resolve 
the situation, if any; and 

 
(2) Favorable developments or events which enable meeting the Work Schedule goals 

sooner than anticipated. 
 

mailto:dbohls@lja.com
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ARTICLE 10 
SUSPENSION 

 
 Should City desire to suspend the Engineering Services, but not to terminate this 
Contract, then such suspension may be effected by City giving Engineer thirty (30) calendar 
days’ verbal notification followed by written confirmation to that effect. Such thirty-day notice 
may be waived in writing by agreement and signature of both parties. The Engineering Services 
may be reinstated and resumed in full force and effect within sixty (60) days of receipt of 
written notice from City to resume the Engineering Services. Such sixty-day notice may be 
waived in writing by agreement and signature of both parties. If this Contract is suspended for 
more than thirty (30) days, Engineer shall have the option of terminating this Contract. 
 
 City assumes no liability for Engineering Services performed or costs incurred prior to 
the date authorized by City for Engineer to begin Engineering Services, and/or during periods 
when Engineering Services is suspended, and/or subsequent to the contract completion date. 

 
ARTICLE 11 

ADDITIONAL ENGINEERING SERVICES 
 
 If Engineer forms a reasonable opinion that any work he/she/it has been directed to 
perform is beyond the scope of this Contract and as such constitutes extra work, he/she/it shall 
promptly notify City in writing. In the event City finds that such work does constitute extra 
work and exceeds the maximum amount payable, City shall so advise Engineer and a written 
Supplemental Contract will be executed between the parties as provided in Article 13. Engineer 
shall not perform any proposed additional work nor incur any additional costs prior to the 
execution, by both parties, of a written Supplemental Contract. City shall not be responsible for 
actions by Engineer nor for any costs incurred by Engineer relating to additional work not 
directly associated with the performance of the Engineering Services authorized in this Contract 
or any amendments thereto. 
 

ARTICLE 12 
CHANGES IN ENGINEERING SERVICES 

 
 If City deems it necessary to request changes to previously satisfactorily completed 
Engineering Services or parts thereof which involve changes to the original Engineering 
Services or character of Engineering Services under this Contract, then Engineer shall make 
such revisions as requested and as directed by City. Such revisions shall be considered as 
additional Engineering Services and paid for as specified under Article 11. 
 
 Engineer shall make revisions to Engineering Services authorized hereunder as are 
necessary to correct errors appearing therein, when required to do so by City. No additional 
compensation shall be due for such Engineering Services. 
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ARTICLE 13 
SUPPLEMENTAL CONTRACTS 

 
 The terms of this Contract may be modified by written Supplemental Contract if City 
determines that there has been a significant change in (1) the scope, complexity or character of 
the Engineering Services, or (2) the duration of the Engineering Services. Any such 
Supplemental Contract must be duly authorized by the City.  Engineer shall not proceed until 
the Supplemental Contract has been executed. Additional compensation, if appropriate, shall be 
identified as provided in Article 4. 
 
 It is understood and agreed by and between both parties that Engineer shall make no 
claim for extra work done or materials furnished until the City authorizes full execution of the 
written Supplemental Contract and authorization to proceed. City reserves the right to withhold 
payment pending verification of satisfactory Engineering Services performed. 

 
ARTICLE 14 

USE OF DOCUMENTS 
 

All documents, including but not limited to drawings, specifications and data or programs 
stored electronically, (hereinafter referred to as “Instruments of Service”) prepared by Engineer 
and its subcontractors are related exclusively to the services described in this Contract and are 
intended to be used with respect to this Contract.  However, it is expressly understood and agreed 
by and between the parties hereto that all of Engineer’s designs under this Contract (including 
but not limited to tracings, drawings, estimates, specifications, investigations, studies and other 
documents, completed or partially completed), shall be the property of City to be thereafter used 
in any lawful manner as City elects.  Any such subsequent use made of documents by City shall 
be at City’s sole risk and without liability to Engineer, and, to the extent permitted by law, City 
shall indemnify, defend and hold harmless Engineer from all claims, damages, losses and 
expenses, including but not limited to attorneys fees, resulting therefrom. 

 
  By execution of this Contract and in confirmation of the fee for services to be paid under 
this Contract, Engineer hereby conveys, transfers and assigns to City all rights under the Federal 
Copyright Act of 1976 (or any successor copyright statute), as amended, all common law 
copyrights and all other intellectual property rights acknowledged by law in any designs and 
work product developed under this Contract. Copies may be retained by Engineer.  Engineer 
shall be liable to City for any loss or damage to any such documents while they are in the 
possession of or while being worked upon by Engineer or anyone connected with Engineer, 
including agents, employees, Engineers or subcontractors. All documents so lost or damaged 
shall be replaced or restored by Engineer without cost to City. 
 

  Upon execution of this Contract, Engineer grants to City permission to reproduce 
Engineer’s work and documents for purposes of constructing, using and maintaining 
infrastructure or facilities for which said work and documents were prepared, provided that City 
shall comply with its obligations, including prompt payment of all sums when due, under this 
Contract. Engineer shall obtain similar permission from Engineer’s subcontractors consistent 
with this Contract. If and upon the date Engineer is adjudged in default of this Contract, City is 
permitted to authorize other similarly credentialed design professionals to reproduce and, where 
permitted by law, to make changes, corrections or additions to the work and documents for the 
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purposes of completing, using and maintaining infrastructure or facilities for which said work 
and documents were prepared. 

 
 City shall not assign, delegate, sublicense, pledge or otherwise transfer any permission 

granted herein to another party without the prior written agreement of Engineer. However, City 
shall be permitted to authorize a contractor, subcontractors and material or equipment suppliers 
to reproduce applicable portions of the Instruments of Service appropriate to and for use in their 
execution of work for the City.  Submission or distribution of Instruments of Service to meet 
official regulatory requirements or for similar purposes is permitted.  Any unauthorized use of 
the Instruments of Service shall be at City's sole risk and without liability to Engineer and its 
Engineers. 
 

 Prior to Engineer providing to City any Instruments of Service in electronic form or City 
providing to Engineer any electronic data for incorporation into the Instruments of Service, City 
and Engineer shall by separate written agreement set forth the specific conditions governing the 
format of such Instruments of Service or electronic data, including any special limitations not 
otherwise provided in this Contract.  Any electronic files are provided by Engineer for the 
convenience of City, and use of them is at City’s sole risk.  In the case of any defects in 
electronic files or any discrepancies between them and any hardcopy of the same documents 
prepared by Engineer, the hardcopy shall prevail.  Only printed copies of documents conveyed 
by Engineer shall be relied upon. 

 
 Engineer shall have no liability for changes made to Engineer’s Instruments of Service by 

other engineers subsequent to the completion and delivery of the Instruments of Service to the 
City.  Any such change shall be sealed by the engineer making that change and shall be 
appropriately marked to reflect what was changed or modified. 
 

ARTICLE 15 
PERSONNEL, EQUIPMENT AND MATERIAL 

 
 Engineer shall furnish and maintain, at its own expense, quarters for the performance of 
all Engineering Services, and adequate and sufficient personnel and equipment to perform the 
Engineering Services as required. All employees of Engineer shall have such knowledge and 
experience as will enable them to perform the duties assigned to them. Any employee of 
Engineer who, in the opinion of City, is incompetent or whose conduct becomes detrimental to 
the Engineering Services shall immediately be removed from association with this Contract 
when so instructed by City. Engineer certifies that it presently has adequate qualified personnel 
in its employment for performance of the Engineering Services required under this Contract, or 
will obtain such personnel from sources other than City. Engineer may not change the Project 
Manager without prior written consent of City. 
 

ARTICLE 16 
SUBCONTRACTING 

 
 Engineer shall not assign, subcontract or transfer any portion of the Engineering Services 
under this Contract without prior written approval from City. All subcontracts shall include the 
provisions required in this Contract and shall be approved as to form, in writing, by City prior to 
Engineering Services being performed under the subcontract.  No subcontract shall relieve 
Engineer of any responsibilities under this Contract. 
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ARTICLE 17 

EVALUATION OF ENGINEERING SERVICES 
 
 City, or any authorized representatives of it, shall have the right at all reasonable times to 
review or otherwise evaluate the Engineering Services performed or being performed hereunder 
and the premises on which it is being performed. If any review or evaluation is made on the 
premises of Engineer or a subcontractor, then Engineer shall provide and require its 
subcontractors to provide all reasonable facilities and assistance for the safety and convenience 
of City or other representatives in the performance of their duties. 
 

ARTICLE 18 
SUBMISSION OF REPORTS 

 
 All applicable study reports shall be submitted in preliminary form for approval by City 
before any final report is issued. City’s comments on Engineer’s preliminary reports shall be 
addressed in any final report. 
 

ARTICLE 19 
VIOLATION OF CONTRACT TERMS/BREACH OF CONTRACT 

 
 Violation of contract terms or breach of contract by Engineer shall be grounds for 
termination of this Contract, and any increased costs arising from Engineer’s default, breach of 
contract, or violation of contract terms shall be paid by Engineer. 

 
ARTICLE 20 

TERMINATION 
 
 This Contract may be terminated as set forth below. 
 

(1) By mutual agreement and consent, in writing, of both parties. 
 

(2) By City, by notice in writing to Engineer, as a consequence of failure by 
Engineer to perform the Engineering Services set forth herein in a satisfactory 
manner. 

 
(3) By either party, upon the failure of the other party to fulfill its obligations as set 

forth herein. 
 

(4) By City, for reasons of its own and not subject to the mutual consent of 
Engineer, upon not less than thirty (30) days’ written notice to Engineer. 

 
(5) By satisfactory completion of all Engineering Services and obligations described 

herein. 
 
 Should City terminate this Contract as herein provided, no fees other than fees due and 
payable at the time of termination shall thereafter be paid to Engineer. In determining the value 
of the Engineering Services performed by Engineer prior to termination, City shall be the sole 
judge. Should City terminate this Contract under Subsection (4) immediately above, then the 
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amount charged during the thirty-day notice period shall not exceed the amount charged during 
the preceding thirty (30) days. 
 
 If Engineer defaults in the performance of this Contract or if City terminates this 
Contract for fault on the part of Engineer, then City shall give consideration to the actual costs 
incurred by Engineer in performing the Engineering Services to the date of default, the amount 
of Engineering Services required which was satisfactorily completed to date of default, the 
value of the Engineering Services which are usable to City, the reasonable and necessary cost to 
City of employing another firm to complete the Engineering Services required and the time 
required to do so, and other factors which affect the value to City of the Engineering Services 
performed at the time of default. 
 
 The termination of this Contract and payment of an amount in settlement as prescribed 
above shall extinguish all rights, duties, and obligations of City and Engineer under this 
Contract, except the obligations set forth herein in Article 21 entitled “Compliance with Laws.” 
If the termination of this Contract is due to the failure of Engineer to fulfill his/her/its 
contractual obligations, then City may take over and prosecute the Engineering Services to 
completion. In such case, Engineer shall be liable to City for any additional and reasonable costs 
incurred by City. 
 
 Engineer shall be responsible for the settlement of all contractual and administrative 
issues arising out of any procurements made by Engineer in support of the Engineering Services 
under this Contract. 
 

ARTICLE 21 
COMPLIANCE WITH LAWS 

 
 (1)  Compliance.  Engineer shall comply with all applicable federal, state and local 
laws, statutes, codes, ordinances, rules and regulations, and the orders and decrees of any court, 
or administrative bodies or tribunals in any manner affecting the performance of this Contract, 
including without limitation, minimum/maximum salary and wage statutes and regulations, and 
licensing laws and regulations. Engineer shall furnish City with satisfactory proof of his/her/its 
compliance. 
 
 Engineer shall further obtain all permits and licenses required in the performance of the 
Engineering Services contracted for herein. 
 
 (2)  Taxes.  Engineer will pay all taxes, if any, required by law arising by virtue of the 
Engineering Services performed hereunder. City is qualified for exemption pursuant to the 
provisions of Section 151.309 of the Texas Limited Sales, Excise, and Use Tax Act. 
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ARTICLE 22 
INDEMNIFICATION 

 
 Engineer shall save and hold harmless City and its officers and employees from all 
claims and liabilities due to activities of his/her/itself and his/her/its agents or employees, 
performed under this Contract, which are caused by or which result from the negligent error, 
omission, or negligent act of Engineer or of any person employed by Engineer or under 
Engineer’s direction or control. 
 
 Engineer shall also save and hold City harmless from any and all expenses, including but 
not limited to reimbursement of reasonable attorney’s fees which may be incurred by City in 
litigation or otherwise defending claims or liabilities which may be imposed on City as a result 
of such negligent activities by Engineer, its agents, or employees. 

 
ARTICLE 23 

ENGINEER’S RESPONSIBILITIES 
 
 Engineer shall be responsible for the accuracy of his/her/its Engineering Services and 
shall promptly make necessary revisions or corrections to its work product resulting from errors, 
omissions, or negligent acts, and same shall be done without compensation. City shall determine 
Engineer’s responsibilities for all questions arising from design errors and/or omissions. 
Engineer shall not be relieved of responsibility for subsequent correction of any such errors or 
omissions in its work product, or for clarification of any ambiguities until after any construction 
project or maintenance performed pursuant to the Engineering Services provided under this 
Contract has been satisfactorily completed. 
 

ARTICLE 24 
ENGINEER’S SEAL 

 
 The responsible engineer shall sign, seal and date all appropriate engineering 
submissions to City in accordance with the Texas Engineering Practice Act and the rules of the 
State Board of Registration for Professional Engineers. 
 

ARTICLE 25 
NON-COLLUSION, FINANCIAL INTEREST PROHIBITED 

 
 (1)  Non-collusion.  Engineer warrants that he/she/it has not employed or retained any 
company or persons, other than a bona fide employee working solely for Engineer, to solicit or 
secure this Contract, and that he/she/it has not paid or agreed to pay any company or engineer 
any fee, commission, percentage, brokerage fee, gifts, or any other consideration, contingent 
upon or resulting from the award or making of this Contract. For breach or violation of this 
warranty, City reserves and shall have the right to annul this Contract without liability or, in its 
discretion and at its sole election, to deduct from the contract price or compensation, or to 
otherwise recover, the full amount of such fee, commission, percentage, brokerage fee, gift or 
contingent fee. 
 
 (2)  Financial Interest Prohibited.  Engineer covenants and represents that Engineer, 
his/her/its officers, employees, agents, consultants and subcontractors will have no financial 
interest, direct or indirect, in the purchase or sale of any product, materials or equipment that 



12. 

will be recommended or required for any construction  project or maintenance performed 
pursuant to the Engineering Services provided under this Contract. 
 

ARTICLE 26 
INSURANCE 

 
 (1)  Insurance.  Engineer, at Engineer’s sole cost, shall purchase and maintain during the 
entire term while this Contract is in effect professional liability insurance coverage in the 
minimum amount of One Million Dollars per claim from a company authorized to do insurance 
business in Texas and otherwise acceptable to City. Engineer shall also notify City, within 
twenty-four (24) hours of receipt, of any notices of expiration, cancellation, non-renewal, or 
material change in coverage it receives from its insurer. 
 
 (2)  Subconsultant Insurance.  Without limiting any of the other obligations or 
liabilities of Engineer, Engineer shall require each subconsultant performing work under this 
Contract to maintain during the term of this Contract, at the subconsultant’s own expense, the 
same stipulated minimum insurance required in Article 26, Section (1) above, including the 
required provisions and additional policy conditions as shown below in Article 26, Section (3). 
 

Engineer shall obtain and monitor the certificates of insurance from each subconsultant in 
order to assure compliance with the insurance requirements. Engineer must retain the certificates 
of insurance for the duration of this Contract, and shall have the responsibility of enforcing these 
insurance requirements among its subconsultants. City shall be entitled, upon request and 
without expense, to receive copies of these certificates of insurance. 
 
 (3)  Insurance Policy Endorsements.  Each insurance policy shall include the following 
conditions by endorsement to the policy: 

 
(a) Each policy shall require that thirty (30) days prior to the expiration, cancellation, 

non-renewal or reduction in limits by endorsement a notice thereof shall be given 
to City by certified mail to: 
 
   City Manager, City of Round Rock 
   221 East Main Street 
   Round Rock, Texas   78664 

 
(b) The policy clause “Other Insurance” shall not apply to any insurance coverage 

currently held by City, to any such future coverage, or to City’s Self-Insured 
Retentions of whatever nature. 

 
(4)  Cost of Insurance.  The cost of all insurance required herein to be secured and 

maintained by Engineer shall be borne solely by Engineer, with certificates of insurance 
evidencing such minimum coverage in force to be filed with City. Such Certificates of Insurance 
are evidenced as Exhibit D herein entitled “Certificates of Insurance.” 
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ARTICLE 27 
COPYRIGHTS 

 
 City shall have the royalty-free, nonexclusive and irrevocable right to reproduce, publish or 
otherwise use, and to authorize others to use, any reports developed by Engineer for governmental 
purposes. 

ARTICLE 28 
SUCCESSORS AND ASSIGNS 

 
 This Contract shall be binding upon and inure to the benefit of the parties hereto, their 
successors, lawful assigns, and legal representatives. Engineer may not assign, sublet or transfer 
any interest in this Contract, in whole or in part, by operation of law or otherwise, without 
obtaining the prior written consent of City. 

 
ARTICLE 29 

SEVERABILITY 
 
 In the event any one or more of the provisions contained in this Contract shall for any 
reason be held to be invalid, illegal or unenforceable in any respect, then such invalidity, 
illegality or unenforceability shall not affect any other provision thereof and this Contract shall 
be construed as if such invalid, illegal or unenforceable provision had never been contained 
herein. 
 

ARTICLE 30 
PRIOR AGREEMENTS SUPERSEDED 

 
 This Contract constitutes the sole agreement of the parties hereto, and supersedes any 
prior understandings or written or oral contracts between the parties respecting the subject 
matter defined herein. This Contract may only be amended or supplemented by mutual 
agreement of the parties hereto in writing. 

 
ARTICLE 31 

ENGINEER’S ACCOUNTING RECORDS 
 
 Records pertaining to this Contract, and records of accounts between City and Engineer, 
shall be kept on a generally recognized accounting basis and shall be available to City or its 
authorized representatives at mutually convenient times. The City reserves the right to review 
all records it deems relevant which are related to this Contract. 
 

ARTICLE 32 
NOTICES 

 
 All notices to either party by the other required under this Contract shall be personally 
delivered or mailed to such party at the following respective addresses: 
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 City: 
 
 City of Round Rock 
 Attention: City Manager 
 221 East Main Street 
 Round Rock, TX   78664 
 
 and to: 
 
 Stephan L. Sheets 
 City Attorney 
 309 East Main Street 
 Round Rock, TX  78664 
 
 Engineer: 
 
 Derek Bohls, P.E., CFM 
 Project Manager 
 2700 La Frontera Boulevard, Suite 150 
 Round Rock, TX 78681 

 
ARTICLE 33 

GENERAL PROVISIONS 
 
 (1)  Time is of the Essence.  Engineer understands and agrees that time is of the essence 
and that any failure of Engineer to complete the Engineering Services for each phase of this 
Contract within the agreed Work Schedule may constitute a material breach of this Contract. 
Engineer shall be fully responsible for his/her/its delays or for failures to use his/her/its 
reasonable efforts in accordance with the terms of this Contract and the Engineer’s standard of 
performance as defined herein. Where damage is caused to City due to Engineer’s negligent 
failure to perform City may accordingly withhold, to the extent of such damage, Engineer’s 
payments hereunder without waiver of any of City’s additional legal rights or remedies. 
 
 (2)  Force Majeure.  Neither City nor Engineer shall be deemed in violation of this 
Contract if prevented from performing any of their obligations hereunder by reasons for which 
they are not responsible or circumstances beyond their control. However, notice of such 
impediment or delay in performance must be timely given, and all reasonable efforts undertaken 
to mitigate its effects. 
 
 (3)  Enforcement and Venue.  This Contract shall be enforceable in Round Rock, 
Williamson County, Texas, and if legal action is necessary by either party with respect to the 
enforcement of any or all of the terms or conditions herein, exclusive venue for same shall lie in 
Williamson County, Texas. This Contract shall be governed by and construed in accordance 
with the laws and court decisions of the State of Texas. 
 
 (4)  Standard of Performance.  The standard of care for all professional engineering, 
consulting and related services performed or furnished by Engineer and its employees under this 
Contract will be the care and skill ordinarily used by members of Engineer’s profession 
practicing under the same or similar circumstances at the same time and in the same locality. 
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Excepting Articles 25 and 34 herein, Engineer makes no warranties, express or implied, under 
this Contract or otherwise, in connection with the Engineering Services. 
 
 (5)  Opinion of Probable Cost.  Any opinions of probable project cost or probable 
construction cost provided by Engineer are made on the basis of information available to 
Engineer and on the basis of Engineer’s experience and qualifications and represents its 
judgment as an experienced and qualified professional engineer. However, since Engineer has 
no control over the cost of labor, materials, equipment or services furnished by others, or over 
the contractor(s’) methods of determining prices, or over competitive bidding or market 
conditions, Engineer does not guarantee that proposals, bids or actual project or construction 
cost will not vary from opinions of probable cost Engineer prepares. 
 
 (6)  Opinions and Determinations.  Where the terms of this Contract provide for action 
to be based upon opinion, judgment, approval, review, or determination of either party hereto, 
such terms are not intended to be and shall never be construed as permitting such opinion, 
judgment, approval, review, or determination to be arbitrary, capricious, or unreasonable. 
 

ARTICLE 34 
SIGNATORY WARRANTY 

 
 The undersigned signatory for Engineer hereby represents and warrants that the 
signatory is an officer of the organization for which he/she has executed this Contract and that 
he/she has full and complete authority to enter into this Contract on behalf of the firm. The 
above-stated representations and warranties are made for the purpose of inducing City to enter 
into this Contract. 
 
 IN WITNESS WHEREOF, the City of Round Rock has caused this Contract to be 
signed in its corporate name by its duly authorized City Manager or Mayor, as has Engineer, 
signing by and through its duly authorized representative(s), thereby binding the parties hereto, 
their successors, assigns and representatives for the faithful and full performance of the terms 
and provisions hereof. 
 
CITY OF ROUND ROCK, TEXAS   APPROVED AS TO FORM: 
 
        
By: _________________________________        
       Craig Morgan, Mayor    Stephan L. Sheets, City Attorney 
         
ATTEST:        
 
By: _________________________________ 
       Sara L. White, City Clerk 
 
LJA ENGINEERING, INC. 
 
By: _________________________________ 
       Signature of Principal 
       Printed Name: __________________________   



 

 
LIST OF EXHIBITS ATTACHED 

 
 
(1) Exhibit A City Services 
 
(2) Exhibit B Engineering Services 
 
(3) Exhibit C Fee Schedule 
 
(4) Exhibit D Certificates of Insurance 



 
 

EXHIBIT A 
 

City Services 
 

The City will provide the following information and other assistance to the Engineer that the City 
deems appropriate and necessary: 

 
1. Any readily available pertinent existing information relating to the services to be performed 

by the Engineer; the City will provide one copy of such information in a format chosen by the 
City. This includes plans and/or as-built data at or adjacent to the project site. 

 
2. Clear direction and/or response to questions or requests made by the Engineer in the course 

of the Engineer’s performance of services. 
 

3. Timely review of deliverables that have been properly completed and submitted by the 
Engineer; and timely provisions of comments, if any, to the Engineer resulting from said 
reviews. 

 
4. Meet with Engineer on an as-needed basis to facilitate performance  of the Work 

Authorization. 
 

5. Provide for access to property required to perform any field investigations required as part of 
the Engineer’s scope of work. 
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EXHIBIT B 

 
Engineering Services 

 

Phase #1: Greater Round Rock West Existing Assessment – Data Collection and 
Assessment 

 

1. PROJECT MANAGEMENT 

A. Develop Project Management Plan - Develop a Project Management Plan that will 
establish all the responsibilities and roles of the team members, including the prime firm 
and subs, and a project specific QA/QC plan. The plan will also detail the procedure 
process for all submittals. 

 
B. Conduct and attend a kickoff meeting with City. Engineer will provide meting minutes 

for all meetings with City. 
 

C. Prepare monthly invoices for submission to the City for all requests for payment. 
 

D. Produce Project Scheduling 
 

2. DESKTOP DATA COLLECTION 

A. Identify and obtain all previous studies, published documents, hydrologic and 
hydraulic models, floodplain data, and historical flooding data including documented 
resident reports, photographs, and news articles. 

B. Obtain and organize relevant GIS data for the project area including aerial 
photography, LIDAR elevations data, topographical data, soil and geologic data, land 
use, parcel/ROW/easement boundaries, drainage complaints, existing 
infrastructure/utilities (water/wastewater/telecom) and any other relevant data. 
Determine if any scaling is required on any layers and confirm all data is referenced 
correctly. 

 
3. FIELD RECONNAISANCE 

A. Perform Field visit to note/photograph any and all location and condition of drainage 
structures (manholes, inlets, culverts, channels, control structures), utility facilities, and 
outfall locations. Make a return visit (if necessary) to clarify any electronic data received 
later. 

B. Document physical characteristics such as high water marks, Manning’s n-value, 
vegetative cover, erosion, etc. that is relevant to hydrologic and hydraulic modeling and 
design. 
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4. DATA ASSESSMENT 

A. Review all data received and verify formats, validity, accuracy, geographic projection, 
and insure all data references in correctly and is usable. This includes the 2D model 
already created on a portion of the study area. Model must be reviewed for accuracy and 
determined how to incorporate it into overall data. 

B. Compare electronic data received with field reconnaissance data to verify data and 
determine any inconsistencies between data and existing conditions. 

C. Determine any areas where further information is needed. 
D. Develop data collection summary tables and exhibits to present to the City. 

 
5. MEETING WITH CITY 

A. Attend one meeting with City to report findings (with prepared support material), 
determine if any further information is needed, and discuss scoping of the existing 
modeling phase of the project. 
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Phase #2: Greater Round Rock West Assessment – Existing Conditions Model 
 

1. PROJECT MANAGEMENT 

E. Prepare monthly invoices for submission to the City for all requests for payment. 
F. Produce Project Scheduling 
G. QA/QC Models, Exhibits, Calculations, Assumptions 

 
2. DEVELOP 1D MODEL OF STORM DRAINAGE SYSTEM 

A. Import GIS layer provided from city, as-builts, and field reconnaissance data to 
define link and node details 

B. Check all inputs and manually modify features as necessary. Areas without upstream or 
downstream information will have pipe flow lines manually entered at assumed grades 
sufficient to provide full flow velocities at least three feet-per-second. The manning 
roughness parameters for conduits will be 0.013 for precast concrete pipes and 0.024 
for corrugated metal pipes where appropriate. 

C. Model all inlets - connect to 2D Grid by checking the 2D inflow capture box and connect 
node crest to 2D. 

D. Model all other nodes - will be set to “Sealed” 
E. Model open channels - modeled as 1D, surface area of open channel removed from 2D 
F. Model Pond - Analyze to determine if pond is modeled as 1D node or pond footprint 

removed as 2D. 
 

3. 2D MODEL CONSTRUCTION 

A. Define 2D Grid and surface 
a. Convert LiDAR data into ascii file and import into XPSWMM. (This step 

may require splitting data set into pieces to ensure we do not exceed the 
program capabilities) 

b. Define 2D computation grid - Optimize cell size and extent based on 
computation results 

c. Adjust 2D grid orientation based on expected flow and computation results. 
B. Define 2D inactive areas 
C. Define 1D/2D connections for channels and manholes 
D. Define Land use 

a. Import shapefile from GIS 
E. Define Boundary conditions 

a. Lake Creek models 
b. Rating curves for other 1D man-made drainage features 

F. Set Job Control 
a. Rain on grid (25-Year and 100-Year event) 
b. Apply Atlas 14 Rainfall Totals 
c. 1D Time Step 
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d. 2D Time Step 
e. Stored Results Time step 

 
4. 2D MODEL SENSITIVITY ANALYSIS AND CALIBRATION/VALIDATION 

A. Document simplifications required for stability 
a. Removal of short links 
b. Combining inlet capture into one node 

B. Compare results to other data, photos, studies, videos, etc. 
C. Rainfall calibration data (Indicate if actual or synthetic) 
D. Check Sensitivity to land-use/infiltration 

 
 

5. PREPARE DELIVERABLES 
 

A. 25-Year Existing 2D Model 
B. Inundation map and any other necessary exhibits (Estimated 6 Study Areas) – 25-

Year and 100-Year 
C. Modeling Checklist for XP-SWMM 

 
6. COORDINATE WITH CITY 

B. Attend one meeting with City to report findings (with prepared support material), 
determine if any further information is needed, and discuss scoping of the 
proposed solutions modeling phase of the project. 

C. Address any comments the City may have and resubmit results. 



 

EXHIBIT C 
 

Fee Schedule 
 

 
 

 
Task 

Total 
Labor Hours 

Total 
Loaded Labor Cost 

Other 
Direct Costs 

 
Subconsultants TOTALS 

Task 1: PROJECT MANAGEMENT 86 $15,980.00 $0.00 $0.00 $15,980.00 
Task 2: DATA COLLECTION 108 $17,150.00 $190.00 $0.00 $17,340.00 
Task 3: EXISTING CONDITIONS ANALYSIS 637 $106,495.00 $185.00 $0.00 $106,680.00 

GRAND TOTAL: 831 $139,625.00 $375.00 $0.00 $140,000.00 
 



 

EXHIBIT D 
 

Certificate of Insurance 
 

Attached Behind This Page 



INSR ADDL SUBR
LTR INSR WVD

DATE (MM/DD/YYYY)

PRODUCER CONTACT
NAME:

FAXPHONE
(A/C, No):(A/C, No, Ext):

E-MAIL
ADDRESS:

INSURER A :

INSURED INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

POLICY NUMBER
POLICY EFF POLICY EXP

TYPE OF INSURANCE LIMITS(MM/DD/YYYY) (MM/DD/YYYY)

COMMERCIAL GENERAL LIABILITY

AUTOMOBILE LIABILITY

UMBRELLA LIAB

EXCESS LIAB

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

AUTHORIZED REPRESENTATIVE

INSURER(S) AFFORDING COVERAGE NAIC #

Y / N

N / A
(Mandatory in NH)

ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED?

EACH OCCURRENCE $
DAMAGE TO RENTED

$PREMISES (Ea occurrence)CLAIMS-MADE OCCUR

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GENERAL AGGREGATE $GEN'L AGGREGATE LIMIT APPLIES PER:

PRODUCTS - COMP/OP AGG $

$

PRO-

OTHER:

LOCJECT

COMBINED SINGLE LIMIT
$(Ea accident)

BODILY INJURY (Per person) $ANY AUTO
OWNED SCHEDULED BODILY INJURY (Per accident) $AUTOS ONLY AUTOS

AUTOS ONLY
HIRED PROPERTY DAMAGE $

AUTOS ONLY (Per accident)

$

OCCUR EACH OCCURRENCE $

CLAIMS-MADE AGGREGATE $

DED RETENTION $ $
PER OTH-
STATUTE ER

E.L. EACH ACCIDENT $

E.L. DISEASE - EA EMPLOYEE $
If yes, describe under

E.L. DISEASE - POLICY LIMIT $DESCRIPTION OF OPERATIONS below

POLICY

NON-OWNED

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE    EXPIRATION   DATE    THEREOF,    NOTICE   WILL   BE   DELIVERED   IN
ACCORDANCE   WITH   THE   POLICY   PROVISIONS.

THIS  IS  TO  CERTIFY  THAT  THE  POLICIES  OF  INSURANCE  LISTED  BELOW  HAVE BEEN ISSUED  TO THE  INSURED  NAMED ABOVE  FOR THE  POLICY PERIOD
INDICATED.   NOTWITHSTANDING  ANY   REQUIREMENT,  TERM  OR  CONDITION OF  ANY  CONTRACT OR  OTHER  DOCUMENT  WITH  RESPECT  TO  WHICH  THIS
CERTIFICATE  MAY  BE  ISSUED  OR  MAY  PERTAIN,   THE  INSURANCE  AFFORDED  BY  THE  POLICIES  DESCRIBED  HEREIN  IS  SUBJECT  TO  ALL  THE  TERMS,
EXCLUSIONS  AND  CONDITIONS  OF  SUCH  POLICIES.   LIMITS  SHOWN  MAY  HAVE  BEEN  REDUCED  BY  PAID  CLAIMS.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer any rights to the certificate holder in lieu of such endorsement(s).

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

CERTIFICATE HOLDER CANCELLATION

© 1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORDACORD 25 (2016/03)

ACORDTM CERTIFICATE OF LIABILITY INSURANCE

Hartford Fire Insurance Company

Hartford Casualty Insurance Company

Texas Mutual Insurance Company

Argonaut Insurance Company

Berkley Insurance Company

1/25/2019

USI Southwest
9811 Katy Freeway, Suite 500
Houston, TX  77024
713 490-4600

Shelly Brandman/Michelle Weweh
713 490-4600 713 490-4700

usi.certrequest@usi.com

LJA Engineering, Inc.
2929 Briarpark Drive, Suite 600
Houston, TX  77042

19682
29424
22945
19801
32603

A X
X

X PD Ded: $10,000

X X

61UUNJD0702 09/01/2018 09/01/2019 1,000,000
500,000
10,000
1,000,000
2,000,000
2,000,000

A
X

X X

61UUNJD0702

Deductible:
$10,000
BI/PD

09/01/2018 09/01/2019 1,000,000

B X X

X $10,000

61XHUHH0569 09/01/2018 09/01/2019 25,000,000
25,000,000

C

N

0002002511 TX 09/01/2018 09/01/2019 X
1,000,000

1,000,000
1,000,000

E Professional
Liability

AEC902265503 09/01/2018 09/01/2019 $5,000,000 Per Claim
$5,000,000 Annl Aggr.

Workers Comp Information (Other States)
D 928308620044 Eff Date: 09/01/2018 Exp Date: 09/01/2019
WC Each Accident Limit: $1,000,000
WC Policy Limit: $1,000,000
WC Each Employee Limit: $1,000,000
(See Attached Descriptions)

City Manager
City of Round Rock
221 E. Main Street
Round Rock, TX  78664
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#S24827380/M23703520

LJAENGINClient#: 180670

SXCZP
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SAGITTA 25.3 (2016/03)      

DESCRIPTIONS (Continued from Page 1)

General Liability Maximum annual Aggregate limit $10,000,000  

30 day notice of cancellation except 10 day notice of cancellation for non-payment of premium.  
 
Blanket Additional Insured coverage (all policies except Professional Liability and Workers Compensation)
is provided if required by written contract executed prior to a loss, but limited to the operations of the
Named Insured per policy forms HG0001 09/16 (includes ongoing operations) & CG2038 04/13 (GL);  HA9916
03/12 (AL); XL0003 09/16 (UL) / Umbrella Follows Form.  

Coverage provided on the General and Auto Liability is primary and non-contributory if required by a
written contract executed prior to a loss.  
 
Blanket Waiver of Subrogation is provided on General Liability, Auto, Umbrella, Professional Liability and 
Workers Compensation policies as required by written contract executed prior to a loss per policy form  
HG0001 09/16 (GL); HA9916 03/12 (Auto); XL0003 09/16 (UL); and WC 420304B (WC-TX) & WC000313 (WC-O/S).  
 
RE: Greater Round Rock West Drainage Study.
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